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NOTICE INVITING e-TENDER No-19

Notice Inviting e-Tender for “Khairamari High School, Khairamari, Murshidabad” work details in the table below.

ITILIMITED

g

Description

Construction &
Interior Decoration
work of Mid-day Meal
Hall at Khairamari
High School,
Khairamarsi,
Murshidabad under
Minority Grant for the
year 2020-21
Construction of
Pathway by Paver
Block work at
Khairamari High
School, Khairamari,
Murshidabad under
Minority Grant for the
year 2020-21
Plantation &
Beautification Work at
Khairamari High
School, Khairamari,
Murshidabad under
Minority Grant for the
year 2020-21

Estimated Earnest
Cost Money
(Rs.) (Rs.)

1803898.00 36077.96

2160503.00 43210.07

569946.00 11398.92

Price of Period of

Technical =~ Completion

&Financial

bid and

other

annexure
NIL 6 Months
NIL 6 Months
NIL 6 Months

Signature of the bidder
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Renovation Work of Old
School Building at
Khairamari High
School, Khairamari,
Murshidabad under
Minority Grant for the
year 2020-21

Construction of new
proposed stage at
Khairamari High
School, Khairamari,
Murshidabad under
Minority Grant for the
year 2020-21
Construction of New
Community Toilet at
Khairamari High
School, Khairamari,
Murshidabad under
Minority Grant for the
year 2020-21

Construction of New
Water ATM at
Khairamari High
School, Khairamari,
Murshidabad under
Minority Grant for the
year 2020-21

Supply, Installation and
commissioning of
CCTV Camera for
outdoor / indoor
purpose at Khairamari

21300659.00 426013.19

3120976.00 62419.51

1228133.00 24562.66

1117784.00 22355.69

1,225,438.00 24508.76

NIL

NIL

NIL

NIL

NIL

6 Months

6 Months

6 Months

6 Months

3 Months
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High School,
Khairamari,
Murshidabad under
Minority Grant for the
year 2020-21Madrasah
(H.S.), Gopinathpur,
Murshidabad under
Minority Grant For The
Year 2020-21

9 Construction of 1918652.00 38373.05 NIL 3 Months
Boundary wall at
Khairamari High
School, Khairamari,
Murshidabad under
Minority Grant for the
year 2020-21

ITI LIMITED Signature of the bidder
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NOTE: The details list, Technical Speciation & BOQs are available in the Annexures. The Bidders can
qguote for any one or more than one. However, bidding evaluation will be done separately against each
Account.

Hard copy of all technical bids along with EMD should be submitted before 24 Hours of Online tender
submission end date & time.

ITI will not consider any or all of the bids if they are not meeting Tender/ EOI requirements. However,
clarification in this regard, if required, will be given. The interested SIs may like to discuss the customer tender
related information, EOI Bidding Conditions, Bidding Process and clarifications, if any with the following
officials: -

1) Shri B.C. Bairagya, Chief Manager (Mktg. & MM), Phone No: 033-2212-6532/
90024-87827,
2) Sh.D. Manna, DGM (P&S), Phone No: 9433130395.

Methodology for submission of EMD: The process of deposit of Earnest Money through offline instruments like bank Draft, pay
Order etc. stopped for e-tender procurement as per G.O. Finance Department vide Memo No. 3975-F(Y) dt. 28.07.2016. Necessary
earnest Money @ 2% will be deposited by the bidder electronically online through his net banking enabled bank account, maintained
at any bank or offline through any bank by generation NEFT/RTGS challan from the e-Tendering portal. Intending bidder will get
the beneficiary details from e-tender portal with the help of Digital Signature Certificate and may transfer the EMD from their
respective Bank as per Beneficiary Name &Account No., Amount, Beneficiary Bank Name (ICICI Bank) & IFSC Code ande-
Procurement Reference Number. Intending bidder who wants to transfer EMD through NEFT/RTGS must read the instruction of the
Challan generated from e-Procurement site. Bidders are also advised to submit EMD of their bid, at least 3(three) working days before
the bid submission closing date as it requires time for processing of Payment of EMD. Bidders eligible for exemptions of Earnest
Money(EMD) have to select exempted: Yes and then upload the Undertaking / exemption G.O. MSME ,SSIL registered agency
eligible for exemption of EMD.

Refund / settlement process of EMD [ as per order no- 3975-F(Y) Dated-28/07/2016 of Finance Dept , Govt. of W.B.] i. After
opening of the bids and technical evaluation of the same by the tender inviting authority through electronic processing in the e-
procurement portal, the tender inviting authority will process, the EMD of the bidders disqualified at the technical evaluati on to the
respective bidders’ bank accounts from which they made the payment transaction. Such refund will take place within T+2 Bank
Working Days where T will mean the date on which information on rejection of bids is uploaded to the e-procurement portal by the
tender inviting authority.ii. Once the financial bid evaluation is electronically processed in the e-procurement portal, EMD of the
technically qualified bidders other than that of the L1 and L2 bidders will be refunded, through an automated process, to the respective
bidders *bank accounts from which they made the payment transaction. Such refund will take place within T+2 Bank Working Days
where T will mean the date on which information on rejection of financial bid is uploaded to the e-procurement portal by the tender
inviting authority. However, the L2 bidder should not be rejected till the LOI process successfully. If the L1 bidder accepts the LOI
and the same is processed electronically in the e- procurement portal, EMD of the L2bidderwill be refunded through an automated
process, to his bank account from which he made the payment transaction. Such refund will take place within T+2 Bank Working
Days where T will mean the date on which information on Award of Contract(AOC) to the L1 sbidder is uploaded to the e-procurement
portal by the tender inviting authority .iii. As soon as the L1 bidder is awarded the contract (AOC) and the same is processed
electronically in the e-Procurement portal a) EMD of the L1 bidder for tenders of State Government offices will automatically get
transferred from the pooling account to the State Government deposit head “8443 -00- 103-001- 07 through GRIPS along with the
bank particulars of theL1 bidder.
b) EMD of the L1 bidder for tenders of the State PSUs/Autonomous Bodies/Local Bodies/PRIs, etc will automatically get transferred
from the pooling account to their respective linked bank accounts along with the bank particulars of the L1bidder.In both the above
cases, such transfer will take place within T+1 Bank working Days where T will mean the date on which the Award of Contract
(AOC) is issued.
ivThe Bank will share the details of the GRN No. generated on successful entry in GRIPS with the E-Procurement portal for up
dation.

ITI LIMITED Signature of the bidder
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v.Once the EMD of the L1 bidder is transferred in the manner mentioned above, Tender fees, if any, deposited by the bidders will be

transferred electronically from the pooling account to the Government revenue receipt head “007060 - 800-013-27” through GRIPS for
Government tenders and to the respective linked bank accounts for State PSU/Autonomous Body/Local Body/PRIs, etc tenders. All
refunds will be made mandatorily to the Bank A/c from which the payment of EMD & Tender Fees (if any) were initiated.

Both Technical Bid and Financial Bid are to be submitted concurrently duly digitally signed in the

website https://itilimited.euniwizarde.comTender documents may be downloaded from website and submission of Technical Bid and

Financial Bid will be done as per Time Schedule stated in the NIT. The FINANCIAL BID of the prospective tenderer will be

considered only if the TECHNICAL BID of the tenderer is found qualified by the ‘Tender Evaluation Committee’ formed by the

ITI Limited, MSP-Kolkata. The decision of the ‘Tender Evaluation Committee” will be final and absolute in this respect. The list
of Qualified Bidders will be displayed in the website.

ITI LIMITED Signature of the bidder
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Eligibility criteria for participation in the tender.

Intending tenderers should produce credentials of a similar nature of completed work of the

minimum value of 4026 (Forty percent) of the estimated amount during 5 (five) years prior to the
date of issue of the tender notice
Or
Intending tenderers should produce credentials of 2 (two) similar nature of completed work, each of
the minimum value of 30%6 (thirty percent) of the estimated amount during 5 (five) years prior to the
date of issue of the tender notice
Or
Intending tenderers should produce credentials of one single running work of similar nature which
has been completed to the extent of 8026 (eighty percent) or more and value of which is not less than
the desired value at above;
In case of running works, only those tenderers who will submit the certificate of satisfactory running
work from the concerned Executive Engineer, or equivalent competent authority will be eligible for
the tender. In the required certificate it should be clearly stated that the

work is in progress satisfactorily and also that no penal action has been initiated against the
executed agency, i.e., the tenderer.

N.B.:- 1. Payment Certificate will not be treated as Credential.
2. Credential certificate with work order issued by the Executive Engineer or equivalent or competent authority
of a State/ Central Government, State /Central Government undertaking, Statutory/ Autonomous bodies
constituted under the Central/State statute, on the executed value of completed work will be taken as credential.
3. The credential certificate for completed works should contain (a) Name of work (b)The name of client,
(c)Estimated amount put to tender,(d)Scheduled month and year of commencement and completion as per work
order,(e)Actual Date of Completion of work, (f) Gross bill amount of the completed work/ executed value of
running work and detail communicational address of client must be indicated in the Credential Certificate.

In Completed Works detail communication address of the Client must be indicated in the Credential Certificate.
i. Income Tax Acknowledgement Receipt for the latest Assessment year, P.T. Deposit Challan, of last assessment year,
for the year 2019-2020, Pan Card, G.S.T Registration Certificate, Valid Trade License accompanied with the Technical
Bid Documents.

i. The prospective bidders or any of their constituent partner shall neither have abandoned any work nor any of their
contract have been rescinded during the last 5 ( five) years. Such abandonment or rescission will be considered as
disqualification towards eligibility. (A declaration in this respect through affidavit has to be furnished by the prospective
bidders without which the Technical Bid shall be treated as non-responsive.)

ii. The prospective bidders shall have in their full time engagement experienced technical personnel, the minimum being
one civil engineering degree holder and one civil engineering diploma holder for civil works for execution of works
(Authenticated document shall be furnished)..

v. In case of Proprietorship, Partnership Firms and Company, Tax Audit Report in 3CD Form are to be furnished along
with the Balance Sheet and Profit and Loss Account, and all the documents along with schedules forming the part of

Balance Sheet and Profit & Loss Account should be in favour of applicant. No other name along with applicant’s name
in such enclosure will be entertained.

vi. The prospective bidders should own or arrange through lease hold registered agreement, the required plant and
machineries. Conclusive proof of ownership in favour of owner or leaser of plant and machineries in working condition
shall have to be submitted.

vii. Registered Partnership Deed for Partnership Firm only along with Power of Attorney duly registered is to be
submitted. The company shall furnish the Article of Association and Memorandum.

viii. Registered Labour Co-operative Societies and unemployed Co-Operative societies are required to furnish valid Bye

Law, last three years statutory Audit Report authenticated by A.R.C.S. along with Tax Audit Report in 3CD Form are to
be furnished along with the Balance Sheet and Profit and Loss Account, Minutes of last A.G.M. , valid certificate from
A.R.C.S. along with other relevant supporting papers.

ix. Joint Ventures will not be allowed.

ITI LIMITED Signature of the bidder
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X. A prospective bidder shall be allowed to participate in a particular job either in the capacity of individual or as a partner
of a firm. If found to have applied severally in a single job, all his applications will be rejected for that job, without

assigning any reason thereof.
xi. Where there is a discrepancy between the unit rate & the line item total resulting from multiplying the unit rate by the

quantity, the unit rate quoted shall govern.
xii. Where there is a discrepancy between the unit rate & the line item total resulting from multiplying the unit rate by the

quantity, the unit rate quoted shall govern.
xiii. The prevailing safety norms has to be followed so that LTI [Loss of Time due to Injury] is zero

ITI LIMITED Signature of the bidder
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xiv.The Engineer In Charge(EIC) of this scheme is Executive Engineer of this department.
xv.Regarding any discrepancy of drawing & B.O.Q decision of Executive Engineer of this department will be the final.
xvi)Bank solvency certificate for the amount more than the estimated cost of the respective work with NIT no issued by
Branch Manager from any nationalized bank.

xvii)The bidder must be submitted of cash credit limit of 90% of total tender value from any Nationalised bank issued by
Branch Manager indicated to the NIT No.

xviii) Submitted the bid capacity of the bidder properly.

1) Running payment for work may be made by the M/s ITI Limited to the executing agency as per availability of fund after
duly recommendation of EIC .

Adjustment of price vide notification no. 23-CRC/2M-61/2008 dated: 13/03/2009 and no. 38- CRC/2M-61/2008 dated:
20/04/2009 in respect of construction materials shall not be applicable. The bidders shall quote their rate accordingly.

No mobilization advance and secured advance will be allowed.

Security Deposit: Security deposit @ 8 % of the value of work will be deducted from each progressive Bill. The
earnest money will form part of the Security Deposit. No interest will be paid on Security Deposit.

Agencies shall have to arrange land for erection of Plant & Machineries, storing of materials, labour shed, laboratory
etc. at their own cost and responsibility.

Necessary deduction towards G. S. T, Income Tax, Labour Welfare Cess etc. as per Government norms .
Constructional Labour Welfare CESS @ 1% (one percent) of cost of construction will be deducted from every Bill of the
selected agency.

Bid shall remain valid for a period not less than 180 (one hundred eighty) days from the last date of submission of
Financial Bid / Sealed Bid. If the bidder withdraws the bid during the validity period of bid, the earnest money as
deposited will be forfeited forthwith without assigning any reason thereof.

Date and Time Schedule:

Sl. No. Particulars Date & Time
1 Publishing Date 27.02.2021

2 Closing Date & Time 24.03.2021 18:00

3 Opening Date & Time 26.03.2021 15:00

Refund of Security Deposit will only be made on the pro-rata basis i.e. release of such security deposit to the tune of
30% on expiry of 1st year (from date of completion of the work), another 30% on expiry of 2nd year & rest 40% on
expiry of 3rd year. Hence CI No. 17 of 2911(ii) is here by superseded.

In cases of Refunding and Releasing of 100% Security Deposit held with the Government, arising out from works contract,

Security Deposit will be released after issuance of Completion Certificate on submission of unconditional BANK
GUARANTEE by the Contractor for the Security Deposit subject to the following conditions:

EARNEST MONEY AND SECURITY DEPOSITS: Security deposit will be 10% of the
contract value. Performance guarantee submitted by the contractor will be 2% of the
contract value, balance 7% will be recovered from the running account bills.

2.12.1 THE EARNEST MONEY, PERFORMANCE GUARANTEE AND SECURITY DEPOSITS:
a. Earnest Money Deposit (EMD) as per Tender.

b. The bid will be rejected by ITI Ltd. as non-responsive and shall not be considered
in case EMD is not received.

c. The EMD of bidders other than L-1 will be returned within 15 days on their request
after issuance of LOA to the successful bidder.

d. The successful bidder will have to submit a 2% Bank Guarantee as Performance
guarantee which shall be submitted within 15 days of issue of Letter of Intent.

e. Bank Guarantee may be forfeited:

i. The bidder withdraws the bid after bid opening during the period of validity.

ii. Any unilateral revision in the offer made by the tenderer during the validity of

the offer.

ITI LIMITED Signature of the bidder



Page 10 of 76

iii. Non acceptance of LOA if and when placed.

iv. In the case of a successful bidder, if the bidder fails to sign the Agreement
with in the 15 days from the date of issue of LOA or fails to commence the
work within the stipulated time period prescribed in the contract.

1. The Bank Guarantee BG amount 2% of the awarded value of the work order after issue of LOI
2. will be issued by a Scheduled Commercial Bank in favour of the ITI Limited, Kolkata on behalf of the contractor;

3. The Bank Guarantee will remain valid for the Defect liability period/Security period as per contract of the
work.

4, The Bank Guarantee will be submitted as per Format attached in NIT. ITI Limited, Kolkata would
obtain confirmation of the Bank Guarantee directly from the Bank before its acceptance.

5. The Bank Guarantee, now pledged in the form of Security Deposit will be released to the contractor in the

following manner, if not forfeited under conditions of contract-

I.  30% of the same after expiry of 1(one) year from the date of issuance of completion certificate ofwork.
I. Further 30% of the same after expiry of 2(Two) years from the date of issuance of completion

certificate of work.
M. The balance 40% of the same after expiry of 3(Three) years from the date of issuance of completion

certificate of work.
Site of work and necessary drawings may be handed over to the agency phase wise. No claim in this regards will be

ITI LIMITED Signature of the bidder
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entertained.

The Bidder, at his own responsibility and risk is encouraged to visit and examine the site of works and its surroundings
and obtain all information that may be necessary for preparing the Bid and entering into a contract for the work as
mentioned in the Notice Inviting Tender.

Prospective applicants are advised to note carefully the minimum qualification criteria as

mentioned in ‘Instructions to Bidders’ stated before tendering the bids.
Conditional / Incomplete tender will not be accepted under any circumstances.

The intending tenderers are required to quote the rate in online.
Contractor shall have to comply with the provisions of (a) the contract labour (Regulation

Abolition) Act. 1970 (b) Apprentice Act. 1961 and (c) minimum wages Act. 1948
of the notification thereof or any other laws relating there to and the rules made and
order issued there under from time totime.
During scrutiny, if it comes to the notice of the tender inviting authority that the credential or any
other paper found incorrect / manufactured / fabricated, that bidder would not be allowed to
participate in the tender and that application will be rejected without any prejudice and the
necessary penal action will be taken as per Order No. 547-W(C)/1M-387/15 Dated 16th
November,2015 of the Joint Secretary to the Government of West Bengal, Pwd.
The ITI Limited, Kolkata reserves the right to cancel the N.I.T. at any stage before issuance
of AOC due to unavoidable circumstances and no claimin this respect will be

entertained.

If there be any objection regarding prequalifying the Agency that should be lodged to ITI Limited,
Kolkata of Tender Evaluation Committee within 2 (two) days from the date of publication of list of
qualified agencies and beyond that time schedule no objection will be entertained by the Tender
Evaluation Committee.
Before issuance of the WORK ORDER, the tender inviting authority may verify the credential
and other documents of the lowest tenderer if found necessary. After verification if it is found
that the documents submitted by the lowest tenderer is either manufactured or false in that case
work order will not be issued in favour of the said Tenderer under any circumstances.
Tender inviting and Accepting Authority through a “Tender Evaluation Committee” will
determine the eligibility of each bidder. The bidders shall have to meet all the minimum
criteria regarding:
1) Financial Capacity
2) Technical Capability comprising of personnel & equipment capability
3) Experience / Credential
The eligibility of a bidder will be ascertained on the basis of the document(s) in support
of the minimum criteria as mentioned above and the declaration executed through

prescribed affidavit in non-judicial stamp paper of appropriate value duly notarized. If

ITI LIMITED Signature of the bidder
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any document submitted by a bidder is either manufactured or false, in such cases the

eligibility of the bidder / tenderer will be rejected at any stage without any prejudice

ITI LIMITED Signature of the bidder
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Escalation of Price on any ground and consequent cost over run shall not be entertained
under any circumstances. Rates should be quoted accordingly.
No price preference and other concession will be allowed.
Where an individual person holds a digital certificate in his own name duly issued to

him against the company or the firm of which he happens to be a director or

partner, such individual person shall, while uploading any tender for and on behalf of such company

or firm, invariably upload a copy of registered power of attorney showing clear authorization in his

favour, by the rest of the directors of such company or the partners of such firm, to upload such

tender.

The power of attorney shall have to be registered in accordance with the provisions of the

ITILIMITED

Registration Act,1908.”

The Contractor has to submit the work programmed i.e. Bar Chart at the time of
making formal agreement.
The Contractor undertakes to have the site clean, free from all surplus materials, rubbish etc
upto the satisfaction of the Engineer in-charge. All surplus materials , rubbish, etc will have to
be removed to the places fixed by the Engineer in-charge and nothing extra will be paid upto
a lead of 75 mtr. From the work site.
A Bid for which quoted percentage rate, is lower than 15% of the provided price schedule rate, the bid will be considered
as unbalanced bid. Moreover no bid will be accepted for which quoted percentage rate is more than the provided
price schedule rate.
Opening of Tenders :

1 Technical Bid will be opened on by the ITI Limited, Kolkata in presence of the available Tenderers on their
authorized representatives .and Evaluate by the Tender Committee formed by ITI LTD.

2 All participating tenderer are requested to remain present at the time of opening of Technical Bid and Financial
Bid. No objections will be made entertained raised by any participant who will not be present during opening of
tenders.

3. After Evaluation of technical bid, then financial bid will be opened notified later.

AGM -MSP(EZ)
ITI Limited- Kolkata

Signature of the bidder
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SECTION - A

INSRUCTION TO

BIDDERS

General guidance for e-Tendering:

Instructions / Guidelines for electronic submission of the tenders have been annexed for assisting the contractors
to participate in e-Tendering.

It is expressly understood and agreed by the bidders that the bidders are entering
into this tender solely on its own behalf and not on behalf of any other person or
entity. In particular, it is expressly understood and agreed between the bidders
that the Government of India is not a party to this tender and has no liabilities,
obligations or rights hereunder. It is hereby expressly understood and agreed that
Company-ITlI is an independent legal entity with power and authority to enter into
contracts solely on its own behalf under the applicable Laws of India and general
principles of Contract Law. Company-ITI represents and bidder expressly agrees,
acknowledges and understands that Company- ITlI is not an agent, representative or
delegate of the Government of India. It is further understood and agreed by the
bidders that the Government of India is not and shall not be liable for any acts,
omissions, commissions, breaches or other wrongs arising out of the tender.
Accordingly, bidders hereby expressly waives, releases and foregoes any and all
actions or claims, including cross claims, impleader claims or counter claims
against the Government of India arising out of this tender and covenants not to sue
the Government of India as to any manner, claim, and cause of action or thing
whatsoever arising from this tender.

ITI Ltd ewizard Special Instruction to Bidders

e-Procurement is the complete process of e-Tendering from publishing of tenders online, inviting online bids ,
evaluation and award of contract using the system. You may keep a watch of the tenders floated under
https://itilimited.euniwizarde.com The link of e-procurement portal is also given on our official portal i.e_www.

https://itilimited.euniwizarde.com under TENDER TAB._

These will invite for online Bids. Bidder Enrolment can be done using "Online Bidder Enrolment”.

The instructions given below are meant to assist the bidders in registering on the e-tender Portal, and submitting
their bid online on the e-tendering portal as per uploaded bid.

More information useful for submitting online bids on the e Nivida Portal may be obtained at:

https://itilimited.euniwizarde.com

GUIDELINES FOR REGISTRATION:

ITILIMITED

Signature of the bidder
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1. Bidders are required to enrol on the e-Procurement Portal https://itilimited.euniwizarde.com or click on the link “Bidder
Enrolment ” available on the home page of e-tender Portal by paying the Registration fee of Rs.2000/-+Applicable GST.

2. As part of the enrolment process, the bidders will be required to choose a unique username and assign a password for their
accounts.

3. Bidders are advised to register their valid email address and mobile numbers as part of the registration process. These
would be used for any communication with the bidders.

4. Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate (Only Class Il Certificates
with signing + encryption key usage) issued by any Certifying Authority recognized by CCA India (e.g. Capricorn/ nCode /
eMudhra etc.), with their profile.

5. Only valid DSC should be registered by a bidder. Please note that the bidders are responsible to ensure that they do not
lend their DSC’s to others which may lead to misuse.

6. Bidder then logs in to the site through the secured log-in by entering their user ID /password and the password of the DSC
/ e-Token.

7. The scanned copies of all original documents should be uploaded in pdf format on e-tender portal.

8. After completion of registration payment, bidders need to send their acknowledgement copy on our help desk mail
id helpdeskeuniwizarde@gmail.com for activation of account.

SEARCHING FOR TENDER DOCUMENTS

1. There are various search options built in the e-tender Portal, to facilitate bidders to search active tenders by several
parameters.

2. Once the bidders have selected the tenders they are interested in, you can pay the Tender fee and processing fee (NOT
REFUNDABLE) by net-banking / Debit / Credit card then you may download the required documents / tender schedules,
Bid documents etc. Once you pay both fee tenders will be moved to the respective ‘requested’ Tab. This would enable the
e- tender Portal to intimate the bidders through SMS / e-mail in case there is any corrigendum issued to the tender
document.

PREPARATION OF BIDS

1. Bidder should take into account any corrigendum published on the tender document before submitting their bids.

2. Please go through the tender advertisement and the tender document carefully to understand the documents required to
ITI LIMITED Signature of the bidder
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3.

4.

be submitted as part of the bid.

Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender document / schedule
and generally, they can be in PDF formats. Bid Original documents may be scanned with 100 dpi with Colour option which
helps in reducing size of the scanned document.

To avoid the time and effort required in uploading the same set of standard documents which are required to be submitted
as a part of every bid, a provision of uploading such standard documents (e.g. PAN card copy, GST,Annual reports, auditor
certificates etc.) has been provided to the bidders. Bidders can use “My Documents” available to them to upload such
documents.

These documents may be directly submitted from the “My Documents” area while submitting a bid, and need not be
uploaded again and again. This will lead to a reduction in the time required for bid submission process. Already uploaded
documents in this section will be displayed. Click “New” to upload new documents.

SUBMISSION OF BIDS

1.

Bidder should log into the website well in advance for the submission of the bid so that it gets uploaded well in time i.e. on
or before the bid submission time. Bidder will be responsible for any delay due to otherissues.

The bidder has to digitally sign and upload the required bid documents one by one as indicated in the tender document as
a token of acceptance of the terms and conditions laid down by ITI LTD.

Bidder has to select the payment option as “e-payment” to pay the tender fee / EMD as applicable and enter details of the
instrument.

In case of BG bidder should prepare the BG as per the instructions specified in the tender document. The BG in original
should be posted/couriered/given in person to the concerned official before the Online Opening of Financial Bid. In case of
non-receipt of BG amount 2% of the awarded value of the work order after issue of LOI

Bidders are requested to note that they should necessarily submit their financial bids in the format provided and no other
format is acceptable. If the price bid has been given as a standard BOQ format with the tender document, then the same is
to be downloaded and to be filled by all the bidders. Bidders are required to download the BOQ file, open it and complete
the white Colored (unprotected) cells with their respective financial quotes and other details (such as name of the bidder).
No other cells should be changed. Once the details have been completed, the bidder should save it and submit it online,
without changing the filename. If the BOQ file is found to be modified by the bidder, the bid will be rejected.

\
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The server time (which is displayed on the bidders’ dashboard) will be considered as the standard time for referencing the
deadlines for submission of the bids by the bidders, opening of bids etc. The bidders should follow this time during bid
submission

The uploaded tender documents become readable only after the tender opening by the authorized bid openers.

Upon the successful and timely submission of bid click “Complete” (i.e. after Clicking “Submit” in the portal), the portal will
give a successful Tender submission acknowledgement & a bid summary will be displayed with the unique id and date &
time of submission of the bid with all other relevant details.

The tender summary has to be printed and kept as an acknowledgement of the submission of the tender. This
acknowledgement may be used as an entry pass for any bid opening meetings.

For any clarification in using ewizard Portal:

1. Any queries relating to the tender document and the terms and conditions contained therein should be addressed to the
Tender Inviting Authority for a tender or the relevant contact person indicated in the tender.
2. Any queries relating to the process of online bid submission or queries relating to e-tender Portal in general may be directed
to the Helpdesk Support.
Please feel free to contact ewizard Helpdesk (as given below) for any query related to e-tendering.
Kumar Prakash Project Coordinator Kolkata 8448288985
Farhan Alvi Project Coordinator Mumbai 8448288992
Pulkit Project Coordinator Delhi 9205898220
Anshuman Thakur Project Coordinator Delhi 9355030616
Anil Kumar Project Coordinator Shillong 9355030613
Sanjeet Kumar Jha Project Coordinator Delhi 8448288990
Mohd Tanweer Alam Project Coordinator Aligarh 9355030610
Navnit Kumar Project Coordinator Patna 8448288986
Rahul Singh Project Coordinator Patna 8448288982
Abhishek Project Coordinator Patna 8448288984
SK Tarig Anwar Project Coordinator Durgapur 9355030608
Navneet Mishra Project Coordinator Delhi 9355030630
Amrendra Kumar Project Coordinator Delhi 8448283980
ITI LIMITED Signature of the bidder
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Abhishek Kumar Project Coordinator Delhi 9355030617

Rahul Gupta Project Coordinator Delhi 9355030606
. Project Coordinator .

Birendra Kumar Suman Delhi 8448288988

Project Coordinator .

Akshay Kumar Chandigarh 9355030623
. Project Coordinator

Dipak Kumar Jha Dhanbad 8448288981

Sidharth Ghosh Project Coordinator Kolkata 9355030604

i Registration of Contractor:

Any contractor willing to take part in the process of e-Tendering will have to be enrolled & registered with
the Government e-Procurement System, through logging on to https://itilimited.euniwizarde.com the
contractor isto click on the link for e-Tendering site as given on the web portal.

ii. Digital Signature certificate (DSC):

Each contractor is required to obtain a Class-l1l Digital Signature Certificate with Encryption (DSC) for
submission of tenders from the approved service provider of the National Informatics Centre (NIC) on
payment of requisite amount. Details are available at the Web Site stated in Clause A.1. above. DSC is
given as a USB e-Token.

iii. The contractor can search & download N.I.T. & Tender Document(s) electronically from
computer once he logs on to the website mentioned in Clause A.l. using the Digital
Signature Certificate. This is the only mode of collection of Tender Documents.

iv. Submission of Tenders:

Tenders are to be submitted through online to the website stated in notice two folders at a time for each work,
one in Technical Proposal & the other is Financial Proposal before the prescribed date &time using the Digital
Signature Certificate (DSC). The documents are to be uploaded virus scanned copy duly Digitally Signed.
The documents will get encrypted (transformed into non readable formats).

Technical Proposal:
The Technical proposal should contain scanned copies of the following in two covers (folders).
NIT with Special terms & conditions and specification of works.
(b). Non-statutory Cover Containing the following documents:

Professional Tax (PT) deposit receipt challan for the financial year 2019-20, Pan Card, IT, Saral for
the Assessment year 2018-19, GST Registration Certificate.

ii. Registration Certificate under Company Act. (ifany).

iii. Registered Deed of partnership Firm / Article of Association & Memorandum.

iv. Power of Attorney (For Partnership Firm / Private Limited Company, if any) duly
registered.
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V. Statutory audit report or Tax Audited Report in 3 CD/ 3 CA form along with Balance
Sheet & Profit & Loss A/c. for the last 5 (five) years (year just preceding the current
Financial Year will be considered as year — 1)

Section A
Vi.

Clearance Certificate for the Current Year issued by the Assistant Register of Co-

Operative Society (ARCS), bye laws are to be submitted by the Registered Labour Co-
Operative Society / Engineers’ Co-Operative Society.

List of machineries possessed by own / arranged through notary lease hold agreement along
with authenticated copy of invoice, challan & waybill.

vii.  List of Technical staffs along with structure & organization .

viii. Financial Statement

Necessary affidavit may be done against the same have to be submitted along with the tender.
. Scanned copy of Original Credential Certificate as stated of N.I1.T. shall have to submit
(on line).
iX. Affidavits (Ref:- format for general affidavit shown in “X” & <Y, Section - B)
X. Certificate of revolving line of credit by the Bank (if required).
i. N.B.: Failure of submission of any of the above mentioned documents

as stated in NIT. may render the tenderer liable to be rejected for both
statutory & non statutory cover.

THE ABOVE STATED NON- STATUTORY/TECHNICAL DOCUMENTS SHOULD BE ARRANGED IN
THE FOLLOWINGMANNER

Click the check boxes beside the necessary documents in the My Document list and then click the tab “ Submit Non
Statutory Documents’ to send the selected documents to Non-Statutory folder.

Next Click the tab “ Click to Encrypt and upload” and then click the “Technical” Folder to upload the Technical

Documents.
SI
Sub- .
N Category Name ot Detail(s)
A. | Certificate(s) Certificate(s) GST Registration Certificate
& Acknowledgement.
PAN.
P Tax (Challan) (2019-
20

Section A
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B. | Compan Company Detail Proprietorship Firm (Trade License)
y Partnership Firm
;Detall(s (Partnership Deed, Trade License) Ltd.

Company(Incorporation Certificate,

Trade License)Society (Society

Registration Copy, Trade License,
Completion certificate or
C. | Credential Credential Credential

certificate for executed amount of

completed work from  competent
authority which is applicable for

eligibility in this tender.

Machineries Declaration of equipments as par

D. | Equipment

Document
E Work in hand o Financial Statement (Section — ‘B’, FORM-I1)
+ | Financial © Affidavits - X and Affidavits - .

(Information)
o Certificate of revolving line of credit by the Bank.

Profit & Loss A/c. and

alance Sheet for the Profit & Loss A/c. and Balance Sheet )

ﬁnanc(ial year 2017- 2018. | (with Annexure and 3 CD form in case of Tax Audit)
Profit & Loss A/c. and Profit & Loss A/c. and Balance Sheet

Balance Sheet for the (with Annexure and 3 CD form in case of Tax Audit)
Eg".gﬁc% Is‘r?ggt%?'tﬁgd Profit & Loss A/c. and Balance Sheet

financial year 2018- 2019. (with Annexure and 3 CD form in case of Tax Audit)
Profit & Loss A/c. and Profit & Loss A/c. and Balance Sheet

Balance Sheet for the (with Annexure and 3 CD form in case of Tax Audit)
Profi Loss Alc. .

Br;ﬁa'rtm% Sﬁesgt f(/)(r: tﬁgd Profit & Loss A/c. and Balance Sheet

financial year 2019- 2020. | (with Annexure and 3 CD form in case of Tax Audit)
List of Technical Staffs along with

Structuresencl osed this NIT
Organization (asper N1 T )

F. Man Power Technical Personnel

Tender Evaluation Committee (TEC)
Opening & evaluation of tender:
Opening of Technical Proposal:

Technical proposals will be opened by the ITI Limited, Kolkata and his authorized representative
electronically from the website using their Digital Signature Certificate (DSC).

Intending tenderers may remain present if they so desire.
Section A
Cover (folder) for Statutory Documents will be opened first and if found in order, cover (folder)

for Non-Statutory Documents will be opened. If there is any deficiency in the Statutory
Documents the tender will summarily be rejected.
encrypted (transformed into readable formats) documents of the non-statutory cover will be

downloaded & handed over to the Tender Evaluation Committee.
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summary list of technically qualified tenderers will be uploaded online.
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Pursuant to scrutiny & decision of the Tender Evaluation Committee the summary list of eligible
tenderers & the serial number of work for which their proposal will be considered will be
uploaded in the web portals.

During evaluation the committee may summon of the tenderers & seek clarification / information
or additional documents or original hard copy of any of the documents already submitted & if these
are not produced within the stipulated time frame, their proposals will be liable for rejection.

Financial Proposal
I. The financial proposal should contain the following documents in one cover (folder)

i.e. Bill of Quantities (BOQ). The contractor is to quote the rate (Presenting Above / Below
/ At per) online through computer in the space marked for quoting rate in the BOQ.

J. Financial capacity of a bidder will be judged on the basis of working capital and available bid capacity as
mentioned in the N.I.T. to be derived from the information furnished in (Section - B) i.e., Application for Pre-
qualification & Financial Statement. If an applicant feels that his / their Working Capital beyond own resource
may be insufficient, he / they may include with the application a letter of guarantee issued by a nationalized
bank / authorize bank of RBI to supplement the applicant. This letter of guarantee should be addressed to
the Tender Inviting / Accepting Authority and should guarantee duly specifying the name of the project that
in case of contract is awarded to the Bidder, the Bidder will be provided with a revolving line of credit. Such
revolving line of credit should be maintained until the works are taken over by the Engineer-in-Charge /
Employer.

The audited Balance sheet for the last 3(three) years, net worth, bid capacity, etc. are
to be submitted which must demonstrate the soundness of Bidder’s financial
position, showing long term profitability including an estimated financial
projection of the next two years.

Il.  Only downloaded copies of the above documents are to be uploaded virus

scanned & Digitally Signed by the contractor.

IV. Penalty for suppression / distortion of facts:

a. Ifany tenderer fails to produce the original hard copies of the documents like Completion Certificates
and any other documents on demand of the Tender Evaluation Committee within a specified time
frame or if any deviation is detected in the hard copies from the uploaded soft copies, it may be

treated as submission

Section A

of false documents by the tenderer and action may be referred to the appropriate authority for
prosecution as per relevant IT Act.

V. Rejection of Bid:

a. Employer reserves the right to accept or reject any Bid and to cancel the
Bidding processes and reject all Bids at any time prior to the award of Contract

without thereby incurring any liability to the affected Bidder or
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Bidders or any obligation to inform the affected Bidder or Bidders of the

ground for Employer’s action.

VI.  Award of Contract
a. The Bidder whose Bid has been accepted will be notified by the Tender Inviting &
Accepting Authority through acceptance letter / Letter of Acceptance.
b. The notification of award will constitute the formation of the Contract.
Section B
1. A table B containing value of all the existing commitments and on going workings to becompleted
during the next years (prescribed time for completion of the works for which Bids are invited) is as
follows :
Sl. | Name of | Nameof | Percentage Stipulated Value Value Balance | Anticip | Financial
No. Work the of period of of of valueof ated liability
/Project Emplo participati completion contract work work to date of to
yer on of as per as per comple be complet | incurred
Bidder in Agreement/ Agreem ted Complet ion for the
the project L OA with ent/L (Rs)) ed said
the start OA (Rs.) work/pro
date (Rs.) ject
during
the
period of
the
subject
1 2 3 4 5 6 7 8 9 10
Signature, name and designation of
Authorised Signatory
For and on behalf of
.............. (Name of
the Applicant)
Note :

1. All the documents to be submitted in support of Annexure-A must be duly signed and sealed by the
applicant/bidder and authenticated by Statutory Auditor’s firm.
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ITILIMITED

SECTION —

AFFIDANVAVIT-

>

B

(To be furnished in Non — Judicial Stamp paper

Work order

Work in issued but work
progress not started
SI. | Name of the Estimate % of SI. | Name of the work| Tendere
No. workwith d work No. with Tender No. d
Tender No. Amount executed Amount

of appropriate value duly notarized)

Signed by an authorized officer of the firm.
Title of the officer
Name of the Firm with Seal

Date:

Signature of the bidder
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SECTION — B
AFFIDAVIT — <Y

(To be furnished in Non — Judicial Stamp paper
of appropriate value duly notarized)

1) I, the under-signed do certify that all the statements made in the attached documents are

2)

3)

4)

5)

ITILIMITED

true and correct. In case of any information submitted proved to be false or concealed,
the application may be rejected and no objection/claim will be raised by the under-

signed.

The under-signed also hereby certifies that neither our firmM/S

nor any of constituent partner had been debarred

to participate in tender by the ANY GOVT Department during the last 5 (five)
years prior to the date of this N.I.T.

The under-signed would authorize and request any Bank, person, Firm or Corporation
to furnish pertinent information as deemed necessary and/or as requested by the

Department to verify this statement.

The under-signed understands that further qualifying information may be requested

and agrees to furnish any such information at the request of the Department.

Certified that | have applied in the tender in the capacity of individual/ as a partner of

a firm and | have not applied severally for the same job.

Signed by an authorized officer of the firm.
Title of the officer
Name of the Firm with Seal

Date:

Signature of the bidder
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Section B

SECTION — B FORM-I

STRUCTURE AND ORGANISATION

1) Name of Applicant
2) Office Address

Telephone No. and *eMail id

Fax No.
3) Name and Address of .
Bankers )
4) Attach an organization chart

showing the structure of the
company with names of Key
: personnel and technical staff
with Bio-data.

Note: Application covers Proprietary Firm, Partnership, Limited Company or
Corporation.

Telephone No. and *eMail id must be fiied up.
Signature of applicant including

title and capacity in which
application is made.

Section B

SECTION — B FORM — 1\
Experience Profile

Name of the Firm: List of

projects completed that are similar in nature to the works having more than 40% (forty

percent) of the project cost executed during the last 5 (five) years.

Name o

Name of Name, | GORSUMING | Contr | Percentag | Origi | Origin | Actual | Actual | Reasons

Salover Locatio | responsibl | act = @i nal al Date | pate of for
Y n quD%FS,rsin price | Participati | Date | Date of | comple | delay in
& n in on of of of startin | ion of | complet

NEHTE India | company | start | compl | 9te | work ion (if

of work n Rs. of etion | work any)

work of
work
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Note:
1) Certificate from the Employers to be attached
2) Non-disclosure of any information in the Schedule will result in disqualification

of the firm

Signature of applicant including
title and capacity in which
application is made.
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ITILIMITED

SECTION-B

FORM -V
FORMAT OF THE BANK
GARTANTEE FOR RELEASE OF
SECURITY DEPOSIT

To,

M/s. ITI Limited
22 CR Avenue
Kolkata -700072

WHAREAS (name and address of
Contractor)(hereafter called “the Contractor”) has undertaken, in pursuance of

Contract No.

Dated to execute [name of Contract and brief description of Works] (hereinafter called “the
Contract”).

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with a
Bank Guarantee by a Scheduled commercial bank for the sum specified therein for release of security deposit for
compliance with his obligation in accordance with the contract.

AND WHEREAS WE ......cccoovvviieienienn, (Indicate the name of the bank & branch) have agreed to give the

Contractor
such a Bank Guarantee:

NOW THEREFORE we..........ccccoveuennee. (Indicate the name of the bank & branch) hereby affirm that we are the
Guarantor and responsible to you on behalf of the Contractor, up to a total of Rs._[amount of guarantee]
(in words). We undertake to pay you, upon your first written demand and without cavil or
argument, a sum within the limits of [amount of guarantee] as aforesaid without your needing to prove or to
show grounds or reasons for your demand for the sum specified therein.

We e, (Indicate the name of the bank & branch ) hereby waive the necessity of your demanding the
said debt from ) )
the contractor before presenting us with the demand.

We..ioioeirevee (Indicate the name of the bank & branch ) further agree to pay to you any money so
demanded not

withstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding pending before any court or
Tribunal relating thereto, our liability under this present absolute and unequivocal.
The payment so made by us under this bond shall be a valid discharge of our liability for payment there
under and the contractor(s) shall have noclaim against us for making such payment.
WE i (Indicate the name of the bank & branch) further agree that no change or addition to or
other
modification of the terms of the Contract or of the Works to be performed there under or of any of the Contract
documents which may be made between you and the Contractor shall in any way release us from any liability under
this guarantee, and we hereby waive notice of any such change, addition or modification.
WE..oiie e (Indicate the name of the bank & branch) lastly undertake not to revoke this
guarantee except
with the previous consent of you in writing.
This Guarantee shall be valid upto ------------- . It come into force with immediate effect and shall remainin
force and valid for a
period of the Defects Liability Period/Security Period plus claim period of Six months for the Bank Guarantee.
Notwithstanding, anything mentioned above, our liability against this guarantee is restricted to Rs. (Rs.___ )
and unless a claim in writing is lodged with uswithin the validity period, i.e. upto of this guarantee all our
liabilities under this guarantee shall cease to exist.

Signed and sealed this ..............cc....... day of .............. 20 i ) SRR

Signature of the bidder
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NOTES:

SIGNED, SEALED AND

DELIVERED

For and on behalf of the BANK

by:

(Signature)

(Name)

(Designation)

(Code Number)

(Address)

()  The bank guarantee should contain the name, designation and code

number of the officer(s) sighingthe guarantee.

The address, telephone number and other details of the Head Office of the Bank as well as of issuing Branch
should be mentioned on the coveringletter of issuing Branch.

SECTION - B FORM-VI
Contractor’s Equipment

NaME OF the APPIICANT: ... .o ettt e ettt et e et et e e
Whereas it is entirely the responsibility of the Contractor to deploy sufficient plant and mechanical equipment to ensure compliance with his
obligations under the Contract, the following list is an indicative list of the minimum essential basic holding of plant and mechanical equipment
which the Contractor must own or arrange through lease hold registered agreement. The contractor must furnish the documents in support of
ownership or lease hold registered agreement.

Sl TYPE OF EQUIPMENT No.of Capacity | Supporting

No. Machine
Tilting Drum mixer 230-280 litre capacity with Hopper, | 1
Computerized concrete Batch Mix Plant of minimum 2
capacity of production @15 Cu-m/hour for any grade of
concrete with automatic control
Table vibrator, Needle vibrators 4
Steel Reinforcement Cutting and Bending Machine 3
Earth Excavator, Survey Equipment(Theodilite, Level 1
instrument)
Shuttering Material (800Sgmter), Concrete Pump with | 2
appropriate capacity

ITI LIMITED
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Crusher, JCB, Compacter, Concrete lifting machine 2

with capacity height of 53ft-100ft

Welding Machine 1 Set

Steel shuttering material 300
sg.m.
minimum

Floor grinding machine 1

Vibro-rammer, Potable cutter, Soil Excavator Cum | 1

Loader

Laboratory equipment for concrete work 1 Set

[Balances, Ovens electrically operated, sieves,
equipment for slam test, dial gauge, graduated
measuring cylinder, enamel trays, cube mould
(minimum 6/12 nos.), compression testing
machine]

Certified that | have applied in the tender in the capacity of individual / as a partner of a Firm and | have
applied to the work under this
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SECTION - C

Special Terms and Conditions

1) General:
Unless otherwise stipulated all the works are to be done as per general conditions and
general specifications as mentioned either in BOQ as per direction of E.I.C
2)Terms & Conditions in extended period:

As per Clause 5 of W.B.F. No. 2911 (ii) if an extension of time for completion of the work is granted
by the Engineer-in-Charge for cogent reasons for which the contractor have no control, it will
be taken for granted by the working contractor that the validity of the contract is extended
automatically up to the extended period with all terms and conditions, rates etc. remaining

unaltered, i.e., the tender is revalidated up to the extended period.

3)Co—operative with other agencies, damages and safety of road users:

All works are to be carried out in close co-operation with the Department and other contractor(s)
that may be working in the area of work. The work should also be carried out with due
regard to the convenience of the road users and occupants of the adjacent locality, if any. All
arrangements and programme of work must be adjusted accordingly. AIll precautions must
be taken to guard against chances of injury or accidents to workers, road users, occupants of
the adjacent locality, etc. The contractor must see that all damages to any property which, in
the opinion of the Engineer-in-Charge, are due to the negligence of the contractor are promptly
rectified by the contractor at his own cost and expenses and according to the direction and

satisfaction of the Engineer-in-Charge.

4)Transportation arrangement:

The contractor shall arrange for all means of transport required for carriage and supply of materials
and also the materials required for the construction work. The contractor must consider this aspect
while quoting rate.

5)Contractor’s Site Office:

The contractor shall have an office adjacent to the work as may be approved by the Engineer- in-
Charge where all directions and notice of any kind whatsoever, which the Engineer-in- Charge
or his representative may desire to give to the contractor in connection with the contract, may be
left or sent by post to such office or delivered to the contractor’s authorised agent or
representative. For such intimation to the contractor’s site office, it shall be deemed to be

sufficient enough to be served upon the contractor.
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6)Incidental and other charges:
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The cost of all materials, hire charges to tools and plants, labour, Corporation / Municipal
fees for water supply, royalty for materials (if any), electricity and other charges of

Municipalities or statutory local bodies, ferry charges, toll charges,

loading and unloading charges, handling chargers, overhead charges and other charges like
Sales Tax (Central and/or State), Income Tax, Octroi Duty / Terminal Tax, Turnover Tax, VAT,
etc. will be deemed to have been covered by the rates quoted by the contractor. All other charges
for the execution of the specified work, including supply of materials and related carriage,
complete or finished in all respect upto the entire satisfaction of the Engineer-in-Charge of the
work. No extra claim in this regard beyond the specified rate as per work schedule whatsoever

in this respect will be entertained.

7)Authorized Representative of Contractor:

The contractor shall not assign the agreement or sublet any portion of the work. The contractor may
however, appoint an authorized representative in respect of one or more of the following purpose

only.

1) General day to day management of work.

2) To give requisition for departmental materials, Tools & Plants, etc. and to receive

the same and sign hand receipts thereof.

3) To attend measurements when taken by the Departmental Officers and sign the
records of such measurements which will be taken of acceptance by the

contractor.

The selection of the authorized representative shall be subject to the prior approval of the Engineer-
in-Charge concerned and the contractor shall in writing seek such approval of the Engineer-in-
Charge giving therein the name of work, Tender No., the Name, Address and the specimen
signature of the representative whom he wants to appoint and the specific purposes as specified
here-in-above, for which the representative will be authorized. Even after first approval, the
Engineer-in-Charge may issue at any subsequent date, revised directions about such
authorized representative and the contractor shall be bound to abide by such directions. The
Engineer-in-Charge shall not be bound to assign any reason for his revised directions.

Any notice, correspondences, etc. issued to the authorized representative or left at his address, will

be deemed to have been issued to the contractor.
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8)Power of Attorney:
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The Provision of the power of attorney, if any, must be subject to the approval of the Department.

Otherwise the Department shall not be bound to take cognizance of such power of attorney.

9)Extension of time:

For cogent reasons over which the contractor will have no control and which will retard the progress,
extension of time for the period lost will be granted on receipt of application from the contractor
before the expiry date of contract. No claim whatsoever for idle labour, additional establishment,
enhanced cost of materials and labour and hire charges of tools & plants, etc. would be
entertained under any circumstances. The contractor should consider the above factor while
quoting his rate. Applications for such extension of time should be submitted by the contractor
in the manner indicated in Clause-5 of the printed form of W.B.F. N0.2911 (ii).

10) Contractor’s Godown:

The contractor must provide suitable godowns for cement and other materials at the site of work.
The cement godown is to be sufficient in capacity and it must be water tight with either an
elevated floor with proper ventilation arrangement underneath the floor or if solid raised floor is
made, cement is to be stored on bamboo or timber dunnage to the satisfaction of the Engineer-in-
Charge. No separate payment will be made for these godowns or for the store yard. Cement,
which is found at the time of use to have been damaged, shall be rejected and must immediately

be removed from the site by the contractor as per direction of the Engineer- in-Charge.

11) Arrangement of Land:

The contractor will arrange land for installation of his Plants and Machineries, his godown,
storeyard, labour camp etc. at his own cost for the execution of the work. Departmental land, if
available and if applied for, may be spared for the purpose on usual charges as fixed by the

Competent Authority.

12) Use of Government Land:

Before using any space in Government land for any purpose whatsoever, approval of the Engineer-
in-Charge will be required. Departmental land, if available and if applied for, may be spared for
the purpose on usual charges as fixed by the Competent Authority. The contractor shall make
his own arrangements for storage of tools, plant, equipments, materials, etc. of adequate
capacity and shall clear and remove on completion of work, the shed, huts, etc. which he might
have erected in Government land. If after such use, the contractor failed to clear the land,
Department will arrange to remove those installation and adequate recovery will be made from

the dues of the contractor.
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13)Site Order Book:

ITI LIMITED Signature of the bidder



Page 38 of 76

The contractor shall within seven days of receipt of the order to take up work, supply at his own cost
one Site Order Book to Sub-Divisional Officer / Assistant Engineer Concerned, who is authorized
to receive and keep in custody the Site Order Book on behalf of the Engineer-in- Charge. The
Site Order Book shall be kept at the site of Site under the custody of Sub- Divisional Officer /
Assistant Engineer or his authorized representative. The Site Order Book shall have machine
numbered pages in triplicates. Directions or instruction from Departmental officers to be issued
to the Contractor will be entered (in triplicate) in the Site Order Book (except when such
directions or instructions are given by separate letters). The contractor or his authorized
representative shall regularly note the entries made in the Site Order Book and also record
thereon the action taken or being taken by him complying with the said directions or instruction

on any relevant point relating to the Site. The

contractor or his authorized representative may take away the triplicate page of the Site Order Book

for his own record and guidance.

Cases of supplementary items or any claims may not be entertained unless supported by entries

in the Site Order Book or any written order from the Tender Accepting Authority.

The first page of the Site Order Book shall contain the following particulars:

1) Name of the Site.

2) Reference to contract number.

3) Contractual rate in percentage.

4) Date of opening of the Site Order Book.

5) Name and address of the Contractor.

6) Signature of the Contractor.

7) Name & address of the Authorized representative (if any).

8) Specific purpose(s) for which the contractor’s representative is authorized
to act on behalf of the Contractor.

9) Signature of the authorized representative duly attested by the Contractor.

10) Signature of the Sub-Divisional Officer / Assistant Engineer concerned.

11) Date of actual completion of Site.

12) Date of recording final measurement.

Entries in (xi) & (xii) above shall be filled in on completion of the work and before the Site Order

Book is recorded in the Office of The Sub-Divisional Officer / Assistant Engineer.
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14) Clearing of Materials:

Before starting any work, work site, where necessary, must be properly dressed after cutting clearing
all varieties of jungles, shrubs, bamboo clusters or any undesirable vegetation from the

alignment or site of works. On completion of works all

temporary structure or obstruction including pipes in underground work, if any, must also be
removed. All scars of construction shall be obliterated and the whole site shall be left in a clear
and neat manner to the satisfaction of the Engineer-in- Charge. No separate payment shall be
made for all these works, the cost thereof being deemed to have been included in the rates of

various items of works quoted by the contractor in the schedule of probable items of works.

15) Sundry Materials:

The contractor must erect temporary pillars, master pillars, etc. as may be required in suitable places
as directed by the Engineer-in-Charge at his own cost before starting and during the work by
which the departmental staff will check levels, layout of different works and fix up alignment
and the contractor shall have to maintain and protect the same till completion of the work. All
machineries and equipments like Level Machine, Staff, Theodeoalite etc. and other sundry
material like, pegs, strings, nails, flakes, instruments, etc. and also skilled labour required for
setting out the levels, laying out different structures, etc. shall also be supplied by the contractor

as per direction of Engineer-in-Charge at his own cost.

16) Supplementary / Additional items of Works:

Notwithstanding the provisions made in the related printed tender form, any item of work which can
legitimately be considered as not stipulated in the specific price schedule of probable items of
work but has become necessary as a reasonable contingent item during actual execution of work
will have to be done by the Contractor, if so directed by the Engineer-in- Charge and the rates

will be fixed in the manner as stated below:-

1) Rate of Supplementary items shall be at per with corresponding current PWD Schedule of rates

/ analyzed in the 15t jnstant extended possible from the rates of the allied items of work appearing

in the tender schedule.

2) Rate of supplementary items shall be analyzed to the maximum extent possible from rates of the
allied items of work appearing in the P.W.D. and P.W. (Roads) Department schedule of rates

of probable items of work as will be in force at the time of N.I.T.
3) If the rates of the supplementary items cannot be computed even after application of clauses stated
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above, the same shall be determined by analysis from market rates of material, labour and
carriage cost prevailing at the time of execution of such items of work. Profit and overhead

charges (both together) @ 10% (ten percent) will be allowed only. The contractual percentage
will not be applicable.
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4) Black market rates shall never beallowed.

5) Contractual percentage shall only be applicable with regard to the portions of the
analysis based on clauses C. 15 (i) and C. 15 (ii) stated above only.

6) It may be noted that the cases of supplementary items of claim shall not be
entertained unless supported by entries in the Work Order Book or any written

order from the tender accepting authority.

17) Covered up works:

When one item of work is to be covered up by another item of work the latter item shall not be done
before the former item has been measured up and has been inspected by the Engineer- in-Charge
or the Sub-Divisional Officer / Assistant Engineer, as the authorized representatives of the
Engineer-in-Charge and order given by him for proceeding with the latter item of work. If this
is not possible for practical reasons, the Sub-Assistant Engineer, if so authorized by the Sub-
Divisional Officer / Assistant Engineer, may do this inspection in respect of minor works and

issue order regarding the latter item.

18) Approval of Sample:

Samples of all materials those to be supplied by the contractor and to be used in the work shall have
to be approved by the Engineer-in-Charge and checking the quality of such materials shall have
to be done by the concerned Department or as directed by Engineer-in-Charge prior to utilization

in the work.

19) Water and Energy:

The contractor shall have to arrange at his own cost the energy required for operation of equipments
and machineries, pumping set, illuminating work site, office, etc. that may be necessary in
different stages of execution of work. No facility of any sort will be provided for utilization of
the departmental sources of energy existing at site of work. Arrangement for obtaining water
for the work should also be made by the contractor at his own cost. All cost for getting energy
and / or for any purpose whatsoever will have to be borne by the contractor for which no claim

will be entertained.

20) Amenities for contractors:

All materials, tools and plants and all labour (skilled and unskilled) including their housing, water
supply, sanitation, light, procurement of food for staff & crews, medical aids, etc. are to be

arranged by the contractor at his own cost. The cost of transport of labour, materials and all
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other incidental items as required for work shall also have to be borne by the Contractor without

any extra claim from department.

21) Drawings:
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All works shall be carried out in conformity with the drawings supplied by the Department. The

Contractor shall have to carry out all the works according to the

departmental General Arrangement Drawing and Detail Working Drawings to be supplied by the

Department from time to time.

22) Serviceable Materials:

The responsibility for stacking the serviceable materials (as per decision of the Engineer-in- Charge)
obtained during dismantling of existing structures/roads and handing over the same to the
Engineer-in-Charge of work of this Department lies with the contractor and nothing will be
paid on this account. In case of any loss or damage of serviceable materials prior to handing over
the same to this Department, full value will be recover from the Contractor’s bill at rates as will

be assessed by the Engineer-in-Charge.

23) Unserviceable Materials:

The Contractor shall remove all unserviceable materials, obtained during execution at place as
directed. The contractor shall dressed up and clear the work site after completion of work as per

direction of the Engineer-in-Charge. No extra payment will be made on this account.

24) Contractor’s risk for loss or damage:

All risk on account of railway or road carriage or carriage by boat including loss or damage of vehicles,
boats, barges, materials or labour, if any, will have to be borne by the contractor without any extra

claim towards department.
25) Idle labour & additional cost:

Whatever may be the reason for claim on idle labour, enhancement of labour rate, additional
establishment cost, cost of Toll and hire and labour charges of tools and plants, railway freight,

etc. would not be entertained under any circumstances.

26) Charges and fees payable by contractor:

1) The contractor shall received all notices and pay all fees required to be given or
payable to by any statute or any regulation or by-law of any local or other statutory
authority which may be applicable to the works and shall keep the Department free
against all penalties and liabilities of every kind for breach of such statute regulation

or law.

2) The Contractor shall indemnify the department from and against all claims,
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demands, suit and proceedings for or on account of infringement of any patent
rights, design, trade mark of name or other protected right in respect of any
constructional plant, machine, work, materials, thing or process used for or in

connection with works or temporary works or any of them.
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27) Issue of Departmental Tools and Plants:

All Tools and Plants required for the work will have to be supplied by the Contractor at his own cost;
all cost of fuel and stores for proper running of the Tools and Plants must be borne by the
Contractor. The Contractor shall be bound to bring the machinery beyond the list of machineries
mention in Form-1V, Section B of this NIT but within the Standard of “Plant and Machineries
to be used in Building works” (Annexure-111) vide memorandum No. 44- W/O/1M-24 dated
13/02/2015 & memorandum no.293/W®©/1M-24/15 dated 15.06.2015 as per requirement at site.

28) Realization of Departmental claims:

Any sum of money due and payable to the contractor (including security deposit returnable to him)
under this contract may be appropriated by the Government and set off against any claim of
Government for the payment of sum of money arising out of this contract or under any other

contract made by the contractor with the Government.
29) Compliance of different Acts:

The contractor shall comply with the provisions of the Apprentices Act, 1961, Minimum Wages
Act, 1848. Contract Labour (Regulation and Abolition) Act 1970 and the rules and orders issued
hereunder from time to time. If he fails to do so, Engineer-in-Charge of the work may at his

discretion, take necessary measure over the contract.

The Contractor shall also make himself liable for any pecuniary liabilities arising out on account of
any violation of the provision of the said Act(s). The Contractor must obtain necessary certificate
and license from the concerned Registering Office under the Contract Labour (Regulation &
Abolition) Act, 1970.

The contractor shall be bound to furnish the Engineer-in-Charge all the returns, particulars or
date as are called for from time to time in connection with implementation of the provisions of
the above Acts and Rules and timely submission of the same, failing which the contractor will be
liable for breach of contract and the Engineer-in-Charge may at his discretion take necessary

measures over the contract.
30) Safety, Security and Protection of the Environment:
The Contractor shall, throughout the execution and completion of the Works and the remedying of any

defects therein:

i. have full regard for the safety of all persons and the Works (so far as the same are
not completed or occupied by the department),

ii. provide and maintain at his own cost all lights, guards, fencing, warning signs and
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watching, when and where necessary or required by the Engineer-in-Charge for the

protection of the Works or for the safety and convenience of the public or others,
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iii. take all reasonable steps to protect the environment on and off the Site and to avoid
damage or nuisance to persons or to property of the public or others resulting from

pollution, noise or other causes arising as a consequence of his methods of operation,

iv. ensure that all lights provided by the Contractor shall be screened so as notto
interfere with any signal light of the railways or with any traffic or signal lights of
any local or other authority.

317 )Commencement of work:

The work must be taken up within the date as stipulated in the work order and completed in all

respects within the period specified in Notice Inviting Tender.

32)) Programme of work:

Before actual commencement of work the contractor shall submit a programme of construction of
work with methodology clearly showing the required materials, men and equipment. The
contractor will submit a programme of construction in the pattern of Bar Chart or Critical Path
Method and a time table divided into four equal periods of progress of work to complete the
work within the specific period for approval of the Engineer-in-Charge who reserves the right to
make addition, alterations and substitutions to such programme in consultation with the
contractor and such approved programme shall be adhered to by the contractor unless the same
is subsequently found impracticable in part or full in the opinion of the Engineer-in-Charge and
is modified by him. The contractor must pray in writing, showing sufficient reasons therein for
modification of programme. The conditions laid down in clause 2 of the printed tender form
regarding the division of total period and progress to work and the time table there for as provided
in the said clause shall be deemed to have been sufficiently complied with the actual progress
of work and does not fall short of the progress laid down in the approved time table for one fourth,

half and three fourth of time allowed for the work.

33) Setting out of the work:

The contractor shall be responsible for the true and perfect setting out of the work and for the
correctness of the position, levels, dimensions and alignments of all parts of work. If any
rectification or adjustment becomes necessary the contractor shall have to do the same at his
own cost according to the direction of the Engineer-in- Charge. During progress of works, if
any, error appears or arises in respect of position, level, dimensions or alignment of any part of
the work contractor shall at his own cost rectify such defects to the satisfaction of the Engineer-

in-Charge. Any setting out that may be done or checked by either of them shall not in any way
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relieve the contractor of his responsibility for correctness and rectification thereof.
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34) Precautions during works:

The contractor shall carefully execute the work without disturbing or damaging underground or
overhead service utilities viz. Electricity, Telephones, Gas, Water pipes, Sewers etc. In case
disturbances of service utilities is found unavoidable the matter should immediately be brought
to the notice of the Engineer-in-Charge and necessary precautionary measures as would be
directed by the Engineer-in-Charge shall be carried out at the cost and expenses of the contractor.
If the service utilities are damaged or disturbed in any way by the contractor during execution of
the work, the cost of rectification or restoration of damages as would be fixed by the Engineer-

in-Charge concerned will be recovered from the contractor.

35) Testing of qualities of materials & workmanship:

All materials and workmanship shall be in accordance with the specifications laid down in the
contract and also as per M.O.R.T. & H’s specification for Road and Bridge Works (Latest
Revision) and relevant IS codes and the Engineer-in-Charge reserves the right to test, examine
and measure the materials/workmanship direct at the place of manufacture, fabrication or at the

site of works or any suitable place. The

contractor shall provide such assistance, instrument, machine, labour and materials as the Engineer-
in-Charge may require for examining, measuring and testing the works and quality, weight or
quantity of materials used and shall supply samples for testing as may be selected and required
by the Engineer-in-Charge without any extra cost. Besides this, he will carry out tests from outside
Laboratory as per instruction of Engineer-in-Charge. The cost of all such tests shall be borne by

the agency and that must be considered during quoting rate.

36) Timely completion of work:

All the supply and the work must have to be completed in all respects within the time specified
in Notice Inviting Tender from the date of commencement as mentioned in work order. Time for
completion as specified in the tender shall be deemed to be the essence of the contract.

37) Procurement of materials:

All materials including cement and steel required to complete the execution of the work shall be
supplied by the contractor after procurement from authorised and approved source.
38) Rejection of materials:
Materials brought to the site must be approved by the Engineer-in-Charge. Rejected materials must
be removed by the Contractor from the site within 24 hours of the issue of order to that effect.
In case of non-compliance of such order, the Engineer- in-Charge shall have the authority to cause

such removal at the cost and expense of the contractor and the contractor shall not be entitled to
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any claim for any loss or damage on that account.

39) Implied elements of work in items:

Except such items as are included in the Specific Priced Schedule of probable items and
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approximate quantities, no separate charges shall be paid for traffic control measures, shoring,

shuttering, dewatering, curing etc. and the rates of respective items of works are to be deemed
as inclusive of the same.

40) Damaged cement:

Any cement lying at contractor’s custody which is found at the time of use to have been damaged
shall be rejected and must immediately be removed from the site by the contractor or disposed
of as directed by Engineer-in-Charge at the costs and expenses of the contractor.

41) Issue of Departmental Materials:

Departmental materials will not be issued under any circumstances.
42) Fore Closure:

In case of fore closure or abandonment of the works by the Department the contractor will be eligible
to be paid for the finished work and reimbursement of expenses actually incurred thereof by him
but not for any losses.

43) Tender Rate:

The contractor should note that the tender is strictly based on the rates quoted by the Contractor on
the priced schedule of probable item of work. The quantities for various other items of works as
shown in the priced schedule of probable items of works are based on the drawing and design
prepared by the Department. If variations become necessary due to design consideration and as
per actual site conditions, those have to be done by the contractor at the time of execution at

the rate prescribed in the tender clause. No conditional rate will be allowed in any case.
44) Delay due to modification of drawing and design:

The contractor shall not be entitled for any compensation to any loss due to delays arising out of
modification of the drawing, addition & alterations of specifications.
45) Additional Conditions:

A few additional conditions under special terms and conditions:

1) Rate quoted shall be inclusive of clearing site as per direction of the
Engineer-in-Charge.
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46) Display board (Informatory) of size 150 cm X 90 cm is to beprovided at the
work-site with aluminum plate hoisted on steel tubular pipe / angle post to a
height of 1.5 Metre at the cost of the contractor including fitting, fixing,

painting, lettering, etc. complete as per direction of Engineer-in- Charge.

47) The Contractor is to display caution board at his own cost as per

direction of Engineer-in-Charge.

48) Deep excavation of trenches and left out for days shall be avoided.

49) Labour welfare CESS will be deducted @ 1% (one percent) ofgross

bill value as per rule.

50) The whole work will have to be executed as per departmental

drawings available in this connection at the tender rate.

51) Income Tax will be deducted from each bill of the contractoras per

52) applicable rate and rules in force.

In accordance with the West Bengal Taxation Laws

53) Royalty Ordinance, 1993 amending the West Bengal Finance (Sales Tax)Act,
: 1994 necessary S.T / VAT will be deducted as per rate in

force from the bill in addition to other deduction as per extent rules.

The Contractor will have to submit the receipt of payment of royalty to the Government for use of sand,
stone materials, laterite, Moorum, gravel, etc. to the Engineer-in-Charge before preparation of bill
for payment, when they collect the materials directly from the source. If they collect the materials
from the authorized quarry holder or commercial establishment who directly or indirectly pay the
royalty to the Government, necessary certificate or cash memo for sale in that respect from them
shall have to be produced to the Engineer-in-Charge failing which necessary deduction from the dues
of the contractor may be made as fixed by the Engineer-in- Charge

54) Night Work:

The contractor shall not ordinarily be allowed to execute the work at night. The contractor may
however, have to execute the work at night, if instructed by the Engineer-in-Charge. For true
technical or emergent reasons, the work may require to be executed during the night also

according to the instruction of the Engineer-in- Charge.

ITI LIMITED Signature of the bidder



Page 53 of 76

In that case the contractor shall have to arrange for separate set of labour with sufficient and
satisfactory lighting arrangement for the night work. No extra payment whatsoever in this respect
will be made to contractor.

2. Running accounts bills to the agency for the work shall be made by theNodal
Engineer-in-Charge of the work. .

3. Final bill for the whole work shall be finalized by the Engineer |l nc
h ar g e of the work.and paid by the Chairman,Berhampore Municipality..

4. The materials shall be procured only from the manufacturers and their authorized
dealers and documentary proof for such procurement and supply shall be produced by the
contractor.

5. The Department reserves the right to send such material to the
manufacturers/authorized test laboratory to verify the genuineness and quality of product.

6. The conduit shall be laid in the RCC slab in general well before their concreting and in
walls well before their plastering and in polythene pipes as per instruction of Engineer-in-
Charge for electrical work.

7. A certificate has to be given by agency in the MB after measurement which is —
measurement has been done in presence of me andsatisfied.
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Specification of Works
1) General:

The information given hereafter is without any prejudice. The intending bidders should satisfy
themselves regarding the latest conditions of the site and its surroundings by personal check
and investigation.

2) Name of Work:

As mentioned in N.I.T.

3) Scope of Work:

As mentioned in N.I.T.

1) Location of Work site:
As mentioned in N.I.T.
2) Working condition:

During execution of work, contractor will remain responsible for providing unhindered passage to

traffic on road adjacent to site, providing lighting and

guarding arrangement during night for safety and no extra cost will be paid on this account.

It is to be noted that there will not be any electrical facility at work site. Bidder should make his own arrangement for water,
necessary power of lighting, welding, running of pumps etc. and the cost for such arrangement shall be deemed to have
been included in the rates quoted by the bidder.

Work shall have to be executed in accordance with the rules and regulations in vogue of Government

of West Bengal and local authorities.
3) Specifications:
Details of Specifications to be followed in the Proposed Construction are given here- in-after, in the
as per the NIT
4) Codes of Practice:

Latest editions of the Indian Standard Specifications and codes of practice — some of which are
mentioned below and as per departmental schedule of rates as mentioned in Sl. No. C. 1. of special
terms & conditions of contract of bid documents ( Section —

C) are to be followed during execution of the works.
i. IS 456 : Code of Practice for plain and reinforced concrete.

ii. IS 800 : Code of practice for general construction in steel.
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iii. IS 2751 : Code of Practice for Welding of Mild Steel Plain and
Deformed

Bars for Reinforced Concrete Construction.
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iv. IS 383 : Specification for coarse and fine aggregates for natural
sources
for concrete.
V. IS 432 : Mild steel and medium tensile steel (Part-1) bars and hard

drawn steel wire for concrete reinforcement.

Vi. IS 4990 : Indian Standard Specification for concrete shuttering
works.
Vii. IS 2911 : Code of practice for design and construction of pile.
viii IS 1904 : Code of practice for design and construction of foundations
in
soils.
iX. IS 2750 : Specification for Steel Scaffoldings.
X. IS 1161 : Specification for steel tubes for structural purposes.
XI. IS 3764 : Safety Code for excavation work.
5) Salient Features of Project:

i. As per B.O.Q.of work.
6) Detailed Specification:

1) Materials for civil work / structures:
All materials to be used for structure must be procured, stored and tested before

use conforming to respective Clauses of prevailing codes of practice.
1) Cement:

Required to complete execution of the work shall be supplied by the contractor after procurement

from authorised and approved source.

2) Coarse aggregate:

Coarse aggregate shall conform to the specifications laid down in IS
383.

3) Fine aggregate:

Fine aggregate shall conform to the specifications laid down in IS 383.

Samples of coarse and fine aggregates proposed to be used by the

Contractor must be deposited with the Engineer-in-Charge for his
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approval. The Samples shall be fair indications of the general quality
and shall be delivered in 3 (three) nos. 450 GMs bottles.
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On approval of samples one set will be retained by the Engineer, one set
shall be sent to his representative at site of works and the third set shall
be returned to the contractor for keeping in his site office. Any
consignment which in the opinion of the Engineer-in-Charge does not
conform with the approved samples should be, if so directed,

immediately removed by the Contractor at his own cost.

4) Water:
Water shall be potable, free from any harmful chemicals or suspended
materials.

5) Steel Reinforcement:

Required to complete execution of the work shall be supplied by the
contractor after procurement from authorised and approved source.

6) Structural Steel work:

Structural steel shall conform to IS 226.

7) Concrete:

Concrete must be produced and laid conforming to relevant clauses of IS

456. When concrete is specified by strength, it is termed as “Design Mix
Concrete” or “Grade of Concrete”. Such concrete is that in which
the

design of mix. i.e. determination of the proportions of cement, aggregates and
water is arrived at to have a Target Mean strength for each grade of

concrete.

Mix Design:
The Mix design shall be done by the contractor as per IS 10262
(Recommended guide lines for mix design) and 1.S. SP-23 (S&T) - 1982
(Hand Book on concrete Mix) and 1.S. 383-1970.

However, for guidance it is to be noted that the mix and water cement
ratio shall be arrived at after preliminary tests which shall be done as

per relevant clause of IS 456.

The Engineer-in-Charge will approve the final design and job mix in
accordance with stipulations of IS 456. The Contractor shall stick to
the job mix formula approved by the Engineer-in-Charge. However,

the same may be modified only with specific written permission of the
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Engineer-in- Charge.

1) Admixture:

To improve the workability of concrete and cement grout, admixtures
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conforming to 1.S. 6925 and 1.S. 9103 may be used on specific written
permission of the Engineer In Charge. Admixtures generating
Hydrogen, Nitrogen etc. shall not be used. The cost of admixtures and
labour for mixing the same shall be deemed to have been included in
the rates quoted for respective works.

2) Construction Joint:

Concreting shall be carried out continuously upto construction joints, the

position and arrangements of which shall be predetermined by the

Engineer-in-Charge or his representative. Any intermediate rest/pause
shall also be subject to his approval. All construction joints shall have
to be provided as per relevant clause of IS 456 — 2000.

3) Curing of Concrete:

Concrete shall be cured properly and protected from any harmful effects. Stipulations of relevant
Clauses of IS 456 shall be strictly adhered to.
4) Testing of Concrete for R.C.C./P.C.C. Works:

The contractor shall provide all labour, materials and appliances including cube testing machine
required to make test specimens for designing concrete mix and testing the quality of concrete

going into the job.

Test cube shall be prepared as per 1S-1199. 150 mm cubes shall be made, cured & tested at 7 days
and at 28 days for compressive strength conforming to 1S-516. Strength of concrete at 7

days age can be converted to 28 days as per IS: SP-24.

The contractor shall make all arrangements and do everything necessary for proper making and
curing the test specimen under the direction, supervision and control of the Engineer-in- Charge

or his representatives at their cost.

The Engineer-in-Charge or his representative may at any time direct the contractor to make specimen
from the concrete actually going into the job. The contractor shall forthwith comply with that

direction.

5) Acceptance Criteria of Concrete:

Acceptance criteria shall conform to relevant clauses of IS 456.

Where the cube strength falls below the allowable strength specified and the Engineer-in-Charge on

the basis of test results is satisfied that the concrete deficient
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in strength is acceptable, the Engineer-in-Charge shall have full power in his absolute discretion to

reduce the rate as a penal measure.
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6) Reduced Rate for under-specified Concrete:

The contractor shall remain fully liable for producing concrete of specified strength. In case the
concrete is found to be acceptable as under-specified work due to deficiency in strength of

concrete and is accepted by the Engineer-in-Charge reduction in rate may be applied as under.

If the deficiency in strength of concrete is beyond tolerable limit the Engineer-in- Charge may at
his discretion direct the portion of concrete certified by him so deficient in strength to be replaced

by concrete of specified strength at the Contractor’s cost.

The Engineer-in-Charge may also at his discretion allow deficient concrete to remain but the deduction

on account of such deficiency in strength shall be made above.

7) Additional Tests of Concrete:

For any substandard concreting due to bad workmanship, honeycombing, bulging etc. and also due
to concreting found deficient in strength, the Engineer-in-Charge may conduct additional
tests, if required, in the opinion of the Engineer-in-Charge for testing the flexural strength,
durability and other required parameters of the concrete on cored samples or on the newly
constructed structure. The following are the examples (not exhaustive) of tests. Any number
of the tests may be carried out as decided by the Engineer-in-Charge. The contractor shall arrange
for the test and bear the cost of the same, as per direction of the Engineer-in-Charge. If the newly

constructed concrete structure fails to attain the desired strength, durability and

other properties of the concrete by any one of the tests decided by the Engineer-in-Charge shall have
discretion to get the defective portion replaced or rectified at the contractor’s cost. In such cases

the decision of the Engineer-in- Charge will be final and binding.

1) Non-destructive Test Methods:
1) Surface hardness Tests:

They include the William’s Testing Pistol, Frank Spring Hammer, Einbeck
Pendulum hammer.
2) Rebound Test:
Schmidt rebound Hammer.
3) Penetration Techniques:
These include the smitz Hammer, Split Pin and Windsor probe.

4) Dynamic or Vibration
Tests:

These include resonant frequency and mechanical sonic and ultrasonic
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pulse velocity methods. They include the Sonometer, the PUNDIT

equipment and unltrasonic pulse velocity measuring equipments.
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5) Magnetic Methods:
They include the Pachometer and Covermeter.

6) Chemical tests to obtain cement content, Aggregate / ratio
and grading:

The above tests shall be carried out by any approved laboratory or firm.
7) Mode of Measurement for Payment of Concrete:
Payment shall be made on volume of concrete as per recorded measurement. Cost of cement, stone
chips, sand and any admixture, cost of transportation of concrete, and its placement using pumps
etc. and any other allied items of work, excluding reinforcement, pre-stressing steel and other

accessories shall be deemed to have been included in the rate.

8) Shuttering:

Form work must conform to Clause N0s.1501 to 1513 under Section 1500 of specification for road

and bridge works — 4th

revision published by I.R.C. Shuttering shall be of approved type with
hard wood timber planks true to line with smooth surface and not less than 37.5 mm thick with
4 mm thick plywood lining over the planks. The plywood shall conform to IS 4990 — 1993.
However, as an alternative, sufficiently rigid steel shuttering may be used, if so desired or

approved by the Engineer-in-Charge.

All shuttering and framing must be adequately stayed and braced to the satisfaction of the Engineer-
in-Charge for properly supporting the concrete during the period of hardening. It shall be so

constructed that it may be removed without shock of vibration to the concrete.

Drawings showing shuttering details together with supporting design calculation in detail should
be submitted by the contractor to the Engineer-in-Charge for his approval before taking up the

work.

Before concrete is placed, the shuttering must be coated with an approved preparation for preventing
the adhesion of the concrete to the shuttering and it is to be of such a nature and so applied that
the surface of the finished concrete is not stained. Cares should also be taken that such
approved preparation shall be kept out of contact with the reinforcements. The interior of all
moulds and boxes must be thoroughly washed with a hose pipe or otherwise so as to be properly

cleaned and free from all extraneous matter previous to the deposition of concrete.

ITI LIMITED Signature of the bidder
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1) Mode of Measurement for Payment: As per decision by the
Engineer in Charge of Executive Engineer, Behrampur

2) Finishing of Concrete Surface:

As soon as the shuttering has been removed, the visible surface of the concrete shall be rubbed
down to perfectly smooth finish, free from all irregularities. The finish must be produced
by using any of the methods specified in the specifications and codes of practice. No
separate payment will be made forfinishing surfaces.

3) Steel reinforcement for structure:

This work shall consist of furnishing and placing reinforcement of the shape and dimensions

shown on the drawings and as specified by the Engineer in Charge.

Generally TMT bars / Tor Steel bars / HYSD of grade Fe 500D shall be used for the structure.

The Contractor’s rate shall include the cost of reinforcements and cost of carriage for steel
materials to work site, labour for cutting the bars to correct length, bending cold to shape,
placing and fixing in the position as shown in drawing with black annealed wire of
approved gauge securely tied at every inter-section or as directed. The contractor shall
without extra charge provide all other support and fixing required and shall take precautions
that all such temporary fixingsare removed before the concrete is put in the mould. The

contractor’s rate shall also include any

initial straightening of the bars if necessary and removing loose rust or scales, if any, and other
incidental works in this connection. It should also include the costof supply of black
annealed wire of approved gauge required for tying reinforcement. Cost of spot or running
welding as and when provided as per direction of the Engineer-in-Charge for lap splice shall

be included in the rate.

1) Mode of Measurement for Payment:

Payment shall be made on weight of reinforcement steelincluding
quantity for laps and splices.
2) Earth Work in excavation:

1) Specification laid down in schedule of rates shall be followed.

2) Mode of Payment:
As per decision by M/s. ITI Limited, Kolkata.

ITI LIMITED Signature of the bidder
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3) Welding:
Welding shall conform to the specifications laid down in relevant IS codes ofpractice.

N.B. Specifications of any item of works not covered here in above shall be guided by
the

Schedule of Rates inforce at the time of N.1.T. and latest edition of relevant Indian Standard
Specifications and Codes of Practice.ln case of inadvertent typographical mistake found in
specific price schedule of rates / NIT / Terms & Condition, the same will be treated to be
so corrected asto conform to the relevant PWD (WB) schedule of rates of building

/ S&P and or Technical sanction or 2911_ii as the case may be.

Sd/-
AGM - MSP (EZ)

ITI Limited, Kol

ITI LIMITED Signature of the bidder
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DECILARATION BY THE TENDERER

I/We have inspected the site of work and have made myself/ourselves fully acquainted with local
conditions in and around the site of work. | /We have carefully gone through the Notice Inviting Tender and other
tender documents mentioned therein along with the drawing attached.I/We have also carefully gone through the
'Priced schedule of Probable Items and Quantities'.

My/Our tender is offered taking due consideration of all factors regarding the local site conditions stated
in this Detailed Notice Inviting Tender to complete the proposed construction as per drawings referred to above
inall respects.

I/We promise to abide by all the stipulations of the contract documents and carry out and complete the
work to the satisfaction of the department.

I/We also agree to procure tools and plants, at my/our cost required for the work.

Signature of Tenderer

Postal address of the Tenderer
with contact no.

ITI LIMITED Signature of the bidder
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APPLICATION
To

.Ref: - Tender
for

(Name of work)

N.I.T. No.: ( ) of 2020-21 of The ITI Limited,
Kolkata

Dear Sir,

Having examined the Statutory, Non statutory & NIT documents, | /we hereby submit
all the necessary information and relevant documents for evaluation. The application is made
by me /us on behalf of In the capacity

dul

y authorizedto submit the order.

The necessary evidence admissible by law in respect of authority assigned to us on behalf
ofthe group of firms for.

Application and for completion of the contract documents is attached herewith. We are
interested in bidding for the work(s) given in Enclosure to this letter.
We understand that:
(@) Tender Inviting & Accepting Authority/Engineer-in-Charge can amend the scope & value
of thecontract bid under this project.
(b) Tender Inviting & Accepting Authority/Engineer-in-Charge reserve the right to reject
anyapplication without assigning any reason.

Enclo:- e-Filling:-

2. Statutory Documents
3. Non Statutory Documents

Date: - Signature of Applicant

NAME OF THE APPLICANT (IN
BLOCKLETTER)

ITI LIMITED
Signature of the bidder
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ANNEXURE

PRE CONTRACT INTEGRITY PACT

BETWEEN:

ITI Limited having its Registered & Corporate Office at ITI Bhavan, Dooravaninagar, Bangalore — 560 016 and
established under the Ministry of Communications, Government of India (hereinafter called the Principal), which
term shall unless excluded by or is repugnant to the context, be deemed to include its Chairman & Managing
Director, Directors, Officers or any of them specified by the Chairman & Managing Director in this behalf and shall
also include its successors and assigns) ON THE ONE PART

AND i (=] 0] (ST=T 0 1(=To [ o) V. Chief Executive
Officer (hereinafter called the Contractor(s), which term shall unless excluded by or is repugnant to the context
be deemed to include its heirs, representatives, successors and assigns of the bidder/contract ON THE
SECOND PART.

Preamble

WHEREAS the Principal intends to award, underlaid down organizational procedures, contract for
....................................................... of ITI Limited (name of the Stores/equipment/items). The Principal, values
full compliance with all relevant laws of the land, regulations, economic use of resources, and fairness/ transparency
in its relations with its Bidder(s)/ Contractor(s).

To achieve these goals, the Principal has appointed an Independent External Monitor (IEM), who will monitor the
tender process and the execution of the contract for compliance with the principles as mentioned herein in this
agreement.

WHEREAS, to meet the purpose aforesaid, both the parties have agreed to enter into this Integrity Pact the terms and
conditions of which shall also be read as integral part and parcel of the Tender Documents and contract between the
parties.

NOW, THEREFORE, IN CONSIDERATION OF MUTUAL COVENANTS STIPULATED IN THIS PACT THE
PARTIES HEREBY AGREE AS FOLLOWS AND THIS PACT WITNESSETH AS UNDER:

Section 1 — Commitments of the Principal
The Principal commits itself to take all measures necessary to prevent corruption
and to observe the following principles:
a. No employee of the Principal, personally or through family members, will in connection with the tender for
or the execution of the contract, demand, take a promise for or accept, for self or third person, any
material or immaterial benefit which the person is not legally entitled to.

b. The Principal will, during the tender process treat all bidder(s) with equity and reason. The Principal will
in particular, before and during the tender process, provide to all bidder(s) the same information and
will not provide to any bidder(s) confidential/additional information through which the bidder(s) could
obtain an advantage about the tender process or the contract execution.

ITI LIMITED
Signature of the bidder
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c. The Principal will exclude from the process all known prejudiced persons.

If the Principal obtains information on the conduct of any of its employee, which is a criminal offense under IPC/PC
Actor if there be a substantive suspicion in this regard, the Principal will inform the Chief Vigilance Officer
and also, can initiate disciplinary action as per its internal laid down Rules/ Regulations.

ITI LIMITED
Signature of the bidder
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SECTION 2 — COMMITMENTS OF THE BIDDER/CONTRACTOR

The Bidder(s)/Contractor(s) commits himself to take all measures necessary to prevent
corruption. He commits himself to observe the following principles during the participation in the
tender process and the execution of the contract.

a. The bidder(s)/contractor(s) will not, directly or through any other person or firm offer, promise, or give to any of the
Principal’'s employees involved in the tender process or the execution of the contract or to any third person
any material or other benefit which he/she is not legally entitled to, to obtain in exchange any advantage of any
kind whatsoever during the tender process or during the execution of the contract.

b. The bidder(s)/contractor(s) will not enter with other bidders/contractors into an undisclosed agreement or
understanding, whether formal or informal. This applies in particular to prices, specifications, certifications,
subsidiary contracts, submission or non-submission of bids, or any other actions to restrict competitiveness or
to introduce cartelization in the bidding process.

c. The bidder(s)/contractor(s) will not commit any offense under IPC/PC Act, further, the bidder(s)/contractor(s) will
not use improperly, for purposes of competition of personal gain, or pass onto others, any information or
document provided by the Principal as part of the business relationship, regarding plans, technical proposals
and business details, including information contained or transmitted electronically.

ITI LIMITED Signature of the bidder

Annexure:-

The contractor shall at all times indemnify the company against all claims, damages or compensation under
provision of payment of wages Act 1936, Minimum Wages Act 1948. The workmen’s compensation Act
1923, Industrial Dispute Act 1947, Employees Insurance Act 1948 and Maternity benefit Act 1961 or any
modification thereof or any other law relating thereto and rules made there under from time to time or
consequence of any accident or injury to any workmen without limiting his obligations and liabilities as
above provided, the contractor shall insure against all claims damages or compensation payable under the
workmen’s compensation Act 1923 or any modification thereof or any other law relating there to.

The contractor will ensure payment to the manpower engaged in the work on 7th of every months
irrespective of payment from ITI as per Minimum wages Act.

The Contractor will be responsible for providing benefits like ESI, PF, Group Insurance Scheme etc. under
the relevant rules/laws of the State and Central Government. The Contractor shall be solely liable for any
dispute that might arise in any matter in future for violation/non-compliance of Labour Laws/regulations
and ITI will have no responsibility, whatsoever.

The contractor will ensure that work is completed in adherence to the Covid-19 guidelines issued by
Ministry of Home Affairs from time to time.

The contractor shall not subcontract the work to any subcontractor.

ITI LIMITED Signature of the

bidder
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6. The contractor will take all adequate steps to ensure the safety of the workers employed by him.

7. The contractor shall provide all necessary protective equipment and tools to the workers for safe execution
of work.

8. In case any worker employed by the contractor prefers claim under workmen compensation Act. ITI shall
be at liberty to recover such amount or any part thereof from the dues of the Contractor.

9. ITI reserves the right to allot the contract in full or part or cancel the whole tender without assigning any
reason.

10. The contract shall be governed by the law for the time being in force in India. In case of any dispute, courts
of Kolkata shall have the exclusive jurisdiction.

11. The contractor shall be held responsible for any misdeed of his labour/representative and shall have to
compensate ITI Ltd., Kolkata for any loss.

12. Further, if the works is not executed properly, the work can be executed by other party at the risk & cost
of contractor.

13. The undersigned reserves his right to remove any labour/staff of the contractor without assigning any
reason.

14. If the tender is rejected the earnest money deposit will be returned to the tenderers.

15. If the contractor fails to make the payment to the contract labour in time, ITI shall deduct the requisite
amount from the contractor’s running bill / security deposit and make payment to the contract labour as
per minimum wages Act 1948.

16. Completion certificate shall be recorded when work is completed & site is cleared from rubbish, debris &
unserviceable materials.

17. The items of BOQ are complete in all respect and the contractor shall have no extra claim on this account.
Quantities can very to the extent of 50% in the individual items.

18. The work is to be executed as per drawing, PWD specification and as per direction of Engineer-in-charge.

19. Force Majeure - The following shall amount to Force Majeure:

a) Acts of God, act of any Government, War, Sabotage, Riots, Civil commotion, Police action,
Revolution, flood, Fire, Cyclones, Earth quake and Epidemic, Sale of building by ITI
and other similar causes over which the contractor has no control.

b) If the contractor suffers delay in the due execution of the contractual obligation due to delays
caused by force majeure as defined above, the agreed time of completion of the job
covered by this contract or the obligations of the contractor shall be extended by a period
of time equal to period of delay, provided that on the occurrence of any such
contingency, the contractor immediately reports to ITI in writing the causes of delay
and the contractor shall not be eligible for any compensation.

20. Arbitration & Reconciliation:
a. In case amicable settlement is not reached in the event of any dispute of difference arising

ITI LIMITED Signature of the
bidder
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ITILIMITED
bidder

out of the execution of the contract or the respective rights and liabilities of the parties
or in relation to interpretation of any provision by the contractor in any manner touching
upon the contract, such dispute or difference shall (except as to any matters, the decision
of which is specifically provided for therein) be referred to the sole arbitration of the
arbitrator appointed by ITI.

b. The award of the Arbitrator shall be binding upon the parties to the dispute.

c. Subject as aforesaid, the provisions of Arbitration and Reconciliation Act 1996 (India) or
statutory modifications or re-enactments thereof and the rules made there under and for
the time being in force shall apply to the arbitration proceedings under this clause. The
venue of the arbitration shall be held at Bengaluru and the language of the proceedings
shall be in English. Subject to the above, the Courts at Bengaluru alone shall have the
jurisdiction to deal any disputes between the Parties pertaining to the contract.

d. The cost of arbitration shall be borne equally by both the parties.

e. Work under the contract shall be continued during the arbitration proceedings.

f. Failure to comply with any of the above conditions can result in termination of the contract,
forfeiture of the security deposit, penalty as may be decided by ITI and future
blacklisting of the contractor.

Signature of the
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SECTION -7
FORM-11

Statement of calculation of
Net worth, Gross Liquid Assets & Annual Turnover of the bidder.

A.  NetWorth:
Slno Description of items Amountason31/03/2019
Rs
1 Total Assets *
2 External Liabilities*
3 Net Worth(1-2) See Note below Rs

*Note= Total Assets do not include Bad and doubtful debts, fictitious assets and deferred revenue expenses.
External Liabilities include all long term debts, creditors including current liabilities and outstanding statutory dues already communicated to the
bidder.

B. Gross Liquid Assets:

SI No Description of items Amountason31/03/2019
Rs

1 Cash & Bank Balances

2. Short term Bank deposits(to be matured within a year)

3 Sundry Debtors (bills recoverable within six months)

4 Gross Liquid Assets (1+2+3 )Rs

C. Average Annual Turnover for the year 2014-15, 2015-16, 2016-17, 2017-18 & 2018-19*

Slno Description of items Years* Amount Rs
1 Annual Turnover 2014-15

2 Annual Turnover 2015-16

3 Annual Turnover 2016-17

4 Annual Turnover 2017-18

5 Annual Turnover 2018-19

6 Average Annual Turnover 4=(1+2+3+4+5)/five(5)

Note:* Figures in this Table is to be taken from Submitted Annual Accounts. The years mentioned here is meant for illus- tration only for the
year 2016-17, 2017-18 & 2018-19.(Vide: Eligibility Criterion at clause 1(v) of NIT)

The statements of Net Worth, Gross Liquid Assets & Annual | cocvveeeeiriiiennneeerensssccnneneesssssennne
Turnover have been checked with reference to the books of
Accountsandotherrecords&documents andfoundcorrect.

ITI LIMITED Signature of the
bidder
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Signature
Name

Membership No. of C.A.

UDIN No.

Status
Nameof Firm
Seal of the firm:

Enclosed UDIN Certificte:

62

Signature, name anddesignation of the bidder/Authorized Signatory

For and on behalf of

................................... (Name of the Bidder)

ITI LIMITED

bidder

Signature of the
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B6. Annual Value of Construction works undertaken:

Work_ in As on As on As on As on As on
hand i.e. 31.03.2019 31.03.2018 31.03.2017 31.03.2016 31.03.2015
Work Or-

der issue

Work order issued (during current financial Work Order issued but work not

year) started.

SI. No. Name of | Estimated | % of work SI. No. Name of | Tendered
the work Amount executed the work Amount
with Ten- with Ten-
der No. der No.

B7. Assessed Available Bid capacity =(AXNXxM-

B) Where
A= Maximum value of civil engineering works executed in one year during the last five years (updat- ed to the price

level of the last year at the rate of 8 percent ayear) taking into account completed as well as works inprogress.

N = Number of years prescribed for completion of the works for which bids are invited. The Value of N will be

determined as follows,
i) 1f Time for completion is within 6 Months, then N =0.5

ii) If Time for completion is witihin 12 Months, then N =1
i) If Time for completion is within 18 Months, then N =1.5

iv) If Timefor completion iswithin 24 Months, then N
=2, And so on as follows

M= 2
B = Value,atthecurrentpricelevel, of existing commitments and on-goingworksto be completed during the

period of completion of the works for which bids are invited.
The work for which work order has not been issued will not be considered.

Signed by an authorised officer of the firm

Title of the Officer

Name of Firm
with Seal Date

ITI LIMITED
Signature of the bidder
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