

Corrigendum - I					Date: 16.09.2025		
RFP Ref. No.: ITI/NNI/BD/SML/2025/01; dated: 03rd September, 2025							
Scope of Work: Selection of a Consultant for the Establishment and Commissioning of a Solar Module Manufacturing Plant at ITI Limited, Naini, and related operations as per specification given in Scope of Work of Bid Document.							
S. No.	Page No.	Clause	Existing Clause	Ammended clause			
				Milestone	Deliverables	Timeline	% of Fee
1	11	Payment Terms	<p>- No advance payment shall be made.</p> <p>- The payment to the selected bidder shall be made by ITI Limited, Naini over the period of the contract, subject to the completion of deliverables, submission of required documentation, and certification by the competent authority.</p>	Milestone 1 – Inception & Strategy	Inception Report with detailed work plan, methodology note, Strategy & Options Paper covering development models	Within 2 weeks of contract signing	15%
				Milestone 2 – Workshops & Risk Assessment	Completion of 3 Nos of Strategy Workshops with Strategic Business Units (or equivalent), Risk Workshop with Risk Register (an excel file), Anonymous employee survey results on perceived operational efficiency	Within Day 45	20%
				Milestone 3 – EOI Stage	Drafting & issuance of EOI (Investors under PPP model or Technology Providers under self-development model)	Within Day 75	20%
				Milestone 4 – Shortlisting & Final Report	Shortlisting of investors / technology providers; submission of Final Report with roadmap including the notes/ covering letters to relevant Gol Ministries for approval.	End of 6 months (within 20 days of receipt of application/ proposals from prospective investors)	45%
<p>Note: 1. All milestone payments will be made only after the subsequent milestone has been completed. For example, payment for Milestone 1 will be made only after Milestone 2 is completed. The bidder must obtain a milestone-completion certificate from the competent authority.</p> <p>2. Other details of RfP vide ref. ITI/NNI/BD/SML/2025/01; dated: 03rd September, 2025 remains unaltered.</p>							