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PART-A 

SECTION 1 

INTRODUCTION & PREAMBLE 

1. Introduction 

1.1. ITI Limited, is a scheduled ―A‖ Public Sector Undertaking under the Ministry of 
Communication, Department of Telecommunication, Government of India, with 
its Registered & Corporate Office at ITI Bhavan, Dooravaninagar, Bengaluru – 
560 016, Karnataka, India (hereinafter referred to as the Company) 

1.2. The Company is having multiple production units in India located at Bengaluru 
in Karnataka State, Palakkad in Kerala State, Rae Bareli, Naini & Mankapur in 
state of Uttar Pradesh and Srinagar in J&K State and also having Network 
System Unit in Bengaluru in Karnataka State and Regional Offices in all the 
major cities in India. 

1.3. For more details please visit our website http://www.itiltd.in 

 

2. Description of Work: 

2.1. Painting Work of Electrical Street Light Poles at ITI Limited, Palakkad. 

3. Important Dates 

Sl. 

No. 
Description Schedule 

1 Tender Publishing Date 16-12-2024 

2 Site Visit 
17-12-2024 to  04-01-2025  

(Office Hours ) 

3 
Last date of seeking Clarification by 

the bidder 
28-12-2024 

4 Last date for submission of Bid 07-01-2025 

5 Bid Validity Period 90 days from the Tender opening 

6 Earnest Money Deposit Rs 8,700/- through online  

7 Opening of Technical Bid 08-01-2025 

8 Opening of Financial Bid 
To be informed later to successful 

bidders in the technical bid 

http://www.itiltd.in/
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Sl. 

No. 
Description Schedule 

9 
Mode of submission  

 

The Technical & Financial Bid 

shall be uploaded on 

https://itilimited.ewizard.in/ 

(online- tendering platform)only 

  

Contact person for e-tendering: 

Gagan, Mob: 8448288987  

 

10 Time of Completion of work 90 days 

 

SINCE THIS IS A WORKS CONTRACT, BENEFITS TO MSEs UNDER PUBLIC 

PROCUREMENT POLICY WILL NOT BE APPLICABLE. 

Company reserves the right to verify the credentials of the contractors before awarding 

the work. M/s. ITI Limited reserves the right to accept or reject, all or any Tender in full 

or part without assigning any reason thereof.  

 

 

 

                                                                        MANAGER (MM&CS) 

      ITI LIMITED 

      KANJIKODE WEST 

      PALAKKAD- 678 623  

 Phone: +91 0491 2564342 

 E-Mail : plant_pkd@itiltd.co.in  

 

 

 

 

 

 

 

 

 

mailto:plant_pkd@itiltd.co.in
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SECTION 2 

 

NOTICE INVITING TENDER 

 

1. Objective of the NIT 

1.1. This Notification of Invitation to Tender (NIT) for the selection of a contractor 
for the painting work of electrical street light poles at ITI Limited, Palakkad. The 
objective of this NIT is to engage a qualified contractor who can efficiently 
execute the required tasks in compliance with the outlined specifications. 

2. Scope of the Work 
 

2.1. Rust Removal: All street light poles—including round single bracket, round 
double bracket, round pole top lantern, rail pole, and gate pole—must have rust 
removed using appropriate methods such as emery paper rubbing. 

2.2. Inspection: After rust removal, a thorough inspection must be conducted in 
conjunction with the Electrical In-charge to ensure all standards are met before 
proceeding. 

2.3. Painting Process: The painting shall commence with two coats of Red Oxide 
Metal Primer (provided by ITI Limited), followed by one coat of Bright 
Aluminum paint (also provided by ITI Limited). It is crucial that all markings on 
the poles ensure black numeric digits are contained within a yellow circle. 

2.4. Weather Consideration: All painting work must be executed under dry weather 
conditions to guarantee optimal results. 

2.5. Material Provision: ITI Limited will supply the primer and paint; all other 
necessary materials should be provided by the contractor. 

2.6. Site Visit Encouragement: It is highly encouraging bidders to visit the site prior 
to submitting their quotations to gain a comprehensive understanding of the 
requirements outlined in this notice. 

2.7. Comprehensive Rates: Please note that rates quoted should encompass painting 
work on electrical street light poles as well as required cleaning materials, items, 
PPE & safety kits, and painting brushes; no separate rate should be quoted for 
individual items. 

2.8. Damage Responsibility: Any damages caused to existing infrastructure or 
utilities during this contract will need to be repaired at the bidder's expense. The 
bidder will also be responsible for rectifying any defects caused during the 
contract period. 
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2.9. Safety Measures: Necessary supports and protection materials are also part of 
what‘s required for this Work that enhances to maintaining high safety 
standards. 

3. Eligibility Criteria 

 
3.1. Those contractors who have successfully completed successful completion 

the Painting work satisfying the below conditions shall enclose relevant 
work orders in proof of the same: 
 

3.1.1. Three Similar completed works costing not less than the amount 
equal to 40% of the estimated cost  OR 

3.1.2. Two Similar completed works costing not less than the amount 
equal to 50% of the estimated cost  OR 

3.1.3. One Similar completed works costing not less than the amount equal 
to 80% of the estimated cost.  

3.2. The bidder should possess valid GSTIN, PAN and copies of the same should be 
enclosed. 

3.3. EMD – Earnest Money Deposit of Rs. 8,7000/-( Rupees Eight Thousand Seven 
Hundred Only) through online. The EMD would form part of the technical bid. 
Technical bids without EMD will be rejected. 

3.4. The Power of Attorney or authorization, or any other document consisting of 
adequate proof of the ability of the signatory to bind the bidder, in original, 
when the power of attorney is a special ―Power of Attorney‖ relating to the 
specific tender of ITI Limited, Palakkad only. A notarized true copy of the 
―Power of Attorney‖ shall also be accepted in lieu of the original, if the power of 
attorney is a general ―Power of Attorney‖. However, photocopy of such 
notarized true copy shall not be accepted. The original of the power of Attorney 
should be submitted to ITI, in the case of obtaining of the order. 

3.5. Bidder will upload a self-certificate stating that his firm has not been blacklist by 
any Govt/PSUs/CPSUs/State Govt. agencies in recent past and also not under 
liquidation/court receivership/similar proceedings.  

3.6. Site Visit Report Letter  

The bidder shall visit the site, carry out the survey and understand the 
requirements in to. The bidder shall obtain a certificate to the effect from the ITI 
Limited and submit the certificate Site Visit Report Letter indicating that the 
survey is carried out by the bidder as per Annexure-III. The tender submitted 
without site visit report letter will be rejected out rightly and no further 
communication on this will be entertained, under any circumstances.  
The site visits are permitted only during the permitted days and working hours 
of the company. The interested bidders are expected to avail prior permission 
from ITI to visit the site for inspection by sending an email to  
plant_pkd@itiltd.co.in. 

mailto:plant_pkd@itiltd.co.in
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4. Conditional Price Bid will not be accepted. 

4.1. The rates and / or prices in any form or for any reasons should not be disclosed 
in the technical or other parts of the bid except in the commercial bid. In case of 
failure to do so the bid will be rejected summarily. 

 

5. Evaluation Process 

5.1. After opening of the technical bids, the bidders will be technically evaluated as 
per the eligibility criteria defined in clause 3 of Section-II. The technically 
qualified bids only will be processed for financial bid evaluation. 

5.2. Any effort on the part of the bidder to influence the bid evaluation process or 
award of contract may result in the rejection of the bid. 

 

6.  Financial Evaluation: 

6.1. The Financial Bid will be opened only for those bidders who are qualified in the 
technical evaluation. The format for quoting financial bid is set out in Annexure-
IV. Any deviations to the format will be liable for rejection of the bid. 

 

SECTION 3 

BIDDER’S INSTRUCTIONS 

1. TENDER SUBMISSION: 

The Bid shall be submitted in two parts in online- tendering platform only 

1.1. Part-I: Technical Bid 

1.2. Part-II: Price Bid  

The offer should strictly be submitted in a two bid system i.e., Technical Bid 
and Price Bid separately. 
 

2. OPENING OF TENDERS: 

Techno-Commercial Bids will be opened in online- tendering platform at 

prescribed Time and Date. 

3. TECHNICAL BID 

Technical bid shall contain the following 
3.1. Proof of Work Experience  
3.2. Copy of the PAN 
3.3. Copy of the GST registration certificate  
3.4. Site Visit Report Letter 
3.5. Complete set of NIT document in original form duly filled & signed using sign-

in process and digital signature by the bidder on each page of the tender 
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documents as a token of having accepted its contents including General terms & 
conditions for contract works, Volume-I. 

3.6. Copy Power of attorney in case, authorized representative has signed the tender 
documents. 

3.7. Copy of EMD  
3.8. An Integrity Pact shall be signed in a legally valid stamp paper of Rs 100 as per 

the Format given at Annexure-II 
3.9. Every document submitted by the bidder should be signed by the authorized 

representative of the organization. 
3.10. Self-certificate /declaration for stating that his firm has not been blacklist by 

any Govt/PSUs/CPSUs/State Govt. agencies in recent past and also not under 
liquidation/court receivership/similar proceedings for  

The above said documents are to be uploaded in the technical section of the online 

bid. Only PDF documents needs to be uploaded. Any document not in PDF format, 

the same needs to be converted into PDF format for uploading 

 

4. PRICE BID 

4.1. Prices / amount has to be properly filled up in the bid format of the NIT.  The 
prices entered will be final. Bids with corrections or overwriting will be rejected. 

 

SECTION 4 

 

ADDITIONAL INSTRUCTIONS FOR VENDORS 

The bidders are required to submit soft copies of their bid electronically on the e-

Wizard Portal using valid Digital Signature Certificates. Below mentioned instructions 

are meant to guide the bidders for registration on the e-Wizard Portal, prepare their 

bids in accordance with the requirements and submit their bids online on the e-Wizard 

Portal. For more information, bidders may visit the Portal 

(https://itilimited.ewizard.in/) 

 

1. REGISTRATION PROCESS ON ONLINE PORTAL 

 

a) Bidders to enroll on the e-Procurement module of the portal 
https://itilimited.ewizard.in/ by clicking on the link ―Bidder Enrolment‖. 

b) The bidders to choose a unique username and assign a password for their 
accounts. Bidders are advised to register their valid email address and mobile 
numbers as part of the registration process. This would be used for any 
communication from the e-Wizard Portal. 

https://itilimited.ewizard.in/
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c) Bidders to register upon enrolment, with their valid Digital Signature 
Certificate (Class III Certificates with signing and Encryption key) issued by 
any Certifying Authority recognized by CCA India with their profile. 

d) Only one valid DSC should be registered by a bidder. Please note that the 
bidders are responsible to ensure that they do not lend their DSCs to others 
which may lead to misuse. 

e) Bidder then logs in to the site through the secured log-in by entering their user 
ID/ password and the password of the DSC / e-Token. 

f) After registration send mail to Helpdesk: helpdeskeuniwizarde@gmail.com for 
Account activation. 

g) As per portal norms Registration Fee will be applicable. 

 
2. TENDER DOCUMENTS SEARCH 

 

a) Various built-in options are available in the e-Wizard Portal like Department 
name, Tender category, Estimated value, Date, other keywords, etc. to search 
for a tender published on the Online Portal. 

b) Once the bidders have selected the tenders they are interested in, they may 
download the required documents/tender schedules. These tenders can be 
moved to the respective ‗Interested tenders‘ folder. 

c) The bidder should make a note of the unique Tender No assigned to each 
tender, in case they want to obtain any clarification/help from the Helpdesk. 

 
3. BID PREPARATION 

a) Bidder should take into account any corrigendum published on the tender 
document before submitting their bids. 

b) Please go through the tender advertisement and the tender document carefully 
to understand the documents required to be submitted as part of the bid. 

c) Please note the number of covers in which the bid documents have to be 
submitted, the number of documents - including the names and content of each 
of the document that needs to be submitted. Any deviations from these may 
lead to rejection of the bid. 

d) Bidder, in advance, should get ready the bid documents to be submitted as 
indicated in the tender document/schedule and generally, they can be in 
PDF/XLSX/PNG, etc. formats. 
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4. BID SUBMISSION 

a) Bidder to log into the site well in advance for bid submission so that he/she 
uploads the bid in time i.e. on or before the bid submission time. Bidder will be 
responsible for any delay due to other issues. 

b) The bidder to digitally sign and upload the required bid documents one by one 
as indicated in the tender document. 

c) Bidders to note that they should necessarily submit their financial bids in the 
prescribed format given by department and no other format is acceptable. 

d) The server time (which is displayed on the bidders‘ dashboard) will be 
considered as the standard time for referencing the deadlines for submission of 
the bids by the bidders, the opening of bids, etc. The bidders should follow this 
time during bid submission. 

e) All the documents being submitted by the bidders would be encrypted using 
PKI encryption techniques to ensure the secrecy of the data, which cannot be 
viewed by unauthorized persons until the time of bid opening. 

f) The uploaded tender documents become readable only after the tender opening 
by the authorized bid openers. 

g) Upon the successful and timely submission of bids, the portal will give a 
successful bid submission message & a bid summary will be displayed with the 
bid no. and the date & time of submission of the bid with all other relevant 
details. 

h) The off-line tender shall not be accepted and no request in this regard will be 
entertained whatsoever. 

i) As per portal norms Tender Processing Fee will be applicable. 

 

5. AMENDMENT OF BID DOCUMENT 

 
At any time prior to the deadline for submission of proposals, the department reserve 

the right to add/modify/delete any portion of this document by the issuance of a 

Corrigendum, which would be published on the website and will also be made 

available to the all the Bidder who has been issued the tender document. The 

Corrigendum shall be binding on all bidders and will form part of the bid documents. 

 

6. ASSISTANCE TO BIDDERS 

a) Any queries relating to the tender document and the terms and conditions 
contained there in should be addressed to the Tender Inviting Authority for a 
tender or the relevant contact person indicated in the tender. 
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b) Any queries relating to the process of online bid submission or queries relating 
to e- Wizard Portal, in general, may be directed to the 24x7 e-Wizard Helpdesk. 
The contact number for the helpdesk is 
8448288994/86/87/89/88/81/90/92/82 011-49606060, 07903269552, 
9355030608, 9055030613, 7903810198, 9355030606, 9315620706, 9355030623, 
9355030628, 8800526452, 9205898228, 9122643040, 9355030604, 
eprochelpdesk.01@gmail.com, eprochelpdesk.44@gmail.com , 
eprochelpdesk.06@gmail.com 

c) The tender inviting authority has the right to cancel this e-tender or extend the 
due date of receipt of the bid(s). 

d) The bid should be submitted through e-Wizard portal 
(https://itilimited.ewizard.in/)only. 

e) All payments should be done through e-Wizard Payment gateway 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

mailto:eprochelpdesk.44@gmail.com
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General Terms & Conditions 

 

for 

 

CONTRACT WORKS 

V o l u m e I 

 

 

 

 

 

 Name of Work : Painting Work of Electrical Street Light Poles at ITI Limited, Palakkad. 

 

 
 

     

Plant & Civil Engineering Department 

                                   

ITI LIMITED 

                

 

KANJIKODE WEST, PALAKKAD -678 623 
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   GENERAL CONDITIONS OF CONTRACT  

             Interpretation and Definitions 

Singular & Plural: 

1.     Where the contest so requires, words imparting the singular only also include the 
plural and Vice-Versa 

 

Headings and Marginal notes to conditions: 

2.      Headings and Marginal notes to these General Conditions shall not be deemed to 
form part thereof or be taken into consideration in the interpretation or construction 
there of or of the contract. 

 

Definitions: 

3. a)   ― COMPANY‖ shall mean the ‖ITI Limited‖ having its registered office at 
                ITI BHAVAN, DOORVANI NAGAR, BENGALURU-560 016 in the State of 

Karnataka and includes a duly authorised representative of the Company or any 
other person empowered in this behalf by the Company to discharge all or any of 
its functions. 

b) The 'Accepting Authority' shall mean the Management of the Company, and             
includes a duly authorised representative of the Company or any other person             
empowered in this behalf by the Company. 

c) The contract‘ shall mean the notice inviting the tender, the tender and acceptance 
thereof and the formal agreement, if any, executed between the company and the 
contractor together with the documents referred to therein including these 
conditions with appendices and any special conditions, the specification, designs, 
drawings, schedule of quantities with rates and amounts and schedule of rates. All 
these documents taken together shall be deemed to form one contract and shall be 
complementary to one another. 

d)  The 'Contractor' shall mean the individual or firm or Company whether            
incorporated or not, undertaking the works and shall include legal representative 
of such individual or persons composing such firm or Company as the case may be 
and permitted assigns of such individual or firm or Company. 

e) The 'Contract Sum' shall mean: 
i. In the case of Lump Sum Contracts the sum for which the tender is  accepted; 
ii. In the case of percentage Rate Contracts the estimated value of the works as 

mentioned in the tender adjusted by the Contractor's percentage; 
iii. In the case of item Rate Contracts the cost of the work arrived at after extension of 

the quantities shown in Schedule of Quantities by the item quoted by the tenderers 
for the various items.  

f) A 'Day' shall mean a day of 24 hours from midnight to mid night irrespective of 
the number of hours worked in that day. 
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g) 'Engineer-in-charge shall mean the Engineering Officer appointed by the Company 
or his duly authorised representative who shall direct, supervise and be in charge 
of the work for the purpose of the contract. 

h) 'Excepted Risks' are due to riots (otherwise than among contractor's employees) 
and civil commotion (in so far as both these are uninsurable), war (whether 
declared or not), invasion, act of foreign enemies, hostilities, civil war, rebellion, 
revolution insurrection, military or usurped power any acts of Government, 
damage from aircrafts, acts of God such as earthquake, lighting and 
unprecedented floods and other causes over which the Contractor has no control 
and accepted as such by the Accepting Authority or causes solely due to use or 
occupation by the Company of  part of works in respect of which a certificate of 
completion has been issued or a cause solely due to Company's faulty design of  
works. 

i) 'Market Rate' shall be the rate as decided by the Engineer-in-Charge on the basis of 
the cost of materials and labour at the site where the work is to be executed plus 
ten (10) percent to cover all overheads and profit. 

j) Schedule (s) referred to in these conditions shall mean the relevant schedule(s) 
annexed to the tender papers issued by the Company or the Standard Schedule            
Rates prescribed by the Company and the amendments thereto issued from time            
to time. 

k) The 'Site' shall mean lands and /or other places on, under, in or through which the 
work is to be executed under the contract including any other lands or places 
which may be allotted by the Company or used for the purposes of the Contract. 

l)  'Temporary Works' shall mean all temporary works of every kind required in or 
about the execution, completion or maintenance of the works. 

m) 'Urgent Works' shall mean any urgent measures which, in the opinion of the 
Engineer-in-Charge become necessary during the progress of the works to obviate 
any risk or accident or failure or which become necessary for security. 

n) A 'Week' shall mean seven days without regard to the number of hours worked in 
any day in this week. 

o) The 'Works' shall mean the work to be executed in accordance with the contact or 
part(s) thereof as the case may be and shall include all extra or additional, altered 
or substituted works or temporary and urgent works as required for performance 
of the Contract. 
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SCOPE AND PERFORMANCE 

 
Works to be carried out        

5.          The works to be carried out under the contract shall, except as otherwise 
provided in these conditions, include all labour, materials, tools, plant, equipment 
and transport which may be require in preparation of and for and in the full and 
entire execution and completion of the works. The description given in the 
schedule of quantities shall, unless otherwise stated, be held to include waste on 
materials, carriage and cartage, carrying in return of empties, hoisting, setting, 
fitting and fixing in position and all other labours necessary in and for the full 
entire execution and completion as aforesaid in accordance with good practice and 
recognised principles. 
 

Inspection of site: 

6.          The contractor shall inspect and examine the site and its surroundings and 
shall satisfy himself before submitting his tender as to the nature of the ground 
and subsoil (so far as is practicable), the form and nature of the Site, the quantities 
and nature of work and materials necessary for the completion of the works and 
means of access to the Site, the accommodation he may require and in general shall 
himself obtain all necessary information as to risks, contingencies and other 
circumstances which may influence or effect his tender. No extra charge 
consequent on any misunderstanding or otherwise shall be allowed. 
 

Sufficiency of Tender: 

7.          The Contractor shall be deemed to have satisfied himself before tendering as 
to the correctness and sufficiency of his tender for the works and of the rates and 
prices quoted in the Schedule of Quantities, which rates and prices shall, except as 
otherwise provided, cover all his obligations under the contract in all matters and 
things necessary for the proper completion and maintenance of works. 

 

 

Discrepancies and Adjustment of Errors 

8. The several documents forming the contract are to be taken as mutually 
explanatory of one another, detailed drawing being followed in preference to small 
scale drawings and figured dimensions in preference to scale and special 
conditions in preference to General Conditions. 

8.1) In the case of discrepancy between Schedule of Quantities, the specifications and / 
the Drawings, the following order of preference shall be observed. 

(a)  Description in Schedule of Quantities 
(b)  Particular specifications and Special Conditions if any 
(c)  Drawings  
(d)  General Specifications 



Signature of Contractor                                 16                                                

 

 

8.2) If there are varying or conflicting provisions made in any one document forming 
part of the contract, the Accepting Authority shall be deciding Authority with 
regard to the intention of the documents. 

8.3) Any error in description, quantity or rate in Schedule of Quantities or any 
omission there from shall not vitiate the contract or release the Contractor from the 
execution of the whole or any part of the works comprised therein according to 
drawings as specifications or from any of his obligations under the contract. 

8.4) If on cheque there are found to be differences between the rates given by 
Contractor in words and figures or in the amount worked out by him in the 
Schedule of Quantities and general summary, the same shall be adjusted in 
accordance with the following rules: 

a) In the event of a discrepancy between description in words and figures quoted by 
a tenderers, in the rates which corresponds to the amount worked out by the 
contractor shall be taken as correct, when the amount of an item is not worked out 
by the contractor or it does not the corresponds to the rate written either in figures 
or in words, the rate quoted by the Contractor in words shall be taken as correct. 

b) In the event of an error occurring in the amount column of Schedule of Quantities 
as a result of wrong extension of the unit rates and quantity, the unit rate shall be 
regarded, as firm and extension shall be amended on the basis of the rate. 

c) All errors in totaling in the amount column and in carrying forward totals shall be 
corrected. 

d)    The totals of various sections of Schedule of Quantities as amended shall be 
carried over to the General Summary and the tender–sum amended accordingly. 
The tendered sum so altered shall, for the purpose of the tender, be substituted for 
the sum originally tendered and considered for acceptance instead of the original 
sum quoted by the tenderer. Any rounding off totals in various sections of 
Schedule of Quantities or in General Summary, by the tenderers, shall be ignored. 

e) In case of lump sum contracts based on Bills of Quantities (Quantities not shown 
as provisional), should any error in quantities or any omissions of items be 
discovered, the cumulative effect of which varies the contract sum by more than 
50% or Rs.20, 000/- whichever is less, then the errors shall be rectified and 
rectification dealt with as for deviations/variations under conditions 10&11 hereof, 
and the value thereof shall be added or deducted from the contract sum, as the 
case may be provided that there shall be no rectification of any errors, omissions or 
wrong estimates in the prices inserted by  the contractor in the Bill of Quantities. 
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The Earnest Money Deposit and Security Deposit: 

9. (a)   Contractor shall deposit EMD through online. Tenders that are not accompanied 

by Earnest Money Deposit are liable to be rejected. 

b) The Security Deposit shall remain at the entire disposal of the Company as a 
Security for the satisfactory execution and completion of works in accordance with 
the Conditions of the Contract. 

c) The Company shall be at liberty to deduct and appropriate from the Security 
Deposit such compensations and dues as may be payable by the Contractor under 
the contract and appropriation will be made good by further deduction from the 
Contractor's subsequent interim bills, in the same manner as aforesaid, until the 
security deposit is restored to its full limit mentioned above. 

d) Refund of Security Deposit : 100% after completion of the defects liability period of 
One year on the Engineer-in-Charge certifying in writing that the work has been 
completed as per condition 31 hereof etc. 

e) The EMD paid by the unsuccessful Contractors will be refunded to them without 
bearing any interest. 

f) On expiry of the Defects liability period (referred to in condition 33 hereof) or on 
payment of the amount of the final bill payable in accordance with condition 49, 
whichever is later, Engineer-in-Charge shall on demand from the Contractor, 
refund to him the remaining portion of the Security Deposit, provided Engineer- 
in-Charge is satisfied that there is no demand outstanding against the Contractor. 

g) Refund of Security Deposit: - 
   100% after completion of the defects liability period of One year. 

 

Deviation / Variations Extent & Pricing 

10.  The Engineer-in-Charge shall have power (i) to make alterations in, omissions 
from, additions to or substitutions for the original Specifications, drawings, design, 
and instructions that may appear to him to be necessary or advisable during the 
progress of the work, and (ii) to omit a part of the works in case of non- availability 
of a portion of the site or any other reason, and the Contractor shall be bound to 
carry out the works in accordance with any instruction given to him in writing 
signed by the Engineer-in-Charge and such alterations, omission, additions, or 
substitution shall form part of the Contract as if originally provided therein and 
any altered, additional or substituted which the Contractor may be directed to do 
in the manner above specified as part of the works, shall be carried out  by  the  
Contractor on the same conditions in all respect including price on which he 
agreed to do the main work except as hereinafter provided. No work shall be 
ordered by the Engineer-in-Charge as a deviation and in the event of any deviation 
being ordered which in the opinion of the contractor changes the original nature of 
the contractor, he shall nevertheless carry it out and the disagreement as to the 
nature of work and the rate to be paid thereof shall be resolved in accordance with 
condition 54. 
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 Such deviations/variations shall however be limited to the following: 
 
(I)  Lump sum contracts based on drawings and specifications at 10% of contract 

value awarded. 
(II) All other Contracts  

 
a) Where the estimated cost does not exceed Rs.10 Lakhs at 20% of contract value 

awarded. 
b) Where the estimated cost exceeds Rs10Lakhs at 10% of contract value warded. 

 
10.1) The time for completion of the work shall, in the event of any deviation resulting 

in additional cost over the contract sum being ordered, be extended as follows if 
requested by the contractor. 
 

(a) In the proportion which the additional cost of the altered, additional or substituted 
work, bears to the original contract sum; plus. 

(b) 25% of the time calculated in (a) above or such further additional time as may be 
considered reasonable by the Engineer-in-Charge. 
 
If any such item of work is carried out by the Contractor on the instructions of the 

Engineer-in-Charge, which is not covered by the ''accepted schedule of rates'', rates 

for additional, altered or substituted work shall be worked out in accordance with 

the following provisions in their respective order. 

 

(i) If the rate for the additional, altered or substituted work are specified in the 
contract for similar nature of the work, the Contractor is bound to carry out the 
additional, altered or substituted work at the same rates as are specified in the 
contract for the work. 

(ii) If the rate for the additional, altered or substituted work are not specifically 
provided in the contract for the work, the rates will be derived from the rates for a 
similar class of work as are specified in the contract for the work. 

(iii) If the altered, additional or substituted work include any work for which no rates 
is specified in the contract for the work and which cannot be derived from the 
rates for a similar class of work on the contract, then such work shall be carried out 
at the rates entered in C.P.W.D, D.S.R, 2016 plus or minus percentage which the 
corresponding tendered amount bears to the estimated cost of the entire work put 
to tender. 

(iv) If the altered, additional or substituted work cannot be determined in the manner 
specified in the sub clauses (i) to (iii) above, then the contractor shall within seven 
days of the date of receipt of the order to carry out the work, inform Engineer-in-
charge of the rate which it is his intention to charge for such class of work, 
supported by analysis of rate or rates claimed and Engineer-in-Charge shall 
determine the rate or rates and pay the contractor accordingly. However the 
Engineer-in-Charge, by notice in writing will be at full liberty to cancel his order to 
carry out such class of work and arrange to carry it out in such manner, as he may 
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consider advisable. But under no circumstances, the contractor shall suspend the 
work on the plea of non– settlement of rates of items falling under this clause.  
 

 Suspension of Works 

11(a) The contractor shall, on receipt of the order in writing of the Engineer-in-Charge 
suspend   the progress of the works or any part thereof for such time and in such 
manner as the Engineer-in-Charge, may consider necessary for any of the 
following reasons: 

(i) On account of any default on the part of the contractor, or 
(ii) For proper execution of the works or part thereof for reasons other than the              

default of the contractor; or 
iii).  For safety of the works or part thereof. 

The Contractor shall, during such suspension, properly protect and secure the 

works to the extent necessary and carry out the instructions given in that behalf by 

the Engineer-in-Charge. 

 

11(b) If the suspension is ordered for reasons (ii) and (iii) in sub Para (a) above.  
(i) The Contractor shall be entitled to an extension of the time equal to period of very 

such suspension plus 25% and  
 

(ii) If the total period of all such suspension exceeds thirty days, the Contractor shall, 
in addition be entitled to compensation, as the Engineer-in-Charge may consider 
reasonable, in respect of salaries and /or wages paid by the Contractor to his 
employees and labour at site, remaining idle during the period of suspension, 
provided the Contractor submits his claim supported by details to the Engineer-in-
Charge within 14 days of the expiry of the period of 30 days. 

c) If the works or part thereof are /is suspended on the orders of the Engineer-in-
Charge for more than three months at a time, except when suspension is ordered 
for a reason (i) in sub- Para (a) above, the Contractor may after receipt of such 
order serve written notice on the Engineer-in-Charge requiring permission within 
fifteen days from receipt by the Engineer-in-Charge of the said notice to proceed 
with the works or part thereof in regard to which progress has been suspended 
and if such permission is not granted within that time, the Contractor to treat the 
suspension, where it affects only a part of the works as an omission of such part by 
the Company under condition or where it affects the whole of the works, as an 
abandonment of the works by the Company shall within ten days of expiring of 
such period of 15 days give notice in writing of his intentions to the Engineer-in-
Charge. In the event of the Contractor treating the suspension as an abandonment 
of the Contract by the Company, he shall have no claim on payment of any 
compensation on account of any profit or advantage which he may have derived 
from the execution of the work in full but which he could not derive in 
consequence of the abandonment. He shall, however, be entitled to compensation, 
as the Engineer-in-Charge may consider reasonable, in respect of salaries and / or 
wages paid by him to the employees and labour at site, remaining idle in 
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consequence and of materials collected which could not be utilised on the works, 
provided the Contractor submits his claim supported by the details to the 
Engineer-in-Charge within 28 days of the expiry of the period of 3 months. 
 

Time and Extension for Delay 

12. The time allowed for execution of the works as specified in the contract or the 
extended time in accordance with these conditions shall be the essence of the 
contract. The execution of the works shall commence from the 15th day after the 
day on which the Engineer-in-Charge issues written orders to commence the work 
or from the date of handling over of the site whichever is later. If the contractor 
commits default in commencing the execution of the work as aforesaid, Company 
shall without prejudice to any other right or remedy be at liberty to forfeit the 
earnest money absolutely. 
 

12(1) As soon as possible after the contract is concluded the Engineer-in-Charge and the 
Contractor shall agree upon a Time and Progress Chart. The Chart shall be 
prepared in direct relation to the time stated in the contract documents for 
completion of items of the works. It shall indicate the forecast of the dates of 
commencement and completion of various trades or sections of the work and may 
be amended as necessary by agreement between the Engineer-in-Charge and the 
Contractor within the limitations of time imposed in the contract documents, and 
further to ensure good progress during the execution of the work the contractor 
shall in all case in which the time allowed for any work exceeds one month (save 
for special jobs where different progress  schedule is specified) complete 1/8th of 
the whole of the work  before 1/4th of the whole time  allowed in   the contract has 
elapsed; 3/8th  of the work  before one half of such time has elapsed  and 3/4th  
before  3/4th of  such time has elapsed. 
 

12(2) If the works be delayed by 
(a) force  majeure, or 
(b) abnormally bad weather, or  
(c) ( c) serious loss or damage by fire, or  
(d) civil commotion, local combination of workmen, strike or lockout, affecting any of 

the trades ,employed on the work ,or  
(e) delay on the part of  other contractors or tradesmen engaged by Company in 

executing work not forming part of the contract, or 
(f) non- availability of stores, which are responsibility of Company to supply, or  
(g) non availability or break-down of tools or plant to be supplied or supplied by 

company, or  
(h) any other cause which, in the absolute discretion of the Company is beyond               

the Contractor's control; then upon the happening of any such event causing delay, 
the Contractor shall immediately give notice thereof in writing to the Engineer-in-
Charge but shall nevertheless use constantly his best endeavors to prevent or make 
good the delay and shall do all that may be reasonably required to the satisfaction 
of   Engineer-in-Charge to proceed with the works.  
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12(3) Request for extension of time, to be eligible for consideration, shall be made by the 
Contractor in writing within fourteen days of the happening of the event causing 
delay. The contractor may also, if practicable, indicate in such a request a period 
for which extension is desired. 

12(4) In any such case the Company may give a fair and reasonable extension of time for 
completion of works. Such extension shall be communicated to the contractor by 
the Engineer-in-Charge in writing within 3 months of the date of receipt of such 
request by the Engineer-in-Charge. 

 

Plant and Equipment  

13.  The contractor shall arrange at his expense at his own expense all tools plant and 
equipment (hereinafter referred to as T &P) required for execution of the work, 
except the items which may be given to him on hire by the Company. Company's 
T&P hired to the Contractor shall be conveyed by him at his expense from the 
place of issue to the site and back. 
 

13(1) If the contractor requires any item of T&P on hire from the Company over and 
above the requirements indicated by him at the time of submitting his tender, the 
Company will, if such item is available, hire it to the Contractor at a rate to be 
fixed by the Engineer-in- Charge. 
 

13(2) The period of hire will be reckoned from the commencement of the day of issue 
upto the end of the day of return (including all recognized holidays) irrespective of 
the actual hour of issue and return. The contractor will be exempted from levy of 
any charges for the number of days he is called upon in writing by the Engineer-
in-Charge   to suspend execution of the work Company's T&P in question has, in 
fact remained idle with the Contractor because of the suspension, provided the 
contractor, in case the period of suspension, exceeds eleven days returns 
Company's T&P to the place from where it was issued. 

 

13(3) The hire charges shall be reckoned as under: 
(a)    The first eight working hours(excluding a break of one hour)____________one 

working day. 

(b) very working hour or part thereof  in excess of eight working hours, at the rate of 
1/8th of hire charges for the working days provided however if the company has 
paid more than at the rate of  1/8th  of the wages of the crew for overtime under  
the Minimum Wages Act or any other law for the time being in force, the Excess of 
1/8th of the wages shall also be charged to the Contractor. 

13(4) If at any time company's T&P has not been worked upon during a day except for a 
break down, or has been worked for less than 8 hours during a day, the contractor 
shall be charged for one working day. 

13(5) If any item of Company's T&P has stopped working on account of breakdown 
before it is worked for four hours in day the contractor will be charged for half a 
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working day. If the item has stopped working after it has worked for more than 
four hours but less than eight hours, the Contractor will be charged for full 
working day. 

13(6) The hire charges mentioned in conditions 13 to 13.5 above cover charges of crew, 
stores for maintenance and cleaning purposes and fuel needed to start a machine 
at the time of issue. All other charges such as cost of fuel for running a machine, 
engine oil, kerosene oil, etc. for working Company's T&P and all unskilled labour 
and water required for serving / washout shall be borne by the   contractor. 
The contractor shall permit the Engineer-in-Charge to carry out periodical 

maintenance for Company's T&P and there will be no deduction in hire charges 

for the period spent on such maintenance.  

However, the contractor shall be allowed to return the tools and plants (issued by 

the Company) for purposes of repairs and for the duration of such repairs no hire 

charges shall be levied. 

13.7.  The contractor shall be responsible for care and custody of Company's T&P 
(including employment of Chowkidars) during the period Company's T&P remain 
with him and any damage (fair wear and tear excepted) to any of the equipment 
(except for Excepted Risks provided always the Contractor has taken precautions 
necessary to protect it from such risks) shall be made good at the Contractors' 
expense to the satisfaction of the Engineer-in-Charge unless such damage is caused 
because of negligence of crew provided by the Company. 

13.8. The company gives no guarantee in respect of output of his T&P hire to the 
contractor and no reduction in rates or any compensation shall be allowed on the 
ground that out turn or performance of Company's T&P was not to the 
Contractors expectations. 

13.9. Company's T&P hired to the contractor shall be returned at the place of issue 
(unless otherwise directed) by the contractor to the Engineer-in-Charge on 
completion of the work or section of the work or earlier on termination of the hire 
by the Company as herein after provided on a written notice by the Engineer-in-
Charge. The company shall be entitled to terminate the hire on two days notice 
without assigning any reason whatsoever and the contractor shall have no claim to 
any payment of compensation or otherwise whatsoever on account of termination 
of hire of Company's T&P by the company. In such an event, however, a 
reasonable extension of time shall be given by the Engineer-in-Charge. 

13.10. A Log Book for recording hours during which every item of Company‘s T&P 
issued to the Contractor has worked each day shall be maintained by the member 
of the crew in charge thereof or any representative of the Engineer-in-Charge 
appointed in that behalf and shall be daily attested by the Contractor or his 
authorised agent. In case the contractor contests correctness of any entry and or 
fails to sign the Log Book the decision of the Engineer- in- Charge shall be final 
and binding on him. Hire charges shall be calculated with the entries in the Log 
Book. 
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Materials to be provided by the Contractor 

 

14.  (a) The contractor shall at his own expense, provide all materials required for the 
works other than those, which are to be supplied by the Company.   
For all such materials brought by the Contractor ''MATERIAL PASS -IN'' should be 

obtained from our Security Department clearly indicating the description and 

quantity of materials brought and submit a copy of the ―MATERIAL PASS -IN'' to 

the Engineer-in- Charge. 

1. All materials to be provided by the Contractor shall be in conformity with the 
specifications laid in the contract and the contractor shall, if requested by the 
Engineer-in-Charge, furnish proof to the satisfaction of the Engineer-in-Charge, 
that the material so comply. 

2. The Contractor shall, at his own expense and without delay, supply to the 
Engineer-in- Charge samples of materials proposed to be used in the works. The 
Engineer-in-Charge shall within seven days of supply of samples or within such 
further periods as he may require, intimate the Contractor in writing, whether 
samples are approved by him or not. If samples are not approved, the Contractor 
shall forthwith arrange to supply to the Engineer-in- Charge for his approval fresh 
samples complying with the specifications laid down in the contract. 

3. The   Engineer-in- Charge shall have full powers to require removal of any or all of 
the material brought to site by the Contractor which are not in accordance with the 
contract specifications or do not conform in character or quality to samples 
approved by him. In case of default on the part of the Contractor in removing the 
rejected material Engineer-in-Charge shall have full powers to procure other 
proper materials to substituted for rejected materials and in the event of the 
Contractor refusing to comply, he may cause the same to be supplied by other 
means. All cost, which may attend upon such removal and / or substitution, shall 
be borne by the Contractor. 
 

4. The Contractor shall indemnify the Company or any agent or employee of the 
Company against any action, claim or proceeding relating to infringement or use 
of any patent design or any alleged patent or design rights and shall pay any 
royalties or other charges which may be payable in respect of any article or 
material or part hereof included in the contract .In the event of any claim being 
made or action being brought against the Company or any agent servant, or 
employee of the Company in respect of any such matters as aforesaid, the 
Contractor shall immediately be notified thereof. Provided that such indemnity 
shall not apply when such infringement has taken place in complying with the 
specific directions issued by the Company but the Contractor shall pay any 
royalties or other charges payable in respect of any such use, the amount, so paid 
being reimbursed to the Contractor only if the use was the result of any drawings 
and / or specifications issued after submission of the tender.  

5. Subject as hereinafter provided in condition 50/50 -A All charges on account of 
octroi, terminal or sales tax and other duties on materials obtained for the works 
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from any source (excluding materials supplied by the Company) shall be borne by 
the Contractor.  

6. The Engineer-in- Charge shall be entitled to have tests carried out as specified in 
the contract for any materials supplied by the Contractor other than those for 
which, as stated above, satisfactory proof has already been furnished, at the cost of 
the Contractor and the Contractor shall provide at his expense all facilities which 
the Engineer-in-Charge may require for the purpose. If no tests are specified in the 
contract, and such tests are required by the Engineer-in-Charge the Contractor 
shall provide all facilities required for the purpose and the charges for these tests 
shall be borne by the Contractor only if tests disclose that the said material are not 
in accordance with the provision of  the contract. The cost of materials consumed 
in tests shall be borne by the Contractor in all cases except when otherwise 
provided . 

 
 

14.  (b)  Materials to be supplied by the Company  
 

1. If after acceptance of the tender the Contractor desires the Company to supply any 
other materials, such materials may be supplied by the Company, if available, at 
rates to be fixed by the Engineer-in- Charge. 

2. For the materials in which the Company has agreed to supply to the Contractor, he 
shall give a reasonable notice in writing of his requirements to the Engineer -in- 
Charge in accordance with the agreed phased programme. Such materials shall be 
supplied for the purposes of the contract only and the value of materials so 
supplied shall be set off or deducted as and when the materials are consumed in 
terms of work for which payment is being made to the Contractor, for any sums 
then due or which may thereafter become due to the Contractor, under the 
contract. At the time of submission of bills the Contractor shall properly account 
for the materials issued to him to the satisfaction of the Engineer-in- Charge and 
certify that balance of materials supplied is available at site.  

3. The materials will be issued from the Company's departmental store at Kanjikode. 
The Contractor  shall bear the cost of loading, transporting to site, unloading, 
storing under cover as required, assembling and joining the several parts together 
as necessary and incorporation of fixing materials in the works including all 
preparatory works of whatever descriptions as may be required. 

4. All materials issued to the Contractor by the Company for incorporation of fixing 
in the works(including preparatory works) shall, on completion or on foreclosure 
of the works, be returned by the Contractor at his expense, at the place of issue, 
after making due allowance for actual consumption, reasonable wear and tear and  
/or waste. 
If the Contractor is required to deliver such material at a place other than the place 

of issue, he shall do so and the transportation charges from the sides to such place, 

less the transportation charges which would have been incurred by the Contractor 



Signature of Contractor                                 25                                                

 

 

had such materials been delivered at the place of issue, shall be borne by the 

Company. 

5. Surplus material returned by the Contractor shall be credited to him by the 
Engineer-in- Charge at rates not exceeding these at which were originally issued to 
him after taking into consideration any deterioration or damage which may have 
been caused to the said materials whilst in the custody of the Contractor.  

6. If on completion of works the contractor fails to return surplus material out of 
those supplied by the Company, then in addition to any other liability which the 
Contractor would incur, the Engineer-in-Charge may; by a written notice to the 
Contractor, require him to pay within a for night of receipt of the notice, for such 
unreturned surplus material at a double the issue rates.  

7. If cement is to be supplied by the Company, every cement godown shall be 
provided with two locks on each door. The key of one lock at each door shall 
remain with the Engineer-in-Charge or his representative and that of the other lock 
with the Contractor's authorised agent at site of works so that cement is removed 
from the godown only according to daily requirement with the knowledge of both 
the parties. 

 

GENERAL  

15. Materials required for the works whether brought by the Contractor or supplied 
by the Company, shall be stored by the Contractor only at places approved by the 
Engineer-in-Charge, storage and safe custody shall be responsibility of the 
Contractor. Rent will be charged to the Contractor for storage accommodation 
provided by the Company. 

1. Company's official concerned with the contract shall be entitled at any time to 
instruct and examine any materials intended to be used in or on the works either 
on the site or at factory workshop or other place(s) where such materials are 
assembled, fabricated manufactured or at at any places where these are lying or 
from which these are being obtained and the Contractor give such facilities as may 
be required for such inspection and examination.  

2. All materials brought to the site shall become and remains the property of the 
Company and shall not be removed off the site without the prior written approval 
of the Engineer- in- Charge. But whenever the works are finally completed and 
advance, if any, in respect of any such materials is fully recovered, the Contractor 
shall at his own expense forthwith from the site all surplus materials originally 
supplied by him and upon such removal, the same shall revert in and become the 
property of the Contractor. 

 

LABOUR    

 

16.1 The Contractor shall employ labour in sufficient numbers either directly or 
through sub-contractor, where such subletting is permitted, to maintain the 
required rate of progress and of quality to ensure workmanship of the specified in 
the contract and to the satisfaction of the Engineer-in-Charge. The contractor shall 
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not employ in connection with the works any person who has not completed his 
fifteenth years of age. 

(a) In this connection, the Contractor shall be responsible for the implementation of 
the Kerala Factory Rules 1957 regarding employment of child/adolescent labour 
and in default of complaints with any of the provisions of the said Rules he shall 
indemnify the Company from any damages, penalties, fines, claims, or any other 
cause of action against the Company on account of any action by the competent 
government authority or person. 

(b) The Contractor shall not employ any person below the age of 14 years under the 
law and if any child/adolescent labour who is above the age of 14 years but not 
completed 15 or completed 15 years but not completed 18 years, a certificate of 
fitness shall be obtained by the Contractor from the Medical Officer, I.T.I. General 
Hospital, without which the Contractor shall be liable for action as per the 
provisions under the law. 
 

16.1 The Contractor shall furnish to the Engineer- in- Charge at fortnightly intervals a 
distribution return of the number and description by trades of the work people 
employed on the works .The Contractor shall also submit on 4th and 19th of every 
month to the Engineer- in- Charge a true statement showing in respect of second 
half of the preceding month and the first half current month. i) the accident that  
occurred during the said fortnight showing the circumstances under which they 
happened and the extend of  damage and injury caused by them and  ii) the 
number of female workers who have been allowed Maternity benefit  as provided 
in the Maternity Benefit Act ,1961 ,or rules made thereunder and the amount paid 
to them. 

16.2 The Contractor shall pay to labour employed by him either directly or through 
sub-contractor wages not less than fair wages as defined in the Contractor's labour 
Regulations. 

16.3 The Contractor shall in respect of labour employed by him either directly or 
through sub-contractor comply with or cause to be complied with the Contractor‘s 
labour regulation regard to all matters provided therein  

16.4 The Contractor shall comply with the provisions of the Payment of Wages Act, 
1936,Minimum Wages Act, 1947, Employer's Liability Act, 1938, Workmen's 
Compensation Act, 1923, Industrial disputes Act, 1947,Maternity Benefit Act, 1961 
and Mines Act.1952 or any modifications thereof or any other law relating thereto 
and the rules made thereunder from time to time. 

A)  The Contractor shall be liable to pay his contribution and the employees‘ 
contribution to the State Insurance Scheme in respect of all labour employed by 
him for the execution of the contract, in accordance with the provisions of ''The 
Employees ' State Insurance Act 1948'' as amended from time to time. In case the 
Contractor fails to submit full details of his account of labour employed and the 
contribution payable the Engineer- in- Charge shall recover from the running bills 
of the Contractor an amount of contribution as assessed by him. The amount so 
recovered shall be adjusted against the actual contribution payable for Employees‘ 
State Insurance. 
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16.5 The Engineer- in- Charge shall on report having been made by an Inspecting 
Officer as defined in the Contractor's Labour Regulations have the power to 
deduct from the moneys due to the Contractor any sum required or estimated to 
be required for making good the loss suffered by a worker or workers by reason of 
non-fulfillment of the conditions of the contract for the benefit of workers, non-
payment of wages or deductions made from his or their wages which are not 
justified by the terms of the contract or non-observance of the said Contractor's 
Labour Regulations. 

 

16.6 The contractor shall indemnify the Company against any payments to be made 
under and for observance of the Regulations aforesaid without prejudice to his 
right to claim indemnity from his sub-Contractor. 

 

16.7 In the event of the Contractor committing a default or breach of any of the 
provisions of the a aforesaid Contractor's Labour Regulations as amended from 
time to time furnishing any information or submitting or filling any Form / 
Register/ Slip under the provision of these regulations which is materially 
incorrect then only report of the inspecting officer as defined in the Contractors 
Labour Regulation, the contractor shall without prejudice to any other liability pay 
to the company a sum not executing Rs.50.00 as liquidated damages for every 
default, breach or furnishing, making submitting, filling materially incorrect 
statement as may be fixed by the  Engineer- in-Charge and in the event of the 
Contractor's default continuing in this respect, the liquidated damages may be 
enhanced to Rs.50.00 per day for each day of default subject  to maximum of one 
percent of the estimated cost of the works as per tender. The Engineer-in- Charge 
shall deduct such amount from bills or surety deposit of the Contractor and credit 
the same to the Welfare Fund constituted under Regulations. The decision of the 
Engineer- in- Charge in this respect shall be final and binding. 

 

 

Model Rule For Labour Welfare 

16.1.1 The Contractor shall at his own expense comply with or cause to be complied with 
Model Rule for Labour Welfare as appended to these conditions or rules framed 
by Government from time to time for the protection of health and for making 
sanitary arrangements for workers employed directly or indirectly on the works. 
In case fails to make arrangements as aforesaid, the Engineer- in- Charge shall be 
entitled to do so and recover the cost thereof from the Contractor.  
 

Safety Code 

16.1.2 The contractor shall at his own expense arrange for the safety provisions as 
appended to these conditions or as required by the Engineer-in-Charge in respect 
of all labour directly or indirectly employed for performance of the works and 
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shall provide all facilities in connection therewith. In case the contractor fails to 
make arrangements and provide necessary facilities as aforesaid, Engineer- in- 
Charge shall be entitled to do so and recover the cost thereof from the Contractor. 

(1) Failure to comply with Model Rule for Labour Welfare Society Code or the 
provisions relating to accidents and to grant of maternity benefits to female 
workers shall make Contractor liable to pay to the Company as liquidated 
damages an amount not exceeding Rs.50.00 for each default or materially in correct 
statement. The decision of the Engineer- in- Charge in such matters based on 
reports from the Inspecting Officers as defined in the Contractor‘s Labour 
Regulation as appended to these conditions shall be final and binding and 
deductions for recovery of such liquidated damages may be made from any 
amount payable to the Contractor.  
 

Admission to Site 

17.  The contractor shall not be permitted to enter on (other than for inspection 
purpose) or take possession of the site until instruction to do so by the Engineer- 
in- Charge in writing. The portion of site to be occupied by the contractor shall be 
defined and /or marked on the site plan, failing which these shall be indicated by 
the Engineer- in - Charge at the site and the contractor shall on no account be 
allowed to extend his operations beyond these areas. In respect of any land 
allotted to the Contractor for purpose of or in connection with the contract, the 
Contract shall be a license subject to the following and such other terms and 
conditions as many be imposed by the licenser:- 

(i) That he shall pay a nominal license fee of Rs.1/- per year or part of a year for use 
and occupation, in respect of each and every separate area of land allotted to him. 

(ii) That such use or occupation shall not confer any right of tenancy of the land to the 
Contractor. 

(iii) That the Contractor shall be liable to vacate the land on demand by the Engineer- 
in- Charge. 

(iv) That the Contractor shall have no right to any construction over this land without 
the written permission of the Engineer- in- Charge. In case, he is allowed to 
construct any structure he shall have to demolish and clear the same before 
handing over the completed work unless agreed to the contrary. 

17.1. The Contractor shall provide, if necessary or if required on the site, all temporary 
access thereto and shall alter, adapt and maintain the same as required from time 
to time and shall take up and clear them away as and when no longer required  
and as when ordered  by the Engineer- in- Charge and make good all damage 
done to the site. 
 

Setting out the works 

18. The Engineer- in-Charge shall supply dimensional, drawings levels and other 
information necessary to enable the Contractor to set out the works. The 
contractors shall provide setting out apparatus required and set out the works and 
be responsible for the accuracy of the same. He shall amend at his own cost and to 
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the satisfaction of the Engineer- in-Charge any error found at any stage which may 
arise through inaccurate setting out unless such error is based on incorrect data 
furnished in writing by the Engineer-in-Charge, in which case the cost of 
rectification shall be borne by the Company. The Contractor shall protect and 
preserve all bench marks used in setting out the works till end of the Defects 
Liability Period unless the Engineer- in-Charge directs earlier removal. 

 

 

Site Drainage 

19. All water which may accumulate on the site during the progress of the Works, or 
in trenches and excavations, from other than the excepted risks shall be removed 
from the site to the satisfaction of the Engineer- in- Charge, and the Contractor's 
expense.     

Nuisance    

20. The Contractor shall not at any time do, cause or permit any nuisance on the site or 
do anything which shall cause unnecessary disturbance or inconvenience to 
owners tenants or occupiers of  other properties near  the site and to the public 
generally. 
 

Materials Obtained from Excavation 

21. Materials of any kind obtained from excavation on the site shall remain the 
property of the company and shall be disposed off as Engineer- in- Charge may 
direct. 
 

Treasure, Trove, Fossils, etc. 

22. All fossils, coins, articles of value or antiquity and structure and other remains or 
things of geological or archaeological interest discovered on the site shall be the 
absolute property of the Company and Contractor take reasonable precautions to 
prevent his workmen or any other person from removing or damaging any, such 
article or thing and shall immediately upon discovery thereof and before removal 
acquaint the Engineer- in- Charge's with such discovery and carry out  the  
Engineer- in- Charge's direction as to the disposal of the same at the expense of the 
Company.  

 

Protection of Trees 

23. Trees designated by the Engineer- in- Charge shall be protected from damage 
during the course of the works and earth level within 1 Metre of each such tree 
shall not be changed. Where necessary, such trees shall be protected by providing 
temporary fencing by the Contractor at his own cost. 
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Watching and Lighting 

24. The Contractor shall provide and maintain at his own expense all lights, guards, 
fencing and watching when and where necessary or required by the Engineer- in-
Charge for the protection of the works or for the safety   and convenience of those 
employed on the works or the public.  

 

Contractor's Supervision 

25. The Contractor shall either himself supervise the execution of the works or shall 
appoint a competent agent approved by the Engineer-in- Charge to act on his 
behalf. If in the opinion of  the Engineer-in-Charge the Contractor  has himself  no 
sufficient knowledge and experience to be capable or receiving instructions or 
cannot give his full attention to the works, the Contractor shall at his own expense, 
employ at his accredited agent an Engineer approved by the Engineer- in- Charge. 
Orders given to the Contractor's agent shall be considered to have the same force if 
these had been given to the Contractor himself. If the Contractor fails to appoint a 
suitable agent as directed by the Engineer- in-Charge, the Engineer-in-Charge shall 
have full powers to suspend the execution of the works until such date as a 
suitable agent is appointed and the Contractor shall be held responsible for the 
delay so caused to the works. 
 

Inspection and Approval 

 

26. All works embracing more than one process shall be subject to examination and 
approval at each stage thereof and the Contractor shall give due notice to the 
Engineer-in-Charge or his authorised representative when each stage is ready. In 
default of such notice, the Engineer-in-Charge shall be entitled to appraise the 
quality and extent thereof. 

 

 

26.1 No work shall be covered   up or put out of view without the approval of the 
Engineer- in-Charge or his authorised representative and the Contractor shall 
afford full opportunity for examination and measurement of any work which  is 
about to be covered up or put out of view  and for examination of foundation 
before permanent work is placed thereon. The Contractor shall give due notice to 
the Engineer- in-Charge or his authorised representative whenever any such work 
or the foundation is ready for examination and the Engineer- in- Charge or his 
representative shall without unreasonable delay, unless he considers it necessary 
and advise the Contractor accordingly, attend for the purpose of examining and 
measuring such work or of examining such foundation. In the event of the failure 
of the Contractor to give such notice he shall if required by the Engineer- in-
Charge uncover such work at the Contractor's expense. 
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26.2 Company Officers concerned with contract shall have powers at any time to 
inspect and examine any part of the works and the Contractor shall give such 
facilities as may be required for such inspection and examination.     

 

Duties and Powers of Engineers-in-Charge's representative  

27. The duties of the Representative of the Engineer-in-Charge, are to watch and 
supervise the works and to test and examine any materials to be used or 
workmanship employed in connection with the works. He shall have no authority 
to order any work involving any extra payment by the Company or to make any 
variation in the works. 

27.1 The Engineer- in-Charge may from time to time delegate to his representative any 
of the powers authorities vested in the Engineer-in-Charge. Any written 
instruction or written approval given by the representative of the Engineer-in- 
Charge to the Contractor within the terms of such delegation shall blind the 
Contractor and the Company as though it had been given by the Engineer-in-
Charge.  

27.2 Failure of the representative of the Engineer-in-Charge to disapprove any work or 
materials shall not prejudice the power of the  Engineer-in-Charge thereafter to 
disapprove such work or materials and to order the pulling down, removal or 
breaking up thereof. 

27.3 If the Contractor is dissatisfied with any decision of the Representative of the 
Engineer-in-Charge shall be entitled to refer the matter to the Engineer- in-Charge 
who shall thereupon confirm, reverse or very such decision.  

Removal of Workmen       

28. The Contractor shall employ in and about the execution of the works only such 
person as are skilled and experienced in there several trades and the Engineer-in-
Charge shall be at liberty to object to and require the Contractor to remove from 
the works any person employed by the contractor in or about the execution of the  
works who in the opinion of the Engineer-in-Charge misconducts himself or is 
incompetent negligent in the proper performance of his duties and such person 
shall not be again employed upon the works without permission of the Engineer-
in-Charge . 

 

Uncovering and Making Good  

29. The Contractor shall uncover any part of the works and/or make opening or 
through the same as the  Engineer-in-Charge may from time to time direct for his 
verification and shall reinstate and make good such part to the satisfaction of the  
Engineer-in-Charge . If any such part has been covered up or put out of view after 
being approved by the Engineer-in-Charge and is subsequently found on 
uncovering to be executed in accordance with the contract, the expenses of 
uncovering and making opening in or through, reinstating and making good the 
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same shall be borne by the Company. In any other case all such expenses shall be 
borne by the Contractor. 

 

Normal Working hours And Work On Holidays And During Night   

30. The Contractor shall carry out all the works during the working hours of the 
General Shift of the Factory. The Contractor shall not carry out any work on 
holidays and during night, without prior permission in writing from the Engineer-
in-Chief.               

31.  Completion Certificate 

31.1 As soon as the work is completed, the Contractor shall give notice of such 
completion to the Engineer-in-Charge and within ten days of receipt of such notice 
the Engineer-in-Charge shall inspect the work and shall furnish the Contractor 
with a certificate of completion indicating (a) the date of completion, (b) defects to 
be rectified by the Contractor and/or (c) items for which payment shall be made at 
reduced rates indicating the reasons therefore. When separate periods of 
completion have been specified for items of group of items, the Engineer-in-
Charge shall issue separate completion certificate for such items or group of items. 
No certificates of completion shall be issued, nor shall the work be considered to 
be complete till the contractor shall have removed from the premises on which the 
work has been executed all scaffoldings, sheds and surplus materials, except , such 
as are required for rectification of defects, rubbish and all huts and sanitary 
arrangements required for his workmen on the site in connection with the 
execution of the work, as shall have been erected by the Contractor or the 
workmen and cleaned all dirt from all parts of buildings(s)in, upon or about which 
work has been executed or of which he may have had possession for the purpose 
of the execution thereof and cleaned floors, gutters and drains, eased doors and 
sashes, oil locks and fastenings, labeled keys clearly and handed them over to the  
Engineer-in-Charge or his representatives and made the whole premises fit for 
immediate occupation or use to the satisfaction of the  Engineer-in-Charge. If the 
contractor shall fail to comply with any of the requirements of the this condition as 
as aforesaid or on before the date of completion of the works, the Engineer- in-
Charge may at the expense of the contractor fulfill such requirements and dispose 
off the scaffoldings, surplus materials and rubbish etc. as he  thinks fit and the 
Contractor shall have no claim  in respect of any such scaffolding or surplus 
materials except  for any sum actually realized by the sale thereof  less the cost of 
fulfilling the requirements and any other  amount that may be due from  the 
Contractor. If the expenses of fulfilling such requirements are more than the 
amount realised on such disposal as aforesaid, the Contractor shall forthwith on 
demand pay such excess. 

31.2 If at any time before completion of the entire work, items or groups of items for 
which separate periods of completion have been specified, have been completed 
and if the Engineer-in-Charge with the consent of the Contractor takes possession 
of any part or parts of the same (any such part(s) being hereinafter in this 
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condition referred to as the relevant part) then notwithstanding anything 
expressed or implied elsewhere in this Contract. 

(a) Within ten days of the date of completion of such items or group of items or of 
possession of the relevant part, the Engineer-in-Charge shall issue completion 
certificate for the relevant part has in condition 31(1) above provided the 
Contractor fulfills his obligations under that conditions for the relevant part. 

(b) The defects Liability Period in respect of such items and the relevant part shall be 
deemed to have commenced from the certified date of completion of such items or 
the relevant part as the case may be. 

(c) The Contractor may reduce the value insured under condition 34 by the value of 
the completed items or relevant part as estimated by the Engineer in-Charge for 
this purpose. This estimate shall be applicable for this purpose only and for no 
other. 

(d) For purposes of ascertaining compensation for delay under condition32 in respect 
of any period during which the works are not complete the relevant part will be 
deemed to form a separate item or group, with date of completion as given in the 
contract or as extended under condition12 and actual date of completion as 
certified by the Engineer-in-Charge under this condition. 

 

Compensation for Delay 

32 If the contractor fails to maintain the required progress in terms of condition 12 or 
to complete the work and clear the site on or before the contract or extended 
date/period of completion, he shall, without prejudice to any other right or 
remedy of the Company on account of such breach, to pay as agreed as 
compensation amount calculated as stipulated below or  such smaller amount as 
may be fixed by the company on the contract value of work for every week that 
the progress remains below that specified condition 12 or that the work remains 
incomplete. This will also apply to items or group of items for which separate 
period of completion has been specified. For this purpose the term ' contract Value' 
shall be the value at contract rates of the work as ordered. 

(a) Completion period (as originally stipulated) not exceeding 6 months at 1(one) 
percent per week. 

(b) Completion period (as originally stipulated) exceeding 6 months and not 
exceeding 2 years @ 1 ½  (half) percent per week  

(c) Completion period (as originally stipulated) exceeding 2 years @ 1/4th (quarter) 
percent per week. 

 32.1.      Provided always that the total amount of compensation for delay to be paid under 

this condition shall not exceed the under noted percentage of the contract value or 

of the contract value of the items or group of items of work for which a separate 

period of completion is given: 

(a) Completion period as originally stipulated not exceeding 6 months @10%  
(b) Completion period as originally stipulated exceeding 6 months and not exceeding 

2     years @ 7 ½ %. 
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(c) Completion period (as originally stipulated) exceeding 2 years @ 5%. 
32.2 The amount of compensation may be adjusted or set-off against any sum payable 

to the Contractor under this or any other contract with the company. 
 

Defects Liability Period 

33. The Contractor shall be responsible to make good and remedy at his own expense 
within such period as may be stipulated by the Engineer-in-Charge, any defect 
which may develop or may be noticed before the expiry of twelve months from the 
certified date of completion. 

 

Contractor's Liability and Insurance   

34. From commencement to completion of the works, the Contractor shall take full 
responsibility for the care thereof and for taking precautions to prevent loss or 
damage and to minimise loss or damage to the greatest extent  possible and shall 
be liable  for any damage or loss that may happen to the works or any part thereof 
and all Company's   T&P from any cost whatsoever(save and except the Excepted 
Risks)and shall at his own cost repair and make good the same so that at  
completion the works and all  Company's T&P shall be in good order and 
condition and in conformity in every respect with the requirements after the 
Contract and instruction of the Engineer-in-Charge. 
 

34.1  In the event of any loss or damage  to the works or any part thereof or to any T&P 
or to any material or articles at the site from any of the Excepted Risks the 
following provisions shall  have effect:   
 

(a) The Contractor shall, as may be directed in writing by the Engineer-in- Charge, 
remove from the site any debris and so much of the works as shall have been 
damage, taking to Company's store such Company's T&P, articles and / or 
materials as may be directed.  
 

(b) The Contractor shall as may be directed in writing by the Engineer- in- Charge 
proceed with the erection and completion of the works under and with the 
provisions and conditions of the in accordance contract; and  
 

(c) These will be added to the Contract sum, the net amount due, ascertained in the 
same manner as for deviations, or as prescribed for payment,  in receipt of the re-
execution of the works lost or damage the replacement, of any T&P and of any 
materials and articles  lost or damaged but not incorporated in the works on the 
day. When the loss/damage occurred and the removal by the Contractor as 
provided above of Company's T&P articles and /or materials to the Company's 
store and of debris and damaged works referred to therein and the compensations 
paid by him, under any law for time being in force to any workman employed by 
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him for any injury caused to him or the workman‘s legal successors for loss of the 
workman's life. 

 

34.2 Provided always that the Contractor shall not be entitled to payment under the 
above provisions in respect of so much loss or damage as has been occasioned by 
any failure on his part to perform his obligations under the contractor not taking 
precautions to prevent loss or damage or minimize the amount of such loss or, 
damage.              
   

34.3 Without limiting the obligations and responsibilities under this conditions the 
Contractor shall insure the works (from commencement to completion), the 
Company's T&P hired by the Contractor and all material at site, to their full value 
as to Company‘s T&P according to the value indicated by the Engineer-in-Charge 
against the risk of loss or damage from whatever cause arising other than the 
Excepted Risks. The said insurance shall be in joint names of the Company and the 
Contractor and the Contractor shall deposit with the Engineer – in - Charge the 
said policy or policies. All money's payable by the insurers under such policy or 
policies shall be recovered by the Company and shall be paid to the Contractor in 
installments by the Engineer-in-Charge for the purpose of rebuilding or 
replacement or repair of the works and /or goods destroyed or damaged as the 
case may be. 
 

34.4 If the Contractor has a blanket insurance policy for all his works and the policy, 
covers all the items to be insured under this condition the said policy shall be 
assigned by the Contractor in favour of the Company, provided however is any 
amount is payable under the policy other than the work under this Contract the 
same may be recovered by the Contractor directly from the insurers. 
 

34.5 Where the Company building or a part thereof is rendered by the Contractor he 
shall insure the entire building if the building or any part thereof is used by him 
for the purpose of storing or using materials of combustible nature, as to which the 
decision of the Engineer-in-Charge shall be final and binding. 

 

34.6 The Contractor shall indemnify and keep indemnified the Company against all 
losses and claims for injuries or damage to any person or any property whatsoever 
which may arise out of or in consequence of the construction and maintenance of 
the works and against all claims, demands, proceedings, damages cost, charges 
and expenses whatsoever in respect of or in relation thereto; provided always that 
nothing herein contained shall be deemed to render the Contractor liable for or in 
respect of or to indemnify the Company against any compensation or damages 
caused by the excepted risks. 
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34.7 Before commencing execution of the work, the Contractor shall without in any 
way  limiting his obligations and responsibilities under this conditions, insure 
against any damages / loss or injury which  may occur  to any property 
(Excluding that of the Company but including the Company's building  rented by 
the Contractor wholly or in part and any part of which is used by him for storing  
combustible  materials ),or to any person (including any employees of the 
Company) by or arising out of carrying out  the Contract. 
 

34.8 The Contractor shall at all time indemnify the Company against all claims, 
damages or compensation under the provisions of payment of Wages Act, 1936, 
Minimum Wages Act, 1948, Employers Liability Act, 1938, the Workmen's 
Compensation Act, 1923, Industrial Disputes Act, 1947, The Employees State 
Insurance Act, 1948, and     Maternity Benefit Act, 1961 or any   modifications 
thereof  or any other   law  relating    thereto and rules made thereunder from time 
to time as or consequence of any accidents or injury to any workman or other 
person in or about the works, whether in the employment of the Contractor or not 
save and except where such accident or injury has resulted from any act of the 
Company, its agent or servants, and also against all cost, charges and expenses of 
any suit, action or proceedings arising out of such accident or injury and against all 
sum or sums which may with the consent of the Contractor be paid to compromise 
or compound any such claim. Without limiting his obligations and liabilities as 
above provided, the Contractor shall insure against all claims, damages or 
compensations payable under the Workmen's Compensation Act, 1923 or any 
modification thereof any other law relating thereto.   
 

34.9 The aforesaid insurance policy/policies shall provide that they shall not be 
cancelled till the Engineer-in Charge agreed to their cancellation. 
 

34.10 The Contractor shall prove to the Engineer-in Charge from time to time that he has 
taken out all the insurance policies referred to above and has paid the necessary 
premium for keeping alive till expiry of the Defects Liability Period.  

 

34.11 The Contractor shall ensure that similar insurance policies are taken out by his 
sub-contractors (if any) and shall be responsible for any claims or losses to the 
Company resulting from their failure to obtain adequate insurance protection in 
connection thereof. The Contractor shall produce or caused to be produced by his 
sub-contractors (if any) as the case may be the relevant policy, or policies and the 
premium receipts as and when declared by the Engineer-in Charge.  

 

34.12 If the Contractor and /or his sub-contractors (if any) shall fail to effect and keep in 
force their insurance referred to above or any other insurance which he/they may 
be required to effect under the terms of  the contract then and in any such case the 
Company may without being bound to, effect and keep in force any such 
insurance and pay  such premium or premiums, as may be necessary for that 
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purpose and from time to time deduct the amount so paid by the Company from 
any moneys  due or which may become due to the Contractor or recover the same 
as a debt due from the Contractor. 

 

Facilities to other Contractors  

35. The Contractor, shall in accordance with the requirements of the Engineer- in- 
Charge, afford all reasonable facilities to other Contractors engaged 
contemporaneously on separate contract in connection with the works and for 
Departmental labour and labour of any other properly authorised authority or 
statutory body which may be employed at the site on execution of any works not 
included in the contract or of any contract which the Company may enter into in 
connection with or ancillary to the works . 
 

Notices to Local Bodies 

36. The Contractor shall comply with and give all notices required under any 
Government authority, instrument, rule or order made under any Act of 
Parliament, state Laws of or any regulations or bye - laws of any local authority 
relating to the works.  
He shall before making any variation from the contract drawings necessitated by 

such compliance given to the Engineer-in Charge a written notice giving reasons 

for the proposed variation and obtain the Engineer-in Charge's instructions 

thereon. 

 

36.1 The Contractor shall pay and indemnify the Company against any liability in 
respect of any fees or charges payable under any Act of Parliament, State Laws or 
any Government instrument, rule or order and any regulations or by laws of any 
local authority in respect of the works. 

 

Sub Contracts 

37. The Contractor shall not sublet any portion of the contract without the prior 
written approval of the Company / Engineer-in Charge. 

Instructions and Notices 

38. Subject as otherwise provided in this contract, all notices to be given on behalf of 
the Company and all other actions to be taken on its behalf may be given or taken 
by the Engineer-in Charge or any officer for the time being entrusted with the 
functions, duties and powers of the Engineer-in Charge. 

 
38.1 All inspections, notices and communications, etc. under the contract shall be given 

in writing and if sent by registered post to the last known place of abode  or 
business of the Contractor  shall be  deemed to have  been  served  on the date  
when in the ordinary  course of post these  would have been delivered to him.  
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38.2 The contractor or his agent shall be in attendance at the site(s) during all working 
hours and shall superintend the execution of the works with such additional 
assistance in each trade as the Engineer-in Charge may consider necessary. Orders 
given to the Contractor's Agent shall be considered to have the same force as if 
they had been given to the Contractor himself. 
 

38.3 The Engineer– in- Charge shall communicate and or confirm his instructions to the 
Contractor in respect of the execution of the work in a Work Site Order Book' 
maintained in the office of the Engineer-in Charge and the Contractor or his 
authorised representative shall confirm receipt of such instructions by signing the 
relevant entries in this book If required by the Contractor he shall be furnished a 
certified true copy of such instruction. 

 

Foreclosure of Contract in full or in part due to Abandonment or Reduction in Scope of 
work 

39  If at any time after acceptance of the tender the Company shall decide to abandon 
or reduce the scope of the works for any reason whatsoever and hence not require 
the whole of any part of the works to be carried out, the Engineer– in- Charge shall 
give notice in writing to that effect to the Contractor and the contractor shall have 
no claim to any payment of compensation or otherwise     whatsoever on account 
of any profit or, advantage which he might have derived from the execution of the 
works in full but which he did not derived in consequence of the foreclosure of the 
whole of part of the works. 
 

40  The Contractor shall be paid at contract rates full amount for works executed at 
site and, in addition reasonable amount as certified by the Engineer-in Charge for 
the items hereunder mentioned which could not be utilised on the works to the 
full extent because of the foreclosure. 
 

(a) Any expenditure incurred on preliminary site work, eg. Temporary access roads, 
temporary labour huts, staff quarter and site office, storage accommodation and 
water storage tanks. 
 

(b) i) The Company shall have the option to take over the Contractor's materials of any 
part thereof either brought to site or of which the Contractor is legally bound to 
accept the delivery from suppliers (for incorporation in or incidental to the work), 
provided, however, the Company shall be bound to take over the materials or such 
portions thereof as the Contractor does not desire to retain; for materials taken 
over or to be taken over by the Company, cost of such materials. The cost shall 
however taken into account purchase price, cost of transportation and 
deterioration or damage which may have been caused to materials whilst in the 
custody of the Contractor.  
 

(ii) For Contractor‘s materials not retained by the Company, reasonable cost of 
transporting such materials from site to Contractor's permanent stores or to his 
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other works, whichever is less. If materials are not transported to either of the said 
places, no cost of transportation shall be payable. 
 

(c) If any materials supplied by the Company are rendered surplus, the same except 
normal wastage shall be returned by the Contractor to the Company at rates not 
exceeding those at which these were originally issued less allowance for any 
deterioration or damage which may have been caused while the materials were in 
the custody of the / contractor. In addition, cost of transporting such materials 
from site to the Company stores, if so required by the Company, 
 

(d) Reasonable compensation for transfer of T&P from site to Contractor's permanent 
stores or to his other works, whichever is less .If T&P are not transported to either 
of the said places, no cost of transportation shall be payable. 

 

39.2 The Contractor shall, if required by the Engineer-in-Charge, furnish to him books 
of account, wage books, time sheets and other relevant documents as may be 
necessary to enable him to certify the reasonable amount payable under this 
condition. 

 

Termination of Contract for Death  

40  If the Contractor is an individual or a proprietary concern and the individual or 
proprietor dies and if the Contractor is a partnership concern and one of the 
partners dies then unless the Company is satisfied that the legal representatives of 
the individual Contractor or of the proprietor of the proprietary concern and in the 
case of partnership, the surviving partners, are capable of carrying out and 
completing the Contract the Company shall be entitled to cancel the Contract; as to 
its incompleted part without the Company being in any way liable to payment of 
any compensation to the estate of the deceased Contractor and / or the surviving 
partners of the Contractor's firm on account of the cancellation of the Contract. The 
decision of the Company that the legal representative of the deceased Contractor 
or the surviving partners of the contractor's firm cannot carry out and complete the 
Contract shall be final and binding on the parties in the event of such cancellation 
the company shall not hold the estate of the deceased Contractor and or the 
surviving partners of the contractor's firm liable for damages for not completing 
the Contract. 

 

Cancellation of contract in full or in part  

41   If the Contractor     
(a) At any time makes default in proceeding with the works with due diligence and 

continues to do so after a notice in writing   of 7 days from the Engineer-in-Charge, 
or 
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(b) Commits defaults in complying with any of the terms and conditions of the 
Contract and does not remedy it to take effective steps   to remedy it within 7 days 
after a notice in writing is given to him in that behalf by the Engineer-in-Charge, or 

(c) Fails to complete the works or items of work with individual dates of completion, 
on or before the date(s) of completion, and does not complete them within the 
period  specified  in a notice  given  in writing in that behalf  by the Engineer-in-
Charge , or 

(d) Shall offer or give or agree to give to any person in Company's service or to any 
other person on his behalf any gift of consideration of any kind as an inducement 
or reward for doing for forbearing to do for having done or forborne to do any act 
in relation to the obtaining or execution of this or any other contract for the 
Company, or  

(e) Shall enter into a contract with the Company in connection with which 
commission has been paid or agreed to be paid by him or to his knowledge, unless 
the particulars of any such commission and the terms of payment thereof have 
previously been disclosed in writing to the Engineer-in-Charge; or 

(f) Shall obtain a contract with the company as a result of ring tendering or other non-
bonafide methods of competitive tendering; or  

(g) Being an individual, or if a firm or any partner thereof, shall at any time be 
adjudged insolvent or have a receiving order or order for administration of his 
estate made against him or shall take any proceedings for liquidation or 
composition (other than a voluntary liquidation for the purpose of amalgamation 
or reconstruction) under any insolvency act for time being in force or make any 
conveyance or assignment of his effects or composition or arrangement for the 
benefit of his creditors or purport so to do, or  if any  application  be made under 
any  insolvency Act for time being in force for the sequestration  of his estate  or if 
a trust  deed  executed  by him  for benefit  of his creditors; or 
 

(h) Being a Company shall pass a resolution or the court shall make an order for the 
liquidation of its affairs, or a receiver or manager on behalf of the debenture 
holders shall be appointed for circumstances shall arise which entitled the court of 
debenture, holder to appoint a receiver or manager; or  

(i) Shall suffer an execution being levied on goods and allow it to be continued for a 
period of 21 days; or 

(j) Assign, transfers, sublets (engagement of labour on a piece-work basis or, of 
labour with materials not to be incorporated in the work, shall not be deemed to be 
subletting) or attempts to assign, transfer or sublet the entire works or any portion 
thereof without the prior written approval of the Engineer-in-Charge; the 
Engineer-in-Charge may, without prejudice to any other right to remedy which 
shall have accrued or shall accrue thereafter  to the Company, by written  notice  
cancel the Contract as a whole or only such items  of work default  from the 
contract.  

41.5. The Engineer-in-Charge shall on such cancellation have power to: 
(a) take possession of the site and any materials, constructional plant, implements, 

stores, etc. , thereon ;and / or  
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(b) carryout the incomplete work by any means at the risk and cost of Contractor                 
41.2. On cancellation of the Contract in full or in part the Engineer-in-Charge shall 

determine what amount, if any, is recoverable from the Contractor for completion 
of the works or  part of the works or in case the works or part of  the works is not 
to be completed , the loss or damage suffered by the Company. In determining the 
amount, credit shall be given to the Contractor for the value of the work executed 
by him up to the time of cancellation, the value of Contractor's materials taken 
over and incorporated in the work, and use of tackle and machinery belonging to 
the Contractor. 

41.3. Any excess expenditure incurred or to be incurred by the Company in completing 
the works or part of the works/ or the excess loss or damages suffered or may be 
suffered by the Company as aforesaid after allowing such credit shall be recovered 
from any moneys due to the Contractor or any account or under any other contract 
and if such moneys are not sufficient the Contractor shall be called upon in writing 
to pay the same within 30 days. 

41.4. If the Contractor shall fail to pay the required sum within the aforesaid period or 
30 days the Engineer-in-Charge shall have the right to sell any or all of the 
Contractor's unused materials, constructional plant, implements, temporary 
building, etc., and apply the proceeds of sale thereof towards the satisfaction of 
any sum due from the Contractor under the contract and if there after there be any 
balance outstanding from the Contractor, it shall be recovered in accordance with 
the provisions of the contract.  

41.5. Any sums in excess of the amounts due to the Company and unsold materials, 
constructional plant, etc., shall be returned to the Contractor, provided always that 
if cost or anticipated cost of completion by the Company of the works or part of 
the works is less than the amount which the Contractor would have been paid had 
he completed the works or part of the works, such benefit shall not accrue to the 
Contractor.           
 

Liability for Damage Defects or imperfection and Rectification Thereof 

42.1         If the Contractor or his workmen or employees shall injure or destroy any part of 
the building in which they may be working or any building, road, fence, etc., 
contiguous to the premises on which the work or any part of it is being executed, 
or if any damage shall happen to the work while the in progress the Contractor 
shall upon receipt of a notice in writing in that behalf make the same good at his 
own expense. If it shall appear to the Engineer-in-Charge or his representative at 
any time during construction or reconstruction or prior to the expiration of the 
Defects Liability Period, that any work has been executed with unsound, imperfect 
or unskilled workmanship or that any materials or articles provided by the 
Contractor for execution of the work are unsound, or of a quality inferior to that 
Contracted for, or otherwise not in accordance with the contract, or that any defect, 
shrinkage or other faults have appeared in the work arising out of defective or 
improper materials or workmanship, the Contractor ,shall upon receipt of a notice 
in writing  in that behalf form the Engineer – in – Charge, forthwith rectify or 
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remove and reconstruct  the work so specified in whole or in part, as the case may 
require or as the case may be, and / or remove the materials or articles so specified 
and provide other proper and suitable materials or articles at his own expense, 
notwithstanding that the same way have been  inadvertently, certified and paid for 
and in the event of his failing to do so within the period to be specified by the 
Engineer-in-Charge may rectify or remove and re-execute the work and / or  
remove and replace with others  the materials or articles complained of, as the  
case may be  by other means  at the risk and expense of  the Contractor. 

42.1         In case of repairs and maintenance works, splashes and droppings from 
whitewashing, painting etc. shall be removed  and surfaces cleaned  
simultaneously  with  completion of these items of work  in individual room, 
quarters or premises, etc. where the work is done without waiting for completion 
of all other items of work in the contract .In case the Contractor fails to comply 
with requirements  of this condition, the Engineer-in-Charge shall have the right to 
get the work done by  other means at the cost of Contractor. Before taking such 
action, however the Engineer-in-Charge shall given three days notice in writing to 
the Contractor. 

 

Urgent Work 

43. If any urgent work in respect whereof the decision of the Engineer- in- Charge 
shall be final and binding necessary and the Contractor is unable or unwilling at   
once to carry   it out, the Engineer-in-Charge may by his  own or other work 
people carry it out  as he may consider necessary. If the urgent work shall be such 
as the Contractor is liable under the contract to carry out at his expense, all 
expenses incurred on it by the Company shall be recoverable from the Contractor 
and be adjusted   or set off against any sum payable to him.   

 

  

Changes in Constitution 

44. Where the Contractor is a partnership firm, prior approval in writing of the 
Engineer-in-Charge shall be, obtained before any change is made in the 
constitutional of the firm. Where the Contractor is an individual or a Hindu 
Undivided Family business concern such approval as aforesaid shall likewise be 
obtained before the 'Contractor enters into any partnership firm when only he 
would have the right to carry out the work hereby undertaken by the Contractor .If 
prior approval as aforesaid is not obtained the contract shall be deemed to have 
been assigned in contravention of conditionb41 (j) hereof and the same action may 
be taken and same consequences shall ensure provided as  for in the said 
condition(41) 
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     Training of Apprentices 

45. The Contractor shall during the currency of the contract when called upon the 
Engineer-in-Charge engage and also ensure engagement by sub contractor   and 
others employed by the Contractor in connection with the works, such number of 
Apprentices in the categories as mentioned hereunder and for such periods as may 
be required by the Engineer-in-Charge. The Contractor shall train them as required 
under the Apprentices Act, 1961 and shall be responsible for all obligations of the 
employer under the Act including the liability to make payment to apprentices as 
required under the Act. 
 
Category Ratio Plumber                       

                                                          Upto 2 Workers Nil 

Brick-Layer 1:7 '' 3 '' 2 

Brick Mason/Building 1:7 '' 4 '' 3 

Construction  

Carpenter1:7   '' '' 5 4 

Wiremen   1:7 '' 6 '' 5 

Structural Fitter  1:3 '' 7 '' 6 

                                                           '' 8 '' 7 

                                                            ''                9  ''  8 

                                                        '' 10 '' 8 

                                                                                          and thereafter  1:2 

                                                                            

VALUATION AND PAYMENT 

Records and Measurement 

46.          The Engineer-in-Charge shall except as otherwise stated as certain and determine 
by measurement the value in accordance with the contract of work done in 
accordance therewith. 

46.1         All items having a financial value shall be entered in Measurement Book, Level, 
and Book etc., prescribed by the Company so that a complete record is obtained of 
all work performed under the contract. 

46.2        Measurement shall be taken jointly by the Engineer-in-Charge or his authorised 
representative and by the Contractor. If the Contractor fails to attend or send an 
authorised representative for measurement, after such a notice or fails to 
countersign or to record the objection within a week from the date of measurement 
then in any such event measurements taken by the Engineer-in-Charge or by the 
person deputed by him shall be taken to be the correct measurement of the work. 

46.3         The Contractor shall, without extra charge, provide assistance with every   
appliances, labour and other things necessary for measurement.  

46.4         Measurement shall be signed and dated by both parties each day on the site on 
completion of measurement. If the contractor objects to any of the measurements, 
recorded on behalf of the Company a note to that effect shall be made in the 
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measurement book against the item objected to and such note shall be signed and 
dated by both parties engaged in taking the measurements.  

 

Methods of Measurement   

47. Except where any general or detailed description of the work in quantities 
expressly shows to the contrary, Schedule of Quantities shall be deemed to have 
been prepared and measurements shall be taken in accordance with the procedure 
set forth in the Schedule of Rates / Specification notwithstanding any provision in 
the relevant Standard Method of Measurement of any general or local custom. In 
the case of items which are not covered by the Schedule of Rates/Specification, 
measurement shall be taken in accordance with the relevant Standard Method of 
Measurement issued by the Bureau of Indian Standards. 
 

Payment on Account 

48. Interim bills shall be submitted by the Contractor for the work executed. The 
Engineer-in-Charge shall then arrange to have the bill verified by taking out 
causing to be taken, where necessary, the requisite measurements of the work.    

48.1. Payment on account for amount admissible shall be made on the Engineer- in-
Charge certifying the sum to which the Contractor is considered entitled by way of 
interim payment for the following.  

(a) all work executed after deduction there from the amount already paid, the security 
deposit and such other amounts as may be deductible or recoverable in terms of 
the contract. 

(b) 75 percent of the cost (as assessed by the Engineer-in-Charge) of any materials 
which are in the opinion of the Engineer-in-Charge reasonably required in 
accordance with the contract and have been brought to site for incorporation in the 
works and are safeguards against loss due to any cause whatsoever to the 
satisfaction of the Engineer-in-Charge but, have not been so incorporated, 
provided the Contractor provides an insurance cover or the full cost of perishable 
materials. 

48.2. The advance payments under (b) above shall be adjusted as and when the 
materials are utilised in the works  

48.3. Any interim certificate given relating to work done or materials delivered, may be 
modified or corrected by any subsequent interim certificate or by final certificate. 
No certificate of the Engineer-in-Charge supporting an interim payment shall of 
itself be conclusive evidence that any work or materials to which it relates is/are in 
accordance with the contract 

48.4. Pending consideration of extension of date of completion interim payments shall 
continue to be made as herein provided. 
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Time Limit for Payment of Final Bill 

 

49. The final bill shall be submitted by the Contractor within three months of physical 
completion of the works. No further claims shall be made by the Contractor after 
submission of the final bill and these shall be deemed to have been waived and 
extinguished. Payment   of those items of the bill in respect of which there is no 
dispute and of items in dispute for quantities and rates as approved by Engineer-
in-Charge, shall be made within the period specified here under, the period being 
reckoned from the date of receipt of the bill by the Engineer-in-Charge  

(a) Contract amount not exceeding Rs.5.Lakhs  -           4Months 
(b) Contract amount exceeding Rs.5.Lakhs           -            6Months 

49.1. After payment of the amount of the final bill payable aforesaid has been made, the 
Contractor may, if he so desire reconsider his position in respect of the disputed 
portion of the final bill and if he fails to do so within 90 days, his disputed claim 
shall be dealt with as provided in the contract. 

 

LOANS 

51.    Loans will, subject to availability of funds and, if required by the Contractor, be 
given as under within 6 weeks of submission of application by him subject to other 
conditions being fulfilled and the Engineer-in-Charge certifying the sum to which 
the Contractor is entitled by way of loan:  
In case of contracts valued at over Rs.20 Lakhs 

(a) For plant and equipment specifically acquired for the work and brought to site ,at 
75% of the purchase price of new machinery, against production of documents in 
support thereof and subject to the condition that the Engineer-in-Charge considers 
the price  reasonable and that such plant  and equipment are necessary for the 
works and not in excess of requirements and are hypothecated  in favour of the 
company  in the form required by the Company. Interest on the sum outstanding 
shall be levied at the appropriate percentage determined by the Engineer-in-
Charge. Loan against the plant and equipment shall in no case exceed six percent 
of the contract sum.  
 

(b) A lumpsum advance not exceeding 4% of the contract sum against guarantee 
acceptable to the Company at the appropriate rate of interest determined by the 
Engineer-in-Charge. The advance shall be utilised for the purpose of this contract 
only and for the no other purpose. Provided that if a request for loan is made by 
the Contractor against both the aforementioned provision this condition, viz. 
(a)&(b) the total sum  given  as loan  shall not exceed  8%  of the contract sum. 

51.1 Recovery of the sums loaned against (a) and (b) above and of interest thereon shall 
be made by deduction from the on account payments referred to in condition 48 in 
suitable percentages in relation to the progress, as fixed by the Engineer-in-Charge, 
so that all the sums loaned with interest thereon shall be fully recovered by the 
time work amounting to nearly 80%of the contract sum is completed. If the 
amount payable under any interim bill is not sufficient to cover all deductions to 
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be made for sums loaned and other sums deductible therefrom, the balance 
outstanding shall be deducted from subsequent interim bill/bills as may be 
necessary, failing that as otherwise provided for in the contract. 

51.2 If for any reason, except a default of the Contractor, the work under the contract is 
suspended or is to be suspended for more than 15 days, he Contractor  shall  be at 
liberty  to remove  the plant and equipment  or any part  thereof hypothecated to 
the Company  under clause (a) above  to any works  site of the Contractor for 
carrying on his  other works, n his furnishing  prior  to such  removal  Bank  
guarantee acceptable to the Company  for the amount  of the outstanding  loan 
granted under clause(a)  above with interest and undertaking  to bring  back  to the 
site, before expiry of the period of suspension ,the plant and equipment as may be 
necessary for completion of the works. If such plant and equipment are not 
brought back, the Contractor shall forthwith repay the amount of the loan 
outstanding with interest. 
 

Over payments and Underpayments 

53 Whenever any claim for the payment of a sum of money to the Company arises 

out of /under this contract against the Contractor the same may be deducted by 

the Company from   any  sum  then  due  or  which  at any  time  thereafter  may  

become  due  to  the Contractor under this contract failing that under any other 

contract with the Company or from any other sum due to the Contractor from the 

Company (which may be available with the Company) or from his security 

deposit, or shall pay the claim on demand. 

53.1 The Company reserves the right to carry out post payment audit and technical 
Examination of the final bill including all supporting vouchers, abstracts etc. The 
Company further reserves the right to enforce recovery of any overpayment 
deducted, notwithstanding the fact that the amount of the final bill may be 
included by one of the parties as an item of dispute before an arbitrator appointed 
under condition 54 of this contract and notwithstanding the fact that the amount of 
the final bill figures in the arbitration award. 

53.2 If as result of such audit and technical examination any overpayment is discovered 
in respect of any work done by the Contractor or alleged to have been done by him 
under the contract, it shall be recovered by the Company from the Contractor, by 
any or all of the methods prescribed above or if any underpayment is discovered 
the amount shall be duly paid to the Contractor by the Company. 

53.3 Provided that the aforesaid right of the Company to adjust over payments against 
amount  due to the Contractor under any other contract with the Company shall 
not extend beyond the period of two years from the date of  payment of the final 
bill or in case of the final bill is a MINUS bill, from  the date amount payable by the 
Contractor under the MINUS   final bill is communicated to the Contractor. 

53.4 Any amount due to the Contractor under this contract for underpayment may be 
adjusted against any amount then due or which may at any time thereafter become 
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due before payment is made to the contractor from him to the Company on any 
other contract or account whatsoever. 

 
Arbitration and Laws 

54. Except where otherwise provided in the contract all question and dispute relating 
to the meaning of the specifications, designs, drawings and instructions herein 
before mentioned and as the quality of workmanship, or materials used on the 
work, or as to any other question, claim, right matter or thing whatsoever, in any 
other way arising out of or relating to the contract, designs, drawings, 
specifications, estimates, instructions, orders or these conditions or otherwise 
concerning the works or the execution or failure to execute the same, whether 
arising during progress of the work or after the  completion or abandonment 
thereof shall be referred to the sole arbitration of the person appointed by the 
Head of the Unit. It will be no objection to any such appointment that the 
arbitrator appointed is a Government Servant / Public Sector employees and that 
he had to deal with the matters to which this contract agreement relate and that in 
the course of his duties as such Government Servant / Public Sector employee he 
had expressed views on all or any of the matters in dispute of difference. The 
arbitrator to whom the matter is originally referred being transferred or vacating 
his office or being unable to act for any reason, the head of the Unit as aforesaid at 
the time of such transfer, 
Vacation action of office or inability to act, shall appoint another person to act as 

arbitrator in accordance with the terms of the contract, such person shall be 

entitled to proceed with the reference from the stage at which it was left by his 

predecessor. It is also a term of the contract that no person other than a person 

appointed by such head of the unit aforesaid should act as arbitrator and if for any 

reason that is not possible the matter is not to be referred to arbitration at all. The 

arbitrator shall give reasons for the award. The award of the arbitrator so 

appointed shall be final, conclusive and binding on all parties to this contract. 

Subject as aforesaid the provisions of the Arbitration and Conciliation Act, 1996,or 

any statutory modification or enactment thereof and the rules made thereunder 

and for the time being in force shall apply to the arbitration proceeding under this 

clause .It is also a term of the contract that the party invoking arbitration shall 

specify the disputes together with the amount or amounts claimed in respect of 

each such dispute. 

 It is also the term of the contract that if the Contractor(s)do/does not make any 

demand for arbitration in respect of any claim(s) in writing within 90 days 

receiving the intimation from the department that the bill is ready for payment, the 

claim of the Contractor(s)will be deemed to have been waived and absolutely 

barred and the Company shall be discharged and released of all liabilities under 

the contract in respect of those claims. 
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The entire cost of arbitration including fees to arbitrator, secretarial charges, cost of 

stamp paper and any other charges shall be shared equally between ITI and the 

Contractor. 

Laws Governing the Contract 

55.           The Indian Laws shall govern this contract for time being in force. 
Water and Electricity 

56.1 Water and electricity required for the work will be provided available at ground 
level at free cost. The contractor has to make his own arrangement for temporary 
wiring etc. at his cost.  

2. The contractor shall make his own arrangement for water connections and laying 
pipelines from exiting main source of supply. It should be clearly understand that 
the Engineer-in-Charge does not guarantee to maintain uninterrupted water 
supply and it will be incumbent on the Contractor to make alternative 
arrangement for water at his own cost in the event of any temporary breakdown in 
the I.T.I Factory water supply, o that progress of his work is not held up for want 
of water. No claim of damages or refund of water charges will be entertained on 
account of such breakdown. 

57. Sales Tax and /or any other duty or tax including the additional duty or tax by the 
State legislature or Parliament on the building construction (work contract) shall 
be and always borne by the Contractor. 

58. Delhi Schedule of rates, analysis of rates, and CPWD specifications will also form 
the part of the contract. 

 

Price Escalation 

59. If the price of materials (not being materials supplied or services rendered fixed 
prices by the department) and /or wages or labour required for execution of the 
work increases the contractor shall be compensated for such increase as per BPE 
and CPWD norms from time to time.   
Clause59 above will be applicable only for those works for which the stipulated 

period of completion is more than 18 months. 

Provided that if the increase in price of materials and / or wages or labour 

aforesaid, in the opinion of the Engineer-in-Charge is attributable to delay in the 

execution of the contract on account of the default on the part of the contractor the 

company shall not be liable to make good nor the contractor shall be entitled to 

claim the increase in price and / or wages or labour aforesaid. 

Provided further that in each case where the contractor claims payment under this 
clause, the Engineer-in- Charge shall record his decision whether increase in price 
of materials, labour or wages is attributable  to delay  on account of the default on 
the part of the contractor during the period beyond  the time as per the agreement 
or extended time as approved. The decision of the Engineer- in- Charge shall be 
final and binding on the parties to the contract.  
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Provided further that the company shall be entitled to the benefit of reduction in 

price of materials.  

CONTRACTORS LABOUR REGULATIONS 

(See Condition 16) 

Definition 

1.   In these regulations, unless otherwise expressed or included, he following words 
and expression have the meaning hereby assigned to them. 

(a) ''Labour'' means workers employed by a Contractor directly or indirectly through 
a sub-contractor, or by an agent on his behalf on a payment not exceeding Rs.500/- 
per month  

(b) ''Fair Wage'' means wages which shall include wages for weekly day of rest and 
other allowances, whether for time or piece-work, after taking into consideration 
prevailing market rates for similar employments in the neighborhood but shall not 
be less than the minimum rates of wages fixed under the Minimum Wages Act. 

(c) ―Contractor'' for the purpose of these regulations shall include an agent or sub-
Contractor employing labour on the work taken on contract  

(d) ''Inspecting Officer‘ means any Labour Enforcement Officer or Assistant Labour 
Commissioner of the Chief Labour Commissioner's Organization. 

(e) ''Form'' means a form appended to these Regulations. 
 

Notice of Commencements 

(i) The contractor shall, within SEVEN days of commencement of the work, furnish in 
writing to the Inspecting Officer of the areas concerned the following information. 

(a) Name and situation of the work  
(b) Contractor‘s Name and Address. 
(c) Particulars of the Department for which the work is undertaken. 
(d) Name and address of sub-contractor's as and when they are appointed. 
(e) Commencement and probable duration of the work. 
(f) Number of workers employed and likely to be employed. 
(g) ''Fair Wages'' or different categories of workers 

 

3.    (i) Number of Hours of Work which shall constitute a Normal Working Day 

The numbers of hours, which shall constitute a normal working day for an adult, 

shall be NINE hours. The working day of an adult worker shall be so arranged that 

inclusive of intervals, if any, for rest it shall not spread over more than twelve 

hours on any day. When an adult worker is made to work for more than NINE 

hours on any day for more than FORTY EIGHT hours in any week, he shall in 

respect of overtime work, be paid wages at double the ordinary rate of wages. 
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 (ii)  Weekly Day of rest: 

Every worker shall be given a weekly day of rest, which shall be fixed and noticed 

at least TEN days in advance. A worker shall not be required or allowed to work 

weekly rest day unless he has or will have a substituted rest day, on one of the five 

days immediately before or after the rest day.  Provided that no substitution shall 

be made which will result in the worker working for more than 10 days 

consecutively without a rest day for a whole day. 

Where is accordance with the foregoing provisions a worker works on the rest day 

has been given a substituted rest day he shall be paid wages for the work done on 

the weekly rest day at the overtime rate of wages. 

         

Note 

         The expression ordinary rate of wages means the fair wage the worker is entitled 

to: 

 

4.  Display of Notice Regarding Wages, Weekly Day of Rest, etc. 

The Contractor shall before he commences his work on contract, display and 

correctly and maintain in a clean and legible condition in conspicuous places on 

the works, notices in English and in the local Indian Language, spoken by  

majority of workers, giving  the rate of fair wages, the hours of work for which  

such  wages  are payable, the weekly  rest days  workers  are entitled  to and name 

and address of the Inspecting Officer .The contractor shall send a copy each such 

notice to the Inspecting Officers. 

 

5. Fixation of Wage Periods 

The Contractor shall fix the wage periods in respect of which wages shall be 

Payable.    No wage period shall normally exceed one week. 

 

6. Payment of wages 

(i). Wages due to every worker shall be paid to him direct. All wages shall be Paid in 
current coins or currency or in both. 

(ii). Wages of every worker employed on the contract shall be paid where the wage 
period is one week, within THREE days from the end of the wage period and in 
any other case before the expiry of the 7th day or 10th day from the end of the wage 
period according as the number of workers does not exceed 1,000 or exceeds 1,000. 

(iii). When employment of any worker is terminated by or on behalf of the Contractor, 
the wages earned by him shall be paid before expiry of the day succeeding the one 
in which his employment is terminated. 

(iv). Payment of wages shall be made at the work site on working day except when the 
work is completed before expiry of the wage period, in which case final payment 
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shall be made at the work site within 48 hours of the last working day and during 
normal working time. 

Note 

The term ―Working Day‖ means a day on which the work on which labour is 
employed, is in progress 

 
 

7.             Register of Workmen  

A Register of Workmen shall be maintained in the Form appended to these 

regulations and kept at the work site or as near to it as possible, and the relevant 

particulars of every workmen shall be entered therein within THREE days of his 

employment. 

 

8.            Employment Card 

The contractor shall issue an employment card in the form appended, to these 

regulations to each worker on the day of work or entry into his employment If  

worker has already any such card with him issued by the previous employer, the 

Contractor shall merely endorse that Employment Card with relevant entries. On 

termination of employment, the Employment Card shall again be endorsed by the 

Contractor and returned to the worker. 

 

9.             Register of Wages etc. 

(i) Register of Wages-cum-Muster Roll in the Form appended to these regulations 
shall be maintained and kept at the work site or as near to it as possible. 

 

(ii) A wage slip in the form appended to these regulations shall be issued to every 
worker, employed by the Contractor at least a day prior to disbursement of wages. 
 

10.            Fine and Deductions which may be made from Wages  

(i) Wages of a worker shall be paid to him without any deductions of any kind except 
the following:- 

(a) Fines 
(b) deductions for absence from duty, i.e. from the place or the places where by the 

terms of his employment he is required to work . The amount of deduction shall be 
proportion to the period for which he was absent. 

(c) Deductions for damage to or loss of goods expressly entrusted to the employed 
person for custody, or for loss of money which he is required to account for where 
such damage or loss is directly attributable to his neglect or default. 

(d) Deductions for recovery of advance or for adjustment of over payment of wages 
Advance granted shall be entered in register; and   
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(e) any other deduction which the Company may from time to time allow.          
(ii) No fines shall be imposed on any worker save in respect of such acts and 

omissions on his part as have been approved by the Chief Labour commissioner.  
(iii) No fines shall be imposed on a worker and no deductions for damage or loss shall 

be made from his wages until the worker has been given an opportunity of 
showing cause against such fines or deductions. 

(iv) (The total amount of fines which may be imposed in any one wage period on a 
worker shall not exceed an amount equal to three paise in a rupee of the wages 
payable to him in respect of that wage period. 

(v)  No fines imposed on a worker shall be recovered from him in installments, or after 
expiry of sixty days from the date on which it was imposed. Every fine shall be 
deemed to have been imposed on the day of the act of omission in respect of which 
it was imposed. 

(vi)  The Contractor, shall maintain both in English and the local Indian Language a 
list, approved by the Chief Labour Commissioner, clearly stating the acts and 
commissions for which penalty or fine may be imposed on a workmen and display 
it in good condition in a conspicuous place on the work site. 

(vii)  The Contractor shall maintain a register of fines and the register of deductions for 
damage or loss in the Forms appended to these regulations, which should be kept 
at the place of work.  
 

11. Register of Accidents                   
 

The Contractor shall maintain a register of accidents in such form as may be 

convenient at the work place but the same shall include the following particulars:-          

(a) Full particulars of the labour who met with accidents. 
(b) Rate of wages. 
(c) Sex 
(d) Age 
(e) Nature of accident and cause of accidents. 
(f) Time and date of accident  
(g) Date and time when admitted in hospital  
(h) Date of discharge from the hospital 
(i) Period of treatment and result of treatment. 
(j) Percentage of loss of earning capacity and disability as assessed by medical 

officers. 
(k) Claim required to be paid under Workmen Compensation Act. 
(l) Date of payment of Compensation. 
(m) Amount paid with details of the person to whom the same was paid.  
(n) Authority by whom the compensation was assessed. 
(o) Remarks. 
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12. Preservation of Registers 

The Register of Workmen and the register of Wages-cum-Muster Roll required to 

be maintained under these regulations shall be preserved for 3 years after the date 

on which the last entry is made therein. 

 

13. Enforcement 

The Inspecting Officer shall either on his own motion or on a complaint received 

by him carry out investigations, and send a report to the Engineer-in-Charge 

specifying the amounts representing workers dues and amount of penalty to be 

imposed on the Contractor for breach of these regulations, that have to be 

recovered from the Contractor indicating full details of the recoveries proposed 

and the reasons therefore .It shall be obligatory on the part of the Engineer-in-

Charge on receipts of such a report to deduct such amounts from payments due to 

the Contractor .  

14. Disposal of Amounts Recovered from the Contractor 

The Engineer-in-Charge shall arrange payment to workers concerned within 

FORTY-FIVE days from receipt of a report from the Inspecting officer except in 

cases where the Contractor had made an appeal under Regulation 16 of these 

Regulations in cases where there is an appeal, payment of workers dues would 

arranged by the Engineer-in-Charge, wherever such payment arise, within 

THIRTY days from the date of receipt of the decision of the Regional Labour 

Commissioner (R.L.C) 

15. Welfare Fund 

All money that are recovered -by the Engineer-in-Charge by way of worker's dues 

which could not be disbursed to workers within the time limit prescribed above, 

due to reasons such as whereabouts of workers not being known, death of a 

worker, etc. and also amounts recovered as penalty, shall be credited to a Fund to 

be kept under the custody of the company for such benefit and welfare of 

workmen employed by contractors. 

 

16. Appeal Against Decision of Inspecting Officer 

Any person aggrieved by a decision of the Inspecting Officer may appeal against 

such decision to Regional Labour Commissioner concerned within THIRTY days 

from the  date of the decision, forwarding simultaneously a copy of his appeal to 

the Engineer-in-Charge. The decision of the Regional Labour Commissioner shall 

be final and binding upon the Contractor and the workmen. 
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Representation of Parties  

(i) A workmen shall be entitled to be represented in any investigation or enquiry 
under these Regulation by an officer of a registered trade union of which he is a 
member or by an officer of a Federation of trade unions to which the said trade is 
affiliated or where the workman is not a member of any registered trade union, by 
an officer of a registered trade union, connected with, or by any other workman 
employed in the industry in which the worker is employed. 

(ii) A Contractor shall be entitled to be represented in any investigation or enquiry 
under these Regulations by an officer of an association of Contractors of which he 
is a member or by an officer of Federations of Associations of Contractors to which 
the said Association is affiliated or where the contractor is not a member of any 
Association of Contractors, by an officer of Association of Employers, connected 
with, or by any employer engaged in the industry in which the contractor 
engaged. 

(iii) No party shall be entitled to be represented by a legal practitioner in any 
investigation or enquiry under these regulations. 

 
18. Inspection of books and other Documents 

The contractor shall allow inspection of the Registers and other documents 

prescribed under these Regulations by Inspecting Officers and the Engineer-in-

Charge or his authorised representative at any time and by worker or his agent on 

receipt of due notice at a convenient time. 

19          Interpretations etc. 

On any question as to the application, interpretation or effect of these Regulations, 

the decision of the Chief Labour Commissioner or Deputy Chief Commissioner 

(Central) shall be final and binding.  

 

20. Amendments 
Central Government may, from time to time, add to or amend these Regulations 

and issue such directions, as it may consider necessary for the proper 

implementation of these Regulations or for the purpose of removing any difficulty, 

which may arise in the administration thereof  

 

21 Contract Labour (Abolition & Regulation) Act, 1972 
 

All obligations arising under this Contract consequent on the passing of the 

Contract Labour(Abolition & Regulation)Act,1972 shall be fulfilled by the 

Contractor and the company shall have the right to the indemnified by the 

Contractor in case of any claim, loss, cause of action, by any third party on account 

of the said Act to this Contract. 
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Register of Workmen 

 

(Regulation-7) 

 

(THESE ARE ONLY SPECIMEN SEPARATE FORMS TO BE USED FOR ACTUAL 

USE) 

     

     (i)     Name and address of the Contractor                 :________________________ 

     (ii)    Number and date of the contract                       :________________________ 

     (iii)    Name and address of the Department  

        awarding the contract                                     :_________________________ 

     (iv)    Nature of the contract and location of  

                the work                                                         :_________________________ 

      (v) Duration of the contract                                     :_________________________ 

 

   Sl.  Name and Surname        Age &           Father's/                       Nature of  

   No.            of the Workers                Sex               Husband's                    employment  

                                                            Name                           Designation 

              

    1                      2                                 3                  4                                      5    

 

 

Permanent /Home          Present              Date of  Comme-            Date of  Termination 

address of Employee     Address                  ncement of                     or leaving of  

(Village.,Dist,Thana)                                   Employment                  employment 

      6                                        7                            8                                    9  

 

 

Signature of thumb impression                                              Remarks 

of the employee 

 

      10                                                                                11 

                            

 

 

 

 

Signature of Contractor    
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Employment Card 

(Regulation-8) 

 

      (THESE ARE ONLY SPECIMEN SEPARATE FORMS TO BE USED FOR 

ACTUAL USE) 

     (i) Name and sex of the Contractor :______________________________ 

     (ii)     Father's / Husband Name           :______________________________ 

    (iii)    Address                                     :______________________________ 

    (iv)   Identification Mark                         :______________________________ 

   (v)   Particulars of the next of kin (Wife/husband and children,if any or of dependent  

            next of kin in case the worker has no wife/husband  or child)  

            Name:________________________________________________________ 

   Full Address of Dependents (Specify Village,Dist and State)      

                 

 

 Sl.   Name and Address of the          Particulars of location or        Total period for which    

 No. Employer(specify whether a         Worksite and description       the worker is employed   

        Contractor or a Sub-Contractor)        of  workdone                        From..      .......to  

         

    1                      2                                         3                                                       4    

 

  

Actual number    (No of days     Nature of work     wage            wage Rate (with parti 

of  worked           of should be      done by the        period             culars of unit in        

Leave taken         specified)            Worker                                   case of  piecework) 

                                                              

     5                          6                          7                      8                           9  

 

 

Total wage earned by the                        Remark                           Signature of the employer 

worker during the period 

shown under Col.5 

 

      10                                                 11                                                   12 

 

  

 

 

Signature of Contractor 
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Register of wages-cum-Muster Roll 

Regulation-9 

     (i)    Name and address of the Contractor    :_____________________________ 

   (ii)  No. & Date of the contract                    :_____________________________ 

  (iii)   Name and address Identification Mark:_____________________________ 

  (iv) Nature of  the contract  and Location of work:___________________________ 

  (v)   Duration of the contract                               :____________________________ 

  (vi) Wage period                                                  :_____________________________ 

                     

 Sl.          Name and Surname             Father's/Husband's           Sex              Designation/ 

No.            Designation /                       Name                                                   Nature of  

         of the worker work                                                                           work 

 

 1                    2                                            3                                4                     5    

 

  

Daily attendance                              Total                                FAIR WAGES PAYABLE 

(No.of units worked                        Attendance                                       D.A. & other 

1,2,3,4,5..............31)                      Units                           Basic             allowances 

                                                              

 6                                                        7                                  8                      9  

 

 

WAGES PAID                                           OVERTIME WORKED                             Total 

                             D.A, & other                             No.of         Overtime                    wages        

Basic                     allowances              Dates          hours          wages                         paid 

 

10                      11                           12                13               14                           15 
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Deduction from wages 

 

*Fine        *Deduction for             House       Recovery of         Other                  Net  

           Damage or loss          Rent          advances              deduction          wages 

                                                                                                                payable 

 

16           17          18                   19                     20                  21 

 

 

 

 

Date of                                               Signature of thumb                               Remarks 

payment                                              impression of worker 

 

22                                                        23                                                             24   

                       

 

Reasons to be recorded in Column 24.                  

                                    

                                                    

 

 

 

 

 

 

Signature of Contractor 
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Register of Fines 

( Regulation No.-10-VII) 

                        

Sl.          Name          Father's/Husband's       Sex     Department      Nature and date of        

No.                                   Name                                                                     the offence for 

which 

                                                                                                   fine imposed                   

 1           2                   3                                        4             5                                6    

   

 

  

 

 

whether workmen showed        Rate of        Date and amount       Date on            Remarks 

cause against fine or not            wages         of fine imposed         which fine 

if so, enter date                                                                                       realised 

       

   7                                                    8                     9                                  10                  11 

            

 

Register of Deduction for Damages or Loss caused to 

the company by the Neglect or Default  of the Employed persons 

(Regulation No. 10-VII) 

 

Sl.          Name          Father's/Husband's       Sex     Department        Damage or loss 

No.                                   Name                                                                      caused with date 

                                                                                          

1            2                     3                                     4             5                              6   

     

     

    

whether workmen showed        Date & amount      No. of              Date on which      Remarks 

Cause against deduction              of deduction          instalment      total amount 

if so,enter date                               imposed                 if any               realised                               

   

       7                                   8                            9                     10                              11 

     

  

Signature of Contractor 
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Wage Slip 

Regulation-9 

        (i) Name of Contractor     :______________________________________ 

 

 (ii)  Place                            :________________________________________                                                                         

 

       1. Name  of the worker with Father's/Husband 's Name. 

 

       2. Nature of Employment. 

 

       3. Wage Period. 

 

      4.  Rate of Wages Payable 

 

      5. Total attendance /Unit  of work done 

 

      6. Date on which overtime worked  

 

      7. Overtime  Wages 

 

      8.            Gross Wages Payable 

 

      9. Total deduction(indicating nature of deductions) 

 

     10. Net Wages Payable. 

 

 

      _____________________________________________________________________ 

 

 

 

 

Contractor's Signature/                                                                 Employee's  Signature  

Thumb Impression                                                                             Thumb Impression  

  

 

 

Signature of Contractor 
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MODEL RULES FOR LABOUR WELFARE: (SEE CONDITION 16) 

1.          Definitions 

(a)          ''Workplace'' means a place at which, on an average, twenty or more workers 
are employed. 

(b)           'Large workplace' means a place at which, on an average, 500 or more 
workers are employed. 

2.           First Aid 

At every workplace, there shall be maintained in a readily accessible place  first –

aid appliance including an adequate supply of sterilized dressings and 

 sterilized cotton wool as prescribed in the Factory rules of the State in which the 

work is carried on. The appliance shall be kept in good order and in large 

workplace; they shall be placed under the charge of a responsible person who shall 

be readily available during working hours.  

At large workplace, where hospital facilities are not available within easy distance 

of the works, First aid shall be established and be run by trained compounder. 

Where large workplace is remotely situated and far away from regular hospital, an 

indoor ward shall be provided with one bed for every 250 employees. Where large 

workplace are situated in cities, towns or in their suburbs and no beds are 

considered necessary owing to proximity of city or town hospitals, suitable 

transport, shall be provided to facilitate removal or urgent cases to these hospitals. 

At other workplace, some conveyance facilities shall be kept readily available to 

take injured person or persons suddenly taken seriously ill, to the nearest hospital. 

At large workplace there shall be provided and maintained an ambulance room of 

the prescribed sizes, containing the prescribed equipment and in the charge of 

such medical and nursing staff as may be prescribed. For this purpose the relevant 

provision of the Factory Rules of the State Government of area where the work is 

carried on may be taken as the prescribed standard. 

3. Accommodation for Labour 

The Contractor shall during the progress of the works provide, erect and maintain 

necessary temporary living accommodation and ancillary facilities for labour at his 

own expense and to standards and scales as approved by the Engineer-in-Charge. 

4. Drinking Water 

In every workplace, there shall be provided and maintained at suitable places, 

easily accessible to labour, a sufficient supply of cold water fit for drinking. Where 

drinking water is obtained from an intermittent public water supply each work 

place shall be provided with storage where drinking water shall be stored. Every 

water supply storage shall be at a distance of not less than 15m from any latrine 

drain or other source of pollution. Where water has to drawn from an existing 
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well, which is within such proximity of latrine, drain or any other source of 

pollution, the well shall be properly chlorinated before water is drawn from it for 

drinking. All such well shall be entirely closed in and be provided with a trap 

door, which shall be dust and waterproof. A reliable pump shall be fitter to each 

covered well, the trap door shall be kept locked and opened only for cleaning or 

inspecting which shall be done at least once a month. 

 

5. Washing and Bathing Places 

Adequate washing and bathing places shall be provided separately for men and 

women such places shall be kept in clean and drained condition.  

 

6. Scale of Accommodation in Latrine and Urinals 
 

There shall be provide within the precincts of every workplace latrines and urinals 

in an accessible place, and the accommodation, separately for each of these, shall 

not be less than at the following scales:- 

                                                                                                                 No of Seats  

 a)       Where number of persons does not exceed 50                                             2              

b)       Where number of persons exceeds 50 but does not exceeds 100                3 

c)        For additional persons                                                                                      3 per 100 or         

                                                                                                                                     part thereof 

In particular cases, the Engineer-in-Charge shall have the power to vary the scale, 

where necessary  

 

7. Latrine and Urinals 
 

Except in workplace provided with water-flushed latrines connected with a water 

borne sewage system, all latrine shall be provided with receptacles on dry earth 

system which shall be cleaned at least four times daily and at least twice during 

working hours and kept in strictly sanitary conditions. Receptacles shall be tarred 

inside and outside at least once a year if women are employed, separate latrines 

and urinals, screened from those for men and marked in the vernacular in 

conspicuous letters ''For Women Only'' shall be provided on the scale laid down in 

Rule-6.Those for men shall be similarly marked  '' For Men Only'' A poster 

showing the figure of a man and of a  women shall also be exhibited at the 

entrance to latrines for each sex, there shall be adequate supply of water closet to 

latrines and urinals. 
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8.          Construction of Latrines 
Inside walls shall be constructed of masonry or other non-absorbent materials and 

shall be washed inside and outside at least once a year. The dates of Cement 

washing shall be noted in a register maintained for the purpose and kept available 

for inspection. Latrines shall have at least thatched roof. 

 

9.     Disposal of Excreta 
Unless otherwise arranged for by the local sanitary authority, arrangement for 

proper disposal of excreta by incineration at the workplace shall be made by 

means of a suitable incinerator approved by the local, medical, health And 

Municipal or cantonment authorities alternately excreta may be disposed off by 

putting a layer of night soil at the bottom of pucca tank prepared for the purpose 

and covering it  with a 15cm. layer of waste or refuse and then covering it with a 

layer of earth for a fortnight (when it will turn into manure) 

The Contractor shall at his own expense, carry out all instruction issued to him by 

the Engineer-in-Charge to effect proper disposal of soil and other conservancy 

work in respect of Contractor's work people or employees on the site. The 

Contractor shall be responsible for payment of any charges, which may be levied 

by municipal or cantonment authority for execution of such work on his behalf. 

 

10. Provision or Shelters During Rest 
At every workplace there shall be provided, free of cost, four suitable sheds, two 

for meals and two others for rest, separately for use of men and women labour. 

Height of each shelter shall not be less than 3 metres from floor- level to lowest 

part of roof. Sheds shall be kept clean and the space provided shall be on the basis 

of at least 0.5sq.m. Per head.  

 

11. Creches  
 

At place at which 20 or more women workers are ordinarily employed, there shall 

be provided at least one hut for use of children under the age of 6 years, of such 

women. Huts shall not be constructed to a standard lower that of thatched roof; 

mud floor and walls with wooden planks spread over mud floor and covered with 

matting. Huts shall be provided with suitable and sufficient opening, for light and 

ventilation. There shall be adequate provisions of sweepers to keep the places 

clean. There shall be two 'dias' in attendance. Sanitary utensils shall be provided to 

the satisfaction of local medical, health and municipal or cantonment authorities. 

Use of huts shall be restricted to children, their attendants and mothers of children. 

Where the number of moment workers is more than 25 but less than 50, the 

Contractor shall provide at least one hut and one Dai to look after children-of 
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women workers. Size of Creche(s) shall vary according to the number of women 

workers employed. Creche(s) shall be properly maintained and necessary 

equipment like toy, etc., provided. 

12. Canteen 
A cooked food canteen on a moderate scale shall be provided for the benefit of 

workers wherever it is considered necessary. 

 

13. Planning, sitting and erection of the above mentioned structures shall be approved 
by the Engineer-in-Charge, and the whole of such temporary accommodation shall 
at all times during the progress of the works be kept tidy and in a clean and 
sanitary condition to the satisfaction of the Engineer-in-Charge and at the 
Contractor's expense. The contractor shall confirm generally to sanitary 
requirements of local medical, health and municipal or cantonment authorities and 
at all times adopt such precautions as may be necessary to prevent soil pollution, 
of the site. On completion of the works the whole of such temporary structures 
shall be cleared away, all rubbish burnt, excreta or other disposal pits or trenches 
filled in an effectively sealed off and the whole of site left clean and tidy to entire 
satisfaction of the Engineer-in-Charge and at the Contractor's expense. 

 

14. Anti – Malarial Precautions         
The contractor shall at his own expense, confirm to all anti- malarial instructions 

given to him by the Engineer-in-Charge, including filling up of any borrow pits 

which may have been dug by him. 

 

15. Enforcement 
The Inspecting Officer mentioned in the Contractor's Labour Regulations /or any 

other Officer nominated in this behalf by the Engineer-in-Charge shall report to 

the Engineer-in-Charge all cause of failure to comply with the provisions of these 

Rules either wholly or in part and the Engineer-in-Charge shall impose such fines 

and other penalties as are prescribed in the conditions. 

 

16. Interpretations etc. 
On any question as to the application, interpretation or effect of these Rules the 

decision of the Chief labour Commissioner or Deputy Chief labour Commissioner 

Central shall be final and binding. 

17. Amendments 
Government may, from time to time, add to or amend these Rules and issue such 

direction as it may consider necessary for the proper implementation of these 

Rules or for the purpose of removing any difficulty, which may arise for 

administration thereof.   
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Safety Code 

(See Condition 16) 

 

1. Suitable scaffolds shall be provided for workmen for all work that cannot safely be 
done from the ground or from solid construction except such short period work as 
can be done safely from ladders. When a ladder is used an extra mazdoor shall be 
engaged for holding the ladder and if the ladder is used for carrying materials as 
well, suitable footholds and handhold's shall be provided on the ladder and the 
ladder shall be given an inclination not steeper than 1/4 horizontal and 1 vertical. 

2.  Scaffolding or staging more than 3.25 meters above the ground or floor, swung or 
suspend from an overhead support or erected with stationary support shall have a 
guard rail properly attached, bolted, braced and otherwise secured at least 1 meter 
high above the floor or platform or such scaffolding or staging and extending 
along the entire length of the outside and ends thereof with only such opening as 
may be necessary for the delivery of materials such scaffolding or staging shall be 
so fastened to prevent it from swaying from the building or structure. 

3. Working platform, gangways and stairways shall be so constructed that they do 
not sag unduly or unequally, and if height of platform or gangway or stairway is 
more than 3.25 meters above ground level or floor level, it shall be closely boarded, 
have adequate width and suitably fenced, as described in 2 above. 

4. Every opening in floor of a building or in a working platform shall be provided 
with suitable mean to prevent fall of persons or materials by providing suitable 
fencing or railing with a minimum height of 1metre 

5. Safe means of access shall be provide to all working platforms and other 
 working places. Every ladder shall be securely fixed. No portable single ladder 
shall be over 9metres in length, width between side rails in a rung ladder shall in 
no case be less than 30cm for ladders up to and including 3metres in length. For 
longer ladders this width shall be increased at least 6mm,for each additional 30cm 
of length. Uniform step spacing shall not exceed 30cm   
Adequate precautions shall be taken to prevent danger from electrical equipment. 

No materials on any of the sites shall be so stacked or placed as to cause danger or 

convenience to any person, or the public. The contractor shall provide all necessary 

fencing and light to protect public from accidents and shall be bound to bear 

expenses of defenses of every suit , action or other proceeding at law that may be 

brought by any person for injury sustained owing to neglect of the above 

precaution and pay any damages and cost which may be awarded in any such suit 

, action or proceedings to any such person or which may  with the consent of the 

Contractor be paid to compromise any claim by any such person .  
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6 Excavation and Trenching 
 

All trenches 1.5 meters or more in depth shall at all times be supplied with at least 

one ladder for each 30 meters in length or fraction thereof. Ladder shall be 

extended from bottom of trench to at least 1metre, above surface of the ground. 

Sides of a trench which is 1.5 meters or more in depth shall be stepped to give 

suitable slope, or securely held by timber bracing, so as to avoid the danger of 

sides collapsing. 

Excavated materials shall not be placed within 1.5 meters of edge of trench of half 

of depth of trench, whichever is more. Cutting shall be done from top to bottom. 

Under no circumstances shall undermining or undercutting be done. 

 

7 Demolition 
Before any demolition work is commenced and also during the process of the 

work:- 

(a)           All roads and open areas adjacent to the work site shall either be closed or 
suitably protected; 

(b)           No electric cable or apparatus which is liable to be source of danger over a 
cable or apparatus used by operator shall remain electrically charged; 

(c)           All practical steps shall be taken to prevent danger to persons employed, 
from risk of fire or explosion, or flooding. No floor, roof, or other part of building 
shall be so overloaded with debris or materials as to render it unsafe. 

 

8. All necessary personal safety equipment has considered adequate by the Engineer-
in-Charge shall be available for use of persons employed on the site and 
maintained in a condition suitable for immediate use, and the contractor shall take 
adequate steps to ensure proper use of equipment by those concerned. 

(a) Workers employed on mixing asphalt materials cement and lime mortars / 
concrete shall be provided with protective footwear and protective gloves. 

(b) Those engaged in handling any materials, which is injurious to eyes, should be 
provided with protective goggles. 

(c) Those engaged in welding works shall be provided with welders protective eyes 
shields  

(d) Stonebreakers shall be provided with protective goggle and protective clothing 
and seated at sufficiently safe intervals. 

(e) When workers are employed in sewers and manholes, which are in use, the 
contractor's ensure that manhole covers are opened and manholes are ventilated at 
least for an hour before workers are allowed to get into them. Manholes so opened 
shall be cordoned off with suitable railing and provided with warning signals or 
board to prevent accident to public. 

(f) The Contractor shall not employ men and women below the age of 18 on the work 
of painting with products containing lead in any form. Whenever men above the 
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age of 18 are employed on the work of lead painting, the following precautions 
shall be taken. 

i) No paint containing lead or lead product shall be used except to the form of paste 
or ready-made paint. 

ii) Suitable faces masks shall be supplied for use by workers when paint is applied in 
the form of spray or a surface having lead paint dry rubbed and scraped. 

iii) Overalls shall be supplied by the Contractor to workmen and adequate facilities 
shall be provided to enable working painters to wash during and on cessation of 
work. 

9. When work is done near any place where there is risk of drowning all necessary 
equipment shall be provided and kept ready for use and all necessary steps taken 
for prompt rescue of any person in danger and adequate provision made for 
prompt first aid treatment of all injuries likely to be sustained during the course of 
work. 

10. Use of hoisting machines and tackle including their attachment, anchorage and 
supports shall confirm to the following. 

(a) i These shall be of good mechanical construction, sound materials and adequate 
strength   and free from patent defects and shall be kept in good repair and in 
good working order. 

(a) ii Every rope used in hoisting or lowering materials or as a means of suspension 
shall be of durable quality and adequate strength, and free in from patent defects. 

(b) Every crane driver or hoisting appliance operator shall be properly qualified and 
no person under the age of 21 years shall be in charge of any hoisting machine 
including any scaffold, winch or give signals to operator. 

 
(c) In case of every hoisting machine and of every chain ring hook, shackle swivel and 

pulley block use in hoisting or lowering or as means of suspension, safe working 
load shall be ascertained by adequate means. Every hoisting machine and all gear 
referred to above shall be plainly marked with safe working load. In case of a 
hoisting machine having a variable safe working load, each safe working load and 
the conditions under which it is applicable shall be clearly indicated. No part of 
any machine or of any gear referred to above in this paragraph shall be loaded 
beyond safe working load except for the purpose of testing. 

(d) In case of departmental machine, safe working load shall be notified by the 
Engineer-in-Charge. As regards Contractor's machines the contractor shall notify 
safe working load of each machine to the Engineer-in-Charge whenever he brings 
it to site of work and get it verified by the Engineer-in-Charge. 

 

11. Motors gearing, transmission, electric wiring and other dangerous part of hoisting 
appliance shall be provided with efficient safeguards; hoisting appliance shall be 
provided with such means as will reduce to the minimum risk of accidental 
descend of load. Adequate precautions shall be taken to reduce to the minimum 
risk of any part of a suspended load becoming accidentally displaced. When 
workers are employed on electrical installations, which are already energized, 
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insulating mats, working apparel such as gloves sleeves and boots, as may be 
necessary shall be provided. Workers shall not wear any rings watches and carry 
keys or other materials, which are good conductors of electricity. 

12. 12 All scaffolds, ladders and other safety devices mentioned or described herein 
shall be maintained in safe condition and no scaffold, ladder or equipment shall be 
altered or removed while it is in use. Adequate washing facilities shall be provided 
at or near places of work. 

13. These safety provisions shall be brought to the notice of all concerned by display 
on a notice board at prominent places at the work spot. Persons responsible for 
ensuring compliance with the safety code shall be named therein by the 
Contractor. 

14. To ensure effective enforcement of the rules and regulations relating to safety 
precautions, arrangement made by the contractor shall be opened to inspection by 
the Engineer-in-Charge or his representatives and the inspecting officers as 
defined in the Contractor's Labour Regulations.       

15. Notwithstanding the above conditions 1 to 14, the Contractor is not exempted 
from the operation of any other Act of Rule in force. 
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SPECIAL CONDITIONS 

1. General 
         

1.1 These special conditions shall be read in conjunction with the description of the 
item of work in Bill(s) of Quantities, the particular specifications, the CPWD 
specifications for Delhi works the latest Indian Standard Specification Codes and 
the drawings. All the above quoted documents shall be considered supplementary 
to each other, however, in the case of conflict amongst the various provisions. 
The following order of precedence shall be adopted: - 

(a) In the case of conflict amongst the provisions of specifications:- 
i) Provisions in the Particular Specifications 
ii) Provisions in the Special Conditions 
iii) Provisions in the CPWD Specifications 
iv) Provisions in the Indian Standard Specifications/Codes 

(b) In the case of conflict amongst the Bill(s) of Quantities, Specifications and the                 
Drawing:- 

i) Provisions in the Bills of Quantities 
ii) Provisions in the Specifications 
iii) Provisions in the detailed drawings 
iv) Provisions in the general Drawings      

1.2 In case of conflict amongst the various drawings, decision of the Engineer -in-
Charge shall be final and binding. 

If specification for any item of work are not covered by any of the document 

mentioned in para1-1 above, the same shall be decided and conveyed by the 

Engineer-in-Charge to the Contractor and shall be binding upon him/them. 

1.3 The tenderer is advised to inspect the site to ascertain the nature of site, access 
thereto, local facilities for procurement of materials and working labour rates 
prevalent in the area, in fact all matters affecting his prices and execution of the 
work.  The tenderers shall be deemed to have full knowledge of the site and 
drawings whether or not he actually inspect them. 

1.4 The contractor shall mobilize and employ sufficient resources to achieve the 
Detailed schedule with in the broad framework of the accepted methods of 
working and safety. The contractor shall provide everything necessary for the 
proper carrying out of the work, including tools, plant and other things. 

1.5 No additional payment will be made to the contractor for any multiple shift work 
or other incentive methods contemplated by him in his work schedules even 
though the time schedule is approved by the Engineer-in-Charge. 

1.6 The work shall be executed as per the programme drawn or approved by the   
Engineer- in-Charge and it shall be so arranged as to have full co-ordination with 
any other agency employed at site. No claim for idle labour shall be entertained 
nor shall any claim on account of delay in the completion of the building work be 
tenable except extension of time secured by the contractor as stated elsewhere. 
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1.7 The Contractor shall permit free access and afford normal facilities and usual 
Convenience to other agencies or departmental workmen to carryout connected 
work or other services under separate arrangements. The contractor will not be 
allowed any extra payment on this account. 

1.8 The contractor shall provide all equipments, instruments, labour and such other 
assistance required by the Engineer- in-Charge for measurement of the works, 
materials etc. 

1.9 The contractor shall be obliged to carry out additional work to the tune of 25% of 
the contract value without any enhancement to agreed rates. Up to this limit there 
should be no adjustments in rates. 
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Annexure-I 

GENERAL TERMS AND CONDITIONS FOR THE CONTRACTORS 

1. The Contractor shall commence the work immediately on issue of notice awarding 
the work/ work order. 

2. The work shall be completed in all respects within 90 days and any delay in the part 
of the Contractor will render action being taken against him to enforce penal 
measures similar to the action envisaged in Clause 7, 8 & 9. 

3. All materials brought by the Contractor for use in the work has to be examined and 
approved by the Engineer- in- charge or his representative before use.  Inferior or 
defective materials will be rejected and the Contractor shall substitute them as per 
the directions of the Engineer-in-charge. Test certificates are to be produced where 
ever required. 

4. The work shall be carried out in accordance with IE Rules, relevant ISI specifications 
and to the satisfaction of the Engineer-in-charge and in case of defective or improper 
work or work of poor workmanship the work will be re done, made good or 
amended as directed by the Engineer-in-charge at the cost of the Contractor. 

5. In case of particular part of work not included originally but to be carried out by the 
Contractor for due completion, payment shall be made to contractors based on the 
rate derived from the rates for a similar class of work as specified in the Contract for 
the work or prevailing market rate or as per the CPWD Schedule of prevailing rates. 

6. Power required for construction work such as drilling, welding, temporary 
illumination, etc. will be supplied to the Contractor on free of cost from the existing 
outlets. 

7. In case of abandonment of work by the Contractor during the progress of the work, 
the Security Deposit at the credit of Contractors shall be forfeited and the balance 
work will be carried out by engaging a third agency and any extra cost incurred will 
be recovered from the defaulting Contractor. 

8. The work shall be carried out subject to the above conditions and in the event of 
non-fulfillment on any of the conditions, the Contract will be treated as cancelled 
and action taken against the contractor deemed fit besides the forfeitures of the 
Security Deposit at the contractors credit. 

9. In case the work is not completed in the manner mentioned above to the complete 
satisfaction of the company in every respect within the aforesaid time limit of 90 
days from the date stipulated in the work order, a penalty of 0.5% of the actual work 
value will be deducted for every week beyond the date stipulated for completion on 
per day basis, subject however to a maximum of 10% of the value of actual work 
executed. It is agreed that time is the essence of the contract. 

10. The Contractor shall visit the site and shall satisfy himself as to conditions under 
which the work is to be performed.  No extra claim consequence of ignorance or on 
ground of insufficient description will be allowed at a later date. 

11. The Contractor shall have to prepare the Scheme/Drawings for submission to 
Engineer-in-charge and get the Scheme/Drawings approved.  All the work shall be 
carried out as per approved Scheme and drawings.  
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12. The Contractor shall submit all the as fitted drawings/ Software backup before 
submitting the final bill.  

13.  Contractor has to verify the Schedule of Quantities with site requirements before 
affecting the supply of materials.  After verifying the site, the Contractor has to 
supply all required materials for completing the work.  The materials supplied but 
not erected (rendered surplus) is the property of the Contractor and hence to be 
taken out by him. The payment if any made on this account will be deducted from 
the final bill of the Contractor for the subject work. 

14. The Contractor shall make his own arrangement for the safe custody of his store. 
15. During the execution of work, if minor alterations/additions are required, the same 

shall be done and nothing extra shall be paid on this account. 
16. The quantities in the Schedule of quantities are provisional and the Contractor will 

be paid for the actual quantities of work executed at site at the rates quoted in his 
tender.  The owner reserves the right to increase or decrease any of the quantities or 
to totally omit any item of work and any claims by the Contractor in this account 
will not be entertained. 

17. The contractors should dispose the debris and rubbish on day to day basis as per 
directions of Engineer-in-charge.  If the debris is not removed within 3 days, the 
Company will clear the debris and recovery for cost incurred will be debited from 
contractors account. 

18. The rates quoted shall be inclusive of all Taxes and Duties and also inclusive of 
PF & ESI contributions to their workmen engaged on the work and are final. 

19. Taxes on works contract and any other levies that may be enforced by the 
Government from time to time will be borne by the Contractor.  Company will 
make deduction at source on this account at the prevalent rate as applicable for 
works contract.  Statutory levies like Income tax, ESI etc. are to be borne by the 
Contractor. Contractor has to produce the muster roll along with ESI numbers, 
while submitting the bills. 

20. Bills shall be submitted in GST Format only. 100% of the contract value will be 
released after satisfactory completion of the entire work.  

21. Deposit will be refunded after completion of the Defects Liability period of One Year 
from the date of completion. During the defects liability period the contractor shall 
be responsible for any defects in materials or workmanship that may develop in the 
works and shall remedy the same at his own cost to the entire satisfaction of the 
Engineer-in-charge. 

22. The Contractor shall have to carryout additional works to the tune of ± 20% of total 
accepted contract value at the accepted rates if required. 

23. The work will not be considered as complete till all the component of the Electrical 
installation provided for the Contractor that has been installed at site in all respects 
have been inspected/tested by the Engineer-in-charge to his entire satisfaction and a 
Safety Certificate issued by the Electrical Inspector. 

24. Safety is the essence of this work.  The contractor has to take all safety precautions 
during the course of work.  The contractor has to make his own arrangements for 
providing safety appliances to their workmen engaged on the work. 

25. The Contractor shall be responsible for any accidents or other compensation payable 
to the workmen employed and working under the control of the Contractor and the 
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COMPANY has no sort of liability in the matter, and that if any payment would 
have to be made by the COMPANY the same shall be reimbursed by the Contractor. 

26. For items of work involving use of cement, rate quoted shall include the cost of 
cement unless otherwise specified. 

27. The manufactures of the materials required for the work shall be as per the List of 
Approved  Manufactures for different materials 

28. For any point not covered under these special conditions companys General Terms 
and Conditions of contract for Electrical works to be referred and CPWD 
specifications Vol. I & II, 2014 will also form part of the contract. 
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Annexure-II 

 

PRE-CONTRACT INTEGRITY PACT 

PURCHASE ENQUIRY/ORDER No. 

THIS Integrity Pact is made on…………………day of ……………….20 . 

BETWEEN: 

ITI Limited having its Registered & Corporate Office at ITI Bhavan, Dooravaninagar, 

Bengaluru – 560 016 under the administrative control of Ministry of Communications, 

Government of India (hereinafter called the Principal), which term shall unless 

excluded by or is repugnant to the context, be deemed to include its Chairman & 

Managing Director, Directors, Officers or any of them specified by the Chairman & 

Managing Director in this behalf and shall also include its successors and assigns) ON 

THE ONE PART 

AND: 

……………………………………………….. represented by …………………… Chief 

Executive Officer (hereinafter called the Contractor(s), which term shall 

unless excluded by or is repugnant to the context be deemed to include its heirs, 

representatives, successors and assigns of the bidder/contract ON THE SECOND 

PART. 

Preamble 

WHEREAS the Principal intends to award, under laid down organizational procedures, 

contract for ………………………………………………. of ITI Limited. The Principal, 

values full compliance with all relevant laws of the land, regulations, economic use of 

resources and of fairness/ transparency in its relations with its Bidder(s)/ Contractor(s). 

In order to achieve these goals, the Principal has appointed an Independent External 

Monitor (IEM), who will monitor the tender process and the execution of the contract 

for compliance with the principles as mentioned herein this agreement. 

WHEREAS, to meet the purpose aforesaid, both the parties have agreed to enter into 

this Integrity Pact the terms and conditions of which shall also be read as integral part 

and parcel of the Tender Documents and contract between the parties. 

NOW THEREFORE, IN CONSIDERATION OF MUTUAL COVENANTS STIPULATED 

IN THIS PACT THE PARTIES HEREBY AGREE AS FOLLOWS AND THIS PACT 

WITHNESSETH AS UNDER: 
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SECTION 1 – COMMITMENTS OF THE PRINCIPAL 

 The Principal commits itself to take all measures necessary to prevent corruption 

and to observe the following principles: 

a. No employee of the Principal, personally or through family members, will in 

connection with the tender for or the execution of the contract, demand, take a promise 

for or accept, for self or third person, any material or immaterial benefit which the 

personal is not legally entitled to. 

b. The Principal will, during the tender process treat all bidder(s) with equity and 

reason. The Principal will in particular, before and during the tender process, provide to 

all bidder(s) the same information and will not provide to any bidder(s) 

confidential/additional information through which the bidder(s) could obtain an 

advantage in relation to the tender process or the contract execution. 

c. The Principal will exclude from the process all known prejudiced persons. 

 If the Principal obtains information on the conduct of any of its employee, which 

is a criminal offence under IPC/PC Actor if there be a substantive suspicion in this 

regard, the Principal will inform the Chief Vigilance Officer and in addition can initiate 

disciplinary action as per its internal laid down Rules/ Regulations. 

SECTION 2 – COMMITMENTS OF THE BIDDER/CONTRACTOR 

 The Bidder(s)/Contractor(s) commits himself to take all measures necessary to 

prevent corruption. He commits himself observe the following principles during the 

participation in the tender process and during the execution of the contract. 

a. The bidder(s)/contractor(s) will not, directly or through any other person or firm 

offer, promise or give to any of the Principal‘s employees involved in the tender process 

or the execution of the contract or to any third person any material or other benefit 

which he/she is not legally entitled to, in order to obtain in exchange any advantage of 

any kind whatsoever during the tender process or during the  execution of the contract. 

b. The bidder(s)/contractor(s) will not enter with other bidders/contractors into 

any undisclosed agreement or understanding, whether formal or informal. This applies 

in particular to prices, specifications, certifications, subsidiary contracts, submission or 

non-submission of bids or any other actions to restrict competitiveness or to introduce 

cartelization in the bidding process. 

c. The bidder(s)/contractor(s) will not commit any offence under IPC/PC Act, 

further the bidder(s)/contractor(s) will not use improperly, for purposes of competition 

of personal gain, or pass onto others, any information or document provided by the 
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Principal as part of the business relationship, regarding plans, technical proposals and 

business details, including information contained or transmitted electronically. 

d. The Bidder(s)/Contractor(s) of foreign original shall disclose the name and 

address of the agents/representatives in India, if any. Similarly, the 

Bidder(s)/Contractor(s) of Indian Nationality shall furnish the name and address of the 

foreign principals, if any. 

e. The Bidder(s)/Contractor(s) will, when presenting the bid, disclose any and all 

payments made, are committed to or intend to make to agents, brokers or any other 

intermediaries in connection with the award of the contract. 

f. The Bidder(s)/Contractor(s) will not bring any outside influence and Govt. 

bodies directly or indirectly on the bidding process in furtherance to his bid. 

g. The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 

outlined above or to be an accessory to such offences. 

SECTION 3 – DISQUALIFICATION FROM TENDER PROCESS & EXCLUSION FROM 

FUTURE CONTRACTS 

3.1  If the Bidder(s)/Contractor(s), during tender process or before the award of the 
contract or during execution has committed a transgression in violation of 
Section 2, above or in any other form such as to put his reliability or credibility in 
question the Principal is entitled to disqualify Bidder(s)/ Contractor(s) from the 
tender process. 

3.2 If the Bidder(s)/Contractor(s), has committed a transgression through a violation 
of Section 2 of the above, such as to put his reliability or credibility into question, 
the Principal shall be entitled exclude including blacklisting for future 
tender/contract award process. The imposition and duration of the exclusion 
will be determined by the severity of the transgression. The severity will be 
determined by the Principal taking into consideration the full facts and 
circumstances of each case, particularly taking into account the number of 
transgression, the position of the transgressor within the company hierarchy of 
the Bidder(s)/Contractor(s) and the amount of the damage. The exclusion will be 
imposed for a period of minimum one year. 

3.3 The Bidder(s)/Contractor(s) with its free consent and without any influence 
agrees and undertakes to respect and uphold the Principal‘s absolute right to 
resort to and impose such exclusion and further accepts and undertakes not to 
challenge or question such exclusion on any ground including the lack of any 
hearing before the decision to resort to such exclusion is taken. The undertaking 
is given freely and after obtaining independent legal advice. 



Signature of Contractor                                 77                                                

 

 

3.4 A transgression is considered to have occurred if the Principal after due 
consideration of the available evidence concludes that on the basis of facts 
available there are no material doubts. 

3.5 The decision of the Principal to the effect that breach of the provisions of this 
Integrity Pact has been committed by the Bidder(s)/ Contractor(s) shall be final 
and binding on the Bidder(s)/ Contractor(s), however the Bidder(s)/ 
Contractor(s) can approach IEM(s) appointed for the purpose of this Pact. 

3.6 On occurrence of any sanctions/ disqualifications etc arising out from violation 
of integrity pact Bidder(s)/ Contractor(s) shall not entitled for any compensation 
on this account. 

3.7 Subject to full satisfaction of the Principal, the exclusion of the Bidder(s)/ 
Contractor(s) could be revoked by the Principal if the Bidder(s)/ Contractor(s) 
can prove that he has restored/ recouped the damage caused by him and has 
installed a suitable corruption preventative system in his organization. 

SECTION 4 – PREVIOUS TRANSGRESSION 

4.1 The Bidder(s)/ Contractor(s) declares that no previous transgression occurred in 
the last 3 years immediately before signing of this Integrity Pact with any other 
company in any country conforming to the anti-corruption/ transparency 
International (TI) approach or with any other Public Sector Enterprises/ 
Undertaking in India of any Government Department in India that could justify 
his exclusion from the tender process. 

4.2 If the Bidder(s)/ Contractor(s) makes incorrect statement on this subject, he can 
be disqualified from the tender process or action for his exclusion can be taken as 
mentioned under Section-3 of the above for transgressions of Section-2 of the 
above and shall be liable for compensation for damages as per Section- 5 of this 
Pact. 

SECTION 5 – COMPENSATION FOR DAMAGE 

5.1 If the Principal has disqualified the Bidder(s)/Contractor(s) from the tender 
process prior to the award according to Section 3 the Principal is entitled to 
forfeit the Earnest Money Deposit/Bid Security/ or demand and recover the 
damages equitant to Earnest Money Deposit/Bid Security apart from any other 
legal that may have accrued to the Principal. 

5.2 In addition to 5.1 above the Principal shall be entitled to take recourse to the 
relevant provision of the contract related to termination of Contract due to 
Contractor default. In such case, the Principal shall be entitled to forfeit the 
Performance Bank Guarantee of the Contractor or demand and recover liquidate 
and all damages as per the provisions of the contract agreement against 
termination. 

SECTION 6 – EQUAL TREATMENT OF ALL BIDDERS/CONTRACTORS 
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6.1 The Principal will enter into Integrity Pact on all identical terms with all bidders 
and contractors for identical cases. 

6.2 The Bidder(s)/Contractor(s) undertakes to get this Pact signed by its 
subcontractor(s)/sub-vendor(s)/associate(s), if any, and to submit the same to 
the Principal along with the tender document/contract before signing the 
contract. The Bidder(s)/Contractor(s) shall be responsible for any violation(s) of 
the provisions laid down in the Integrity Pact Agreement by any of its 
subcontractors/sub- vendors/associates. 

6.3 The Principal will disqualify from the tender process all bidders who do not sign 
this Integrity Pact or violate its provisions. 

SECTION 7 – CRIMINAL CHARGES AGAINST VIOLATING BIDDER(S)/ 

CONTRACTOR(S) 

7.1 In case of any allegation of violation of any provisions of this Pact or payment of 
commission, the Principal or its agencies shall be entitled to examine all the 
documents including the Books of Accounts of the Bidder(s)/Contractor(s) and 
the Bidder(s)/Contractor(s) shall provide necessary information and documents 
in English and shall extend all help to the Principal for the purpose of 
verification of the documents. 

7.2 If the Principal receives any information of conduct of a Bidder(s)/Contractor(s) 
or sub- contractor/sub-vendor/associates of the Bidder(s)/Contractor(s) which 
constitutes corruption or if the Principal has substantive suspicion in this regard, 
the Principal will inform the same to the Chief Vigilance Officer of the Principal 
for appropriate action. 

SECTION 8 – INDEPENDENT EXTERNAL MONITOR(S) 

8.1 The Principal appoints competent and credible Independent External Monitor(s) 
for this Pact. The task of the Monitor is to review independently and objectively, 
whether and to what extend the parties comply with the obligations under this 
pact. 

8.2 The Monitor is not subject to any instructions by the representatives of the 
parties and performs his functions neutrally and independently. He will report 
to the Chairman and Managing Director of the Principal. 

8.3 The Bidder(s)/Contractor(s) accepts that the Monitor has the right to access 
without restriction to all product documentation of the Principal including that 
provided by the  Bidder(s)/Contractor(s). The Bidder(s)/Contractor(s) will also 
grant the Monitor, upon his request and demonstration of a valid interest, 
unrestricted and unconditional access to his project documentation. The Monitor 
is under contractual obligation to treat the information and documents 
Bidder(s)/Contractor(s) with confidentiality. 

8.4 The Principal will provide to the Monitor sufficient information about all 
meetings among the parties related to the project provided such meeting could 
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have an impact on the contractual relations between the Principal and the 
Bidder(s)/Contractor(s). As soon as the Monitor notices, or believes to notice, a 
violation of this agreement, he will so inform the Management of the Principal 
and request the Management to discontinue or take corrective action, or to take 
other relevant action. The monitor can in this regard submit non-binding 
recommendations. Beyond this, the Monitor has no right to demand from the 
parties that they act in specific manner, refrain from action or tolerate action. 

8.5 The Monitor will submit a written report to the Chairman & Managing Director 
of the Principal within a reasonable time from the date of reference or intimation 
to him by the principal and, should the occasion arise, submit proposals for 
correcting problematic situations. 

8.6 If the Monitor has reported to the Chairman & Managing Director of the 
Principal a substantiated suspicion of an offence under relevant IPC/PC Act, and 
the Chairman & Managing Director of the Principal has not, within the 
reasonable time taken visible action to proceed against such offence or reported it 
to the Chief Vigilance Officer, the Monitor may also transmit this information 
directly to the Central Vigilance Commissioner. 

8.7 The word ‗Monitor‘ would include both singular and plural. 

8.8 Details of the Independent External Monitor appointed by the Principal at 
present is furnished below: - 

IEM - I 

Shri Atul Jindal, IFS (Retd.): 

3/10 Vishesh Khand, Opp. Little Friend School, Gomti Nagar, 

Lucknow-226010 (UP) 

 

IEM - II 

Shri Benny John, IRS (Retd.): 

Villa No. 36, Kent Plam Villas, Fort Valley Township, Athani, 

Kakkanad, Ernakulam, Kerala – 682 030. 

 

Any changes to the same as required / desired by statutory authorities is applicable. 

 

SECTION 9 – PACT DURATION 

9.1 This Pact begins when both the parties have legally signed it. It expires after 12 
months on completion of the warranty/guarantee period of the project / work 
awarded, to the fullest satisfaction of the Principal. 

9.2 If the Bidder(s)/Contractor(s) is unsuccessful, the Pact will automatically become 
invalid after three months on evidence of failure on the part of the 
Bidder(s)/Contractor(s). 
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9.3 If any claim is lodged/made during the validity of the Pact, the same shall be 
binding and continue to be valid despite the lapse of the Pact unless it is 
discharged/determined by the Chairman and Managing Director of the 
Principal. 

SECTION 10 – OTHER PROVISIONS 

10.1 The Pact is subject to the Law as applicable in Indian Territory. The place of 
performance and jurisdiction shall the seat of the Principal. 

10.2 The actions stipulated in this Pact are without prejudice to any other legal action 
that may follow in accordance with the provisions of the extant law in force 
relating to any civil or criminal proceedings. 

10.3 This pact is subject to Indian Law, place of performance and jurisdiction is the 
Registered & Corporate Office of the Principal at Bengaluru. 

10.4 Changes and supplements as well as termination notices need to be made in 
writing by both the parties. Side agreements have not been made. 

10.5 If the Bidder(s)/Contractor(s) or a partnership, the pact must be signed by all 
consortium members and partners. 

10.6 Should one or several provisions of this pact turn out to be invalid, the 
remainder of this pact remains valid. In this case, the parties will strive to come 
to an agreement to their original intentions. 

10.7 Any disputes/ difference arising between the parties with regard to term of this 
Pact, any action taken by the Principal in accordance with this Pact or 
interpretation thereof shall not be subject to any Arbitration. 

10.8 The action stipulates in this Integrity Pact are without prejudice to any other 
legal action that may follow in accordance with the provisions of the extant law 
in force relating to any civil or criminal proceedings. 

In witness whereof the parties have signed and executed this Pact at the place and date 

first done mentioned in the presence of the witnesses: 

For PRINCIPAL                                         For BIDDER(S)/CONTRACTOR(S) 

……………………………………………..    ………………………………………………… 

(Name & Designation)                               (Name & Designation) 

Witness                                                       Witness 

1)  …………………………………… 1)……………………………………………... 

 

2)  ……………………………………. 2)…………………………………………….... 
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Annexure-III 

SITE VISIT REPORT LETTER 

 

Date:…………….. 

To, 

Manager (MM&CS) 

ITI Limited, PALAKKAD PLANT, 

PALAKKAD MAIN RD, KANJIKODE,  

KERALA 678623 

 

Sub. : Site Visit Report – Painting Work of Electrical Street Light Poles at ITI Limited, 

Palakkad 

Ref.: ITI‘s NIT  No. ITI/PKD/PE/2024/1504  

This has reference to above referred NIT for Painting Work of Electrical Street Light 

Poles at ITI Limited, Palakkad. 

I/We hereby declare that we have visited site. 

I/We made ourselves acquainted with site conditions, approach to site, requirement of 

land, soil conditions, availability of water, requirement of tender conditions, etc. I/We 

verified all details required to execute the projects. I/We have no problems in 

undertaking the projects and complete them in the given time period. 

Thanking you, 

Yours faithfully 

 

(Signature of Bidder)                                                   (Signature ITI authorities) 

Name of Bidder                                                                 Designation 
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Annexure-IV 

PART-‘B’ - PRICE BID  

Schedule of Quantity  

Painting Work of Electrical Street Light Poles at ITI Limited, Palakkad 

NIT  Ref No.  ITI/PKD/PE/2024/1504 

Name  of the Contractor  

Sl. 

No. 
Description Unit Qty Rate  

 

GST Amount 

1 
Painting of 10M  Street Light Pole with 

Arm as per Scope of the Work 
Nos 20  

 
 

2 
Painting of 4M  Street Light Pole with Arm 

as per Scope of the Work 
Nos 23  

 
 

3 
Painting of 3M  Street Light Pole with Arm 

as per Scope of the Work 
Nos 12  

 
 

 Grand Total  
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