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NOTE: COUNTER OFFERS/CONDITIONAL OFFERS IF MADE WILL NOT BE ACCEPTED AND 

SUMMARILY REJECTED 

 
Tenderer: 

 
Shri/ M/s ………………………………………………………………………………………………………….... 

………………………………………………………………………………………………………………………. 

 
To, 

M/s. ITI Limited, 
ITI Limited ESG (ASCON), 
C/o. HQ 5 Sig Group, 
Opp. HQ Western Air Command, 
NH-8, Asmara Lines, 
Delhi Cantt. 110010. 

 
TENDER FOR " Strengthening of Existing Microwave towers Group1” 

 
 

 
Dear Sir, 

 
I/We have read and examined the following documents relating to the above works for the Communication 

Project. 

a. General Notice & intimation to tenderer. 

b. Specifications, Bill/Schedule of Quantities and Schedule of rates & Special conditions. 

c. Drawings (Indicative for tender purpose only) 

d. General conditions of contract including Contractor's Labour Regulations, Model Rules for Labour 

Welfare and Safety Code appended to these conditions together with the amendments thereto. 

I/We hereby tender for execution of the works referred to in the aforesaid document upon the terms and 

conditions contained or referred to therein and in accordance in all respects with the specifications, 

designs, drawings and other relevant details at the rates contained in schedule of rates and within the 

period(s) of completion as stipulated for the total sum of Rs----------------- 

 
In consideration of I/We being invited to tender, I/We agree to keep the tender open for acceptance for 120 

days from the date of opening thereof and not to make any modification in its terms and conditions which 

are not acceptable to the Company. 

A sum of Rs ------------------------------ is hereby submitted in Cash/Bank Draft / Banker's pay order as earnest 

money. If we fail to keep the tender open as aforesaid or make any modifications in the terms and 

conditions of the tender which are not acceptable to the company, I/We agree that the Company shall 

without prejudice to any other right or remedy be at liberty to forfeit the full earnest money absolutely. 

 
Should this tender be accepted, I/We hereby agree to abide by and fulfil all the terms, conditions and 

provision of the aforesaid documents. 



E-tender for Strengthening of Micro Wave Towers  
Ref: ITI/NSU/CIVIL-DEL/2024/116/Tower/25/Group1 Date: 14.02.2025 

Page 3 of 112 

Signature of the bidder ITI LIMITED 

 

 

I/We further agree that in case my/our tender is accepted to deposit the additional Security amount of 5 % 

in the form of Bank Guarantee Performance Security deposit in accordance with the general terms and 

conditions enclosed herewith. 

 
If, after the tender is accepted, I/We fail to commence the execution of the works as provided in the 

conditions, I/We agree that the company shall without prejudice to any of their right or remedy be at liberty 

to forfeit the said total earnest money absolutely i.e. Rs. ----------------------------.I/We attach herewith by 

Me/Us statement showing the details of construction works carried out for reference and to substantiate 

my/our experience and capacity to carry the work on tender. 

 
Our Bankers are………………………………………………………………………………………………………. 

………………………………………………………………………………………………………………………….. 

 
I/We also undertake to complete all works and handover the same in a satisfactory manner to the company 

or their authorised representatives within the stipulated time as mentioned in the NIT from 15th day of the 

orders issued to start the works. 

 
I/We understand and note that the decision to entrust the above to the lowest tenderer or otherwise rests 

with the company. 

 
Yours Faithfully, 

 
 
 

 
(CONTRACTOR/S) 

Address: 
 
 
 
 
 

Dated: 
 

Signed in the presence of 

1. Witness……………………………………… 

Address……………………………………... 

Date:………………………………………… 

 
 

2. Witness……………………………………… 

Address……………………………………… 

Date:………………………………………… 
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List of sites (Group Wise) in which tower strengthening activity to be carried out:- 

Group 1 
 
 

 

SN Existing Tower Node Tower Height 

1 Z Gali (Kashmir) 50 

2 Goree II (Kashmir) 40 

3 Tregram (Kashmir) 100 

4 Amritsar (Punjab) 100 

5 Chirai (Rajasthan) 100 

6 Lunawas Kallan (Rajasthan) 100 

7 Thalkedar (Uttrakhand) 40 

 
Group 2 

 
 

 

SN Existing Tower Node Tower Height 

1 Bajabasti (Arunachal Pradesh) 40 

2 GRD Ghoom (West Bengal) 70 

 
 

 
Note- The quantity with respective location may be varied during final implementation. 

 The detailed site location will be handed over after submission of signed Non- 

Disclosure Agreement and details of tower shall be handed over during pre-bid 

meeting.
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SL 

NO 
DESCRIPTION INFORMATION 

1 
REFERENCE NO. OF TENDER 

DOCUMENT 
ITI/NSU/CIVILDEL/2024/0116/Tower/25/Group1 

2 
DATE OF UPLOADING OF TENDER 

DOCUMENT 
14-02-2025 

3 MODE OF SUBMISSION OF TENDER E-tender 

4 
LAST DATE & TIME FOR SUBMISSION OF 

BIDS 
01-03-2025 BEFORE 11: 00 AM 

5 PRE BID MEETING 21-02-2025 

6 
DATE & TIME OF OPENING OF 

TECHNICAL BIDS 

 
01-03-2025 AT 11:30 AM 

7 OPENING OF FINANCIAL BIDS WILL BE INTIMATING LATER 

8 COST OF TENDER DOCUMENT 
Rs. 5,000.00 [Five thousand only-Exclusive of 

GST @ 18%] for each group  

 
9 

EARNEST MONEY DEPOSIT 

(EMD) IN THE FORM OF 

DEMAND DRAFT/ BANKERS CHEQUE. 

Group 1: Rs. 36,412/- 

Group 2: Rs. 9,381/- 

10 
 

FINANCIAL TURNOVER 

Group 1: Rs. 10.92 lacs 

Group 2: Rs. 2.81 lacs 

 
12 

 
ADDRESS FOR BID SUBMISSION 

Assistant Manager 

ITI Limited ESG (ASCON),C/o. HQ 5 Sig Group, Opp. HQ 

Western Air Command, 

NH-8, Asmara Lines, Delhi Cantt. 110010. 

13 
 

SECURITY DEPOSIT 

10% OF CONTRACT VALUE [5% 

performance guarantee and 5% recovered 

from Running bills] 

14 
 

VALIDITY 

120 days from the last date of submission of 

bid 

15 PERFORMANCE GURANTEE 5% OF CONTRACT VALUE 

16 TIME ALLOWED FOR COMPLETION 
Three Months (30 days from the date of 

handing over of sites for each tower) 

17 ESCALATION NIL 

18 CONTACT PERSON 
Mr. Vishal Batra Ph. 9878216812 

Mr. Kumar Gaurav Ph: 8651991828 

19 ESTIMATED COST 
Group 1: 36.41 lacs 

Group 2: 9.38 lacs. 

 
 
 
 
 
 
 
 
 



E-tender for Strengthening of Micro Wave Towers  
Ref: ITI/NSU/CIVIL-DEL/2024/116/Tower/25/Group1 Date: 14.02.2025 

Page 6 of 112 

Signature of the bidder ITI LIMITED 

 

 

Note: 

 The vendor can apply for any number of Groups

 Documents against each group and EMD has to submitted separately.
 The details of Strengthening work to be executed and shall be provided to the vendors during 

the pre bid meeting.

 The tender documents can be downloaded from the Company web site www.itiltd.in or 
https://itilimited.euniwizarde.com/ and from Government portal eprocure.gov.in 
Corrigendum:Any corrigendum/addendum/errata in respect of the above tender shall be 
made available only at our official website www.itiltd.in. or https://itilimited.euniwizarde.com/ 
No further press advertisements will be given. Hence, all bidders are advised to check the ITI 
ltd website regularly. Documents submitted in connection with Pre-Qualification/Technical bid 
will be treated confidential and will not be returned.

http://www.itiltd.in/
https://itilimited.euniwizarde.com/
http://www.itiltd.in/
https://itilimited.euniwizarde.com/
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SECTION - I 

NOTICE INVITING TENDER 

(FOR STRENGTHENING OF EXISTING MW TOWERS) 
 

 
ITI ltd invites item rate offers from reputed tower related works execution agency for the tender 

comprising of works like supply and strengthening of existing tower and associated works. The 

proposed work is to be executed as per the detailed specification laid out in tender documents strictly 

meet specific requirements enumerated in the detailed tender documents: 

Mega Communication Project of the Company which will be in Northern India, Western India, 

Northeastern states. 

 
ELIGIBILITY CONDITIONS FOR THE BIDDERS 

I. MINIMUM ELIGIBILITY CRITERIA FOR PARTICIPATION IN THE TENDER 

 
i) The applicant should have relevant experience of similar works of value 

ii) Three similar works each costing not less than 40% of the estimated cost put to tender. 
OR 

iii) Two similar works each costing not less than 50% of the estimated cost put to tender. 
OR 

iv) One similar work costing not less than 80% of the estimated cost put to tender. 

NOTE: Similar work shall be fabrication, strengthening or erection of towers or strengthening works of 

towers 

v) The past experience in similar nature of work should be supported by certificates issued by an 

Officer not below the rank of Executive Engineer or equivalent. In case the work experience 

of other than Govt./Semi.Govt. / PSUs/ autonomous bodies the completion certificate 

shall be supported with copies of Work order and full payment TDS certificates [Form 

26AS] issued by owner for the work executed. 

vi) Agencies/Contractors have to submit along with the tender, the photocopy of completion 

certificates issued by the clients in support of having completed similar works during the last 7 

years. Eligible agencies/Contractors can download the tender documents and submit the 

tender duly signed on all pages on or before the time and date specified in the Notice Inviting 

Tender. 

II. Financial Strength: 

i) The average annual financial turnover for last 3 years shall be as specified in tender cost put 

to tender. The requisite Turnover shall be duly certified by Chartered Accountant with his 

seal/Signatures and registration number. 

ii) Net worth of the Company as on 31st march of Previous Financial year should be positive. 
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The tenders are invited in TWO BIDS, consisting of Technical Bid (Part-A) and Price/ Commercial Bid 

(Part-B) 

The Technical Bid (Part-A) without the Price/Rate shall contain the following details: 

1. Bidder’s Profile 

2. Acceptance of all the terms & conditions indicated in our tender. 

3. Earnest Money Deposit (EMD) and Tender document fee as specified in the tender shall be 

payable with the bid. This shall be submitted before scheduled submission of tender as a Demand 

Draft or through NEFT or bank transfer or Pay Order drawn at a Scheduled Bank/Post Office in 

favor of ITI Limited (N S UNIT), Dooravani Nagar, Bengaluru - 560016. The Bank details for 

crediting/Transferring money to ITIL is as below. 

Account No: 10637729843 

Bank: State Bank of India 

Branch: IFB 

IFSC Code: SBIN0009077 

MICR Code: 560002016 

Type of Account: CC A/c. 

4. All the documents regarding eligibility criteria. 

5. All the pages of the tender document signed. 

 
The Price/Commercial Bid (Part-B), shall contain the specific rate in figures and words. 
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SECTION – II 
 

GENERAL TENDER NOTICE INFORMATION TO BIDDERS 
 

1. Item rate e-tenders are invited on behalf of M/s ITI Limited from experienced agencies for executing the 

following in accordance with Terms and conditions specifications drawings etc., as detailed in the tender 

document. 

Name of Work : 

Strengthening of Existing Microwave towers 
 
 

 
2. ELIGIBILITY CONDITIONS FOR THE BIDDERS 

 
I. MINIMUM ELIGIBILITY CRITERIA FOR PARTICIPATING IN THE TENDER 

a) The bid can be submitted by bidder having Indian registered company and GST registered. 

b) The Sole Bidder should have a minimum average annual turnover as specified on the page no. 6 of 

the tender for the last three audited financial year. 

c) The Sole Bidder should have positive net worth as of 31st March 2024. 

 
d) Audited and certified financial statements, including Audited Annual Reports shall be submitted as 

proof for eligibility conditions mentioned in clauses. 

 
e) The sole Bidder should not have been blacklisted/debarred by any Govt. department or any PSU in 

India during last seven (7) years as on bid submission date. An undertaking in the company letter 

head shall be submitted by the Sole Bidder. 

II. WORK EXPERIENCE FOR ELIGIBILITY. 

1. The past experience in similar nature of work should be supported by certificates issued by an 

Officer not below the rank of Executive Engineer or equivalent. In case the work experience of 

other than Govt./Semi.Govt. / PSUs/ autonomous bodies the completion certificate shall be 

supported with copies of Work order and full payment TDS certificates [Form 26AS] issued 

by owner for the work executed. 

2. Agencies/Contractors have to submit along with the tender, the photocopy of completion certificates 

issued by the clients in support of having completed similar works during the last 7 years. Eligible 

agencies/Contractors can download the tender documents and submit the tender duly signed on all 

pages on or before the time and date specified in the Notice Inviting Tender. 

 
3. The past experience during the last 7 years, in similar nature of work should be supported by 

certificates issued by the client’s organization. In case the work experience is of private sector, the 

completion certificate shall be supported with the copies of letter of Award and copies of 

Corresponding TDS certificate [Form 26AS]. Value of work will be considered equivalent to the 

amount of TDS certificates. 

4. The value executed works shall be brought to the current level by enhancing the actual value of 

work done at a simple rate of 7% per annum, calculated from the date of completion to previous day 

of last day of submission of tenders. 
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5. Joint venture/Consortia of firms /Companies shall not be allowed and the bidders should meet the 

criteria themselves. 

III. FINANCIAL STRENGTH: 

 
a. The average annual financial turnover for last 3 years shall be as mentioned in the tender. The 

requisite Turnover shall be duly certified by Chartered Accountant with his seal/Signatures and 

registration number. [Annexure-VII] 

b. Net worth of the Company as on 31st march of Previous Financial year should be positive. 

 
3. Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they 

have: 

i. Made misleading or false representation in the forms, statements, affidavits and 

attachments submitted in proof of the qualification requirements, ad or record of submission of 

any false/fake documents. 

ii. Record of poor performance such as abandoning the works, not properly completing the 

contract, inordinate delays in completion, litigation histroy, or financial failures etc., 

iii. Participated in the previous bidding for the same work and had quoted unreaosnablly high 

or low bid prices and could not furnish rational justification for it to the Employer. 

4. TENDER DOCUMENTS SHALL BE FILLED IN AND SUBMITTED IN ORIGINAL 

 
e- Envelope – I [Technical Bid] 

The Tender as submitted shall consist of the following: 

i. Cover note by the Bidder indicating name of the Company/Organization, address, 
communication details (mobile numbers, land line numbers, fax numbers, e-mail ids for 
correspondence), name of the contact person, designation of the Bid submission authority. The 
bidder is also required to indicate the groups for which bid is applied. 

ii. Complete set of tender documents original as sold dully/downloaded filled and signed by the 

tenderer as prescribed in the different places of the tender document. 

iii. Information regarding the tenderer [organisataion set up] as in the prorforma enclsoed at 

Annexure-8 . 

iv. Declaration regarding the Tenderers work of comparable nature and constructions organisation 

in the promorma enclosed in Annexure -9 

v. Cost of tender documents and EMD. 

vi. Income Tax Return for the last three financial year. 

vii. PAN Number and GST Registration cerfificate. 

viii. Earnest Money Deposit (EMD) as specified in the tender and Tender document fee of Rs. 

5,000 (Rupees Five Thousand Only) plus GST @18% i.e. Total Rs. 5,900 (Rupees Five 

Thousand Nine Hundred only) shall be payable with the bid. This shall be paid well in advance 

of tender submission time through Demand Draft or NEFT or bank transfer or Pay Order drawn 

at a Scheduled Bank/Post Office in favor of ITI Limited (N S UNIT), Dooravani Nagar, 

Bengaluru - 560016. The Bank details for crediting/Transferring money to ITIL is as below. 
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Account No: 10637729843 

Bank: State Bank of India 

Branch: IFB 

IFSC Code: SBIN0009077 

MICR Code: 560002016 

Type of Account: CC A/c. 

Note: The DD no. /Bankers pay order no. shall be clearly indicated on the letter head along 

with a scanned copy of the above payment must be uploaded during tender submission. 

ix. Power of attorney in the case as authorised representative who has signed the tender. 

x. An integrity pact duly signed by the tenderer shall be submitted. Any bid without a signed 
Integrity pact shall be rejected. [Annexure-3] 

e- Envelope 2 [Financial Bid] 

 
Financial bid- cosists document with rate quoted in figures and words only. 

 
5. CLARIFICATIONS: 

 
1.1 Bidders desirous of seeking clarifications on the Tender, may send their queries through 

email  to: civil_nsu@itiltd.co.in, also on https://itilimited.euniwizarde.com/, Ph: 

9878216812/8651991828. On the Bid opening day, only technical bids will be opened. The 

Bidders who are desirous of attending bid opening may do so as per the e-Tendering process 

(TOE). 

1.2 Bids without authenticated proof of Bid document fee, EMD and other technical compliances as 

required and prescribed in this Tender, will be rejected. 

1.3 The date for opening the financial bids will be communicated to all technically qualified and eligible 

bidders separately, through registered email. 

1.4 The address for all correspondences regarding this Tender shall be marked to AGM (C), NS Unit, 

ITI Limited through E-mail: civil_nsu@itiltd.co.in 

1.5 The offers prepared by the Bidders and all the correspondences and documents relating to the 

offers submitted/exchanged by the Bidder, shall be written in English language. 

1.6 ITI reserves the right to suspend or cancel the Tender process at any stage, or to accept, or reject 

any, or all offers at any stage of the process and / or to modify the process, or any part thereof, at 

any time without assigning any reason, without any obligation or liability whatsoever and the same 

shall be published in the ITI website or intimated through email. 

1.7 ITI Ltd does not take any responsibility for the delay caused due to non-availability of internet 

connection or sever/traffic jam, etc. for online biding. 

1.8 The Bidder shall bear all costs associated with the preparation and submission of its Tender, 

including cost of presentation for the purpose of clarification of the offer, if so desired by ITI. 

mailto:civil_nsu@itiltd.co.in
mailto:civil_nsu@itiltd.co.in
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1.9 At any time prior to the last date for receipt of offers, ITIL, may, for any reason, whether at its own 

initiative or in the response to a clarification requested by the prospective bidders, modify the 

Tender document. 

1.10 Also, ITI may, at its discretion, extend the last date and time for the receipt of offers and/or make 

other changes in the requirements set out in the Invitation for Tender at its own accord or in order to 

provide reasonable time to bidders to take the amendments into account in preparing their offers. 

1.11 If the last day for the bid submission is declared as a holiday, bid submission will be freezed on 

holiday however, the tender will be opened on the same time on the next working day. 

6. SIGNING OF BID 

 
6.1 The bidder shall prepare, as a part of his bid, the bid documents duly signed on each and every 

page submitted (digital signatures accepted on e-tendering portal), establishing the conformity of 

his bid to the bid documents of all the works to be executed by the bidder under the contract and 

the credentials claimed to comply the bid conditions. 

6.2 The bid shall contain no inter-lineation, erasures or overwriting except as necessary to correct 

errors made by the bidder in which case such corrections shall be signed with dated by the person 

or persons signing the bid. 

7. DISCLAIMER: 

 
7.1 ITI and/or its officers, employees disclaim all liability from any loss or damage, whether 

foreseeable or not, suffered by any person acting on or refraining from acting because of any 

information including statements, information, forecasts, estimates or projections contained in this 

document or conduct ancillary to it whether or not the loss or damage arises in connection with any 

omission, negligence, default, lack of care or misrepresentation on the part of ITI and/or any of its 

officers, employees. 

 
7.2 All information contained in this Tender provided / clarified is in good faith and interest. This is not 

an agreement and is not an offer or invitation to enter into an agreement of any kind with any party. 

7.3 Though adequate care has been taken in the preparation of this Tender document, the interested 

bidders shall satisfy themselves that the information contained in the document is complete 

in all respects to enable to make an informed decision to bid. Interested Bidders are required to 

make their own enquiries and assumptions wherever required. 

7.4 Information provided in this document or imparted to any respondent as part of the Tender process 
is confidential and shall not be used by the respondent for any other purpose, distributed to, or 
shared with any other person or organization. 

 
8. GENERAL INFORMATIONS TO THE BIDDER 

 
8.1 Earnest money deposit of an amount as mentioned in NIT [page 6] is required to be submitted 

along with the tender in favor of ITI Ltd NS Unit Bengaluru as per NIT. 

8.2 The EMD shall be payable to the ITI without any conditions, recourse, or reservations. 
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8.3 The bid will be rejected by the ITI a non-responsive and shall not be considered in case if amount 

of EMD is not received as specified in NIT [page 6]. 

 
8.4 Return of Earnest Money deposit: No interest shall be allowed on the Earnest Money deposit 

by the Tenderer. The earnest money of the unsuccessful tenderer will be refunded within a within 

15 days on their request after issuance of LOA to the successful bidder. 

8.5 The Earnest Money deposited by the successful tenderer will be retained towards the Security 

deposit for the fulfillment of the contract, but shall be forefeited if the tenderer fails to submit the 

Peroformance Gurantee of 5% of the tendered value, the requisite security deposit as per 

General Terms and conditions of the contract and / or Fails to start the work within a period of 15 

days after issue of the Work Order in writing. 

The earnest money deposit of L-1 shall be released only after submission of the Performance 

guarantee of 5% on the award of work and their confirmation from the bank. 

 
8.6 Security Deposit: Total Security deposit in the work is 10% of the contract value.The security 

desposit will be recovered by deduction from the running bill of the contractors at the rate of 5% 

of gross value of work done. This is in addition to the performance gurantee of 5% mentioned 

above. Further the contractor has to furnish the “No Claim Certificate to ITI Ltd at the time of 

claiming refund of retention money in confirmation of his having no claim against ITI Ltd on getting 

refunded the security deposit 

8.7 Refund of Security Deposit: S.D deducted from the contractor’s bill shall be refunded to the 

agency on the certificate of Engineer-In – Charge after expiry of the Defects liability period of one 

year [01] and obtaining no defect certificate from the concerned officials. 

 
8.8 The EMD may be forfeited: 

A] If a bidder withdraws the bid after bid opening during the period of validity. 

B] In the case of the successful bidder, if the agency fails to sign the Agreement within the 15 days 

from the date of issue of LOA or furnish the required performance security or fails to commence 

the work within the stipulated period prescribed in the contract. 

8.9 ORDER OF PRECEDENCE: 

In case of differences, contradictions, discrepancies with regard to General Conditions of Contract, 

specifications, Special Conditions, Corrigendum issued, Drawings, bill of quantities, etc., forming 

part of the contract, the following shall prevail in order of precedence. 

a] Letter of the award, along with the statement of agreed variations and its enclosures if 

any. 

b] Corrigendum Addendum, Clarifications, etc., 

c] Special conditions of Contract 

d] Descriptions of the bill of quantities /Schedule of quantities. 

e] General Conditions of Contract 

f] Drawings. 
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g] CPWD specifications [as specified in Technical specification of the tender] updated 

with correction slips issued up to the last date of receipt of tenders. 

h] Relevant IS codes/National building code-2015. 

 
9. PAYMENT TERMS: 

 
Procedure for Preparation and settlement of bills: 

 All items of work involved in the work order shall be completed in all respects before preparing 
the bills for the work against the work order. The details of payment of bills is enumerated as 
under: 

 

Stage Description of stage Payment condition 

1st Stage Carrying out strengthening works as 

per the report including painting, 

replacement of members/nuts and 

bolts etc. 

80% Payment will be made for the work 

executed. 

2nd stage Completion of all the sites in each 

group 

10% of the payment will be made after 

completion of all sites. 

3rd stage Handing/ taking over and completion 

of AITP (Acceptance Testing) jointly 

signed by authorized Board of 

Representatives of the USER and 

authorized representative of ITIL. 

10% of the balance payment shall be made 

after completion of 3rd stage. 

 
 

 
9.1 ITI reserves the right to forfeit of the Performance guarantee in addition to security deposit in the 

event of the tenderer’s failure any of the contractual obligations or in the event of termination of 

the contract as per terms and conditions of the contract. 

10. The Tenderer shall quote rates both in figures as well as in words. In case the tenderer has quoted 

Two different rates in word and figures, the rates which correspond to the amount worked out by 

the contractor are taken as correct. When the amount of an item is not worked out by the 

contractor, or if it does not correspond with the rates written either in figures or in words, then the 

rate quoted by the contractor in words is taken as correct. When the rate quoted by the contractor 

in figures and words tallies, but the amount is not worked out correctly, the rates quoted by the 

contractor is taken as correct and not the amount. 

 
All the corrections and alterations made in the entries by the tenderer must be attested with 

his/their full signatures and date. Erasures and overwriting are not permissible and may disqualify 

the Tender. 
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11. The Tender shall contain the name, address, and place of business or person or persons making 

the tender and shall be signed by the tenderer with his signature. Partnership firm shall furnish the 

full name of all partners in the tender. It may, however, be signed in the partnership name by one of 

the partners or duly authorised representative, followed by the name and designation of the person 

signing tender. Tenders by a corporation or by a person are signed in the name of the corporation 

by a person duly authorized to do so. In case it is signed by an authorized representative, a power 

of attorney on that behalf shall accompany the tender. A copy of the constitution of the firm with the 

names of the partner shall be furnished. 

 
12. When the tenderer signs a tender in a language other than English, the total amount of tendered 

should also be written in the English language. The signature should be attested by at least one 

witness. 

 
13. Witnesses and sureties shall be persons of status and property and the names, occupations, and 

addresses shall be stated below the signature. 

All the signatures in the tender document shall be dated and pages of all the sections of the tender 

document shall be signed at the lower right-hand corner or where ever required in the tender 

document by the tenderer or his authorised representatives. 

14. Before submission of tender, the tenderer is advised to visit the site (with prior arrangement with 

the officer issuing the tender)and inspect the site of work and its environments, and be well 

acquainted with the actual working and other prevalent conditions and fluctuations thereof, and to 

quote his rates accordingly after taking all the factors into account. 

It shall be deemed that the tenderer has visited the site, whether he does it or not, and have taken 

all the aforesaid factors into account while quoting his rates and no claim whatsoever shall be 

entertained on this account at a later date. 

15. The tenders submitted by the tenderer shall remain valid for acceptance for 120 days from the last 

date of receipt of bids. The tenderer shall not be entitled during the said period of 120 days, without 

the consent in writing of the company to revoke or cancel his tender or to vary the tender given or 

any terms thereof. 

16. The acceptance of the tender will rest with the accepting authority who does not bind himself to 

accept the lowest or any other tender and reserves the right to reject any or all the tenders without 

assigning any reason whatsoever. 

 
 

 
17. Rejection of bids: 

a) Tenders in which any of particulars and prescribed information is missing or incomplete in any 

respect, are liable to be rejected. 

b) Canvassing of any kind is strictly prohibited and the tender submitted by the tenderer who 

resorts to cansvassing is liable to be rejected. 

c) The tender containing uncalled remarks for of any conditions  are liable to be rejected. 
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d) No Page of the tender documents shall be removed or altered and whole set must be 

submitted after being duly filled in and signed. Failure to comply with these instructions may 

result in the rejection of their tender. 

18. The Company reserves the right (i) to reject any or all the tenders without assgining any reasons, 

thereof in (ii) to distribute the work between more than one contractor. The whole work may be split 

up and accepted in parts entirely at the sole discretion of the company (In the ratio of 60:40 at the 

rate of L-1). The tenderer should specifically state incase he would be unwilling to accept a 

part of the work. 

The Company reserves the right to call off tender process at any stage without assigning any 

reason 

19. Should tenderer have relative or relatives or in the case of a firm or private limited company one or 

more of its partner or relatives of the partners employed in the capacity of the company, the 

tenderer should furnish complete information to that effect at the time of submission of the tender. 

20. The successful tenderer shall be required to execute an agreement in duplicate in the proforma 

attached with the tender documents as Annexure -I  In the event of failure of the tenderer to sign 

the agreement within 15 days from the date issue of the notice of acceptnace of the tender, the 

amount of Earnest money shall be forfeited to the company and acceptance of the tender shall be 

considered as withdrawn. 

21. PERFORMANCE GURANTEE/EMD/SECURITY DEPOSIT The successful bidder/contractor shall 

provide to the employer a total performance security of five percent [05%] of the Contract price 

covering initially the time period of completion of construction work plus 90 days within 15 days 

after issue of Letter of acceptance but before signing the contract, a performance security of three 

percent of Contract price shall be submitted by successfull bidder to ITI. In case the time for 

completion of work gets extended, the contractor shall get the validity of performance Gurantee 

extended to cover such extended time for completion of work [As per Annexure-XI ]. 

 
A) Performacnce security of five percent [5%] to be submitted by the sucessfull bidder after the 

receipt of letter of acceptance shall be either in the form of Bank Guarntee or Fixed depost 

receipts in the the name of ITI from a scheduled commercial bank or demand draft in favour of 

ITI Limited, payable at Bengaluru. 

 
B) Failure of successful bidder to comply with the requirement of delvery of Performance 

Security as per provisions of tender clause shall constiture sufficient ground for cancellation 

of award and forfeiture of the Earnerst Money. Such successfull bidder who fails to comply 

with the above rtequirement, is liable to be debarred from particiaptin in bids under ITI Limited 

for a period of one year. 

C) For delay in submission of Performance of gurantee more than 15 days from the date of issue 

of LOA penal intrest of 18% per annum to be charged on the amount of performance 

gurantee. 

22. Taxes and Duties : On implementation of GST many of the previously existing taxes have been 

subsumed in the same. However, taxes, duties, cess, royalty etc. if any still remaining in vogue 

which has a bearing on the rates should be considered while submitting the tender. GST as 

applicable will be paid separately. In the event of non payment of/default of any satutary 

compliances in payment of any tax or any labour dues.EPF,ESIC etc. by the contractor or in case of 

any financial impllication on ITI Limited, the ITI reserves the right to with hold llthe dues/payment of 
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contractor and make paymet to local state/Central government authorities or to labours as may 

applicable including penalty thereof. 

a) The Contractor Price is inclusive of all taxes, duties, cess, and statutory levies payable under 

any laws, other than Goods and Services Tax (GST) levied by Union and State Governments 

(CGST, SGST, UTGST, IGST). 

b) In case of a change in the rate of tax or any provision relating levy of tax resulting in an 

increased burden of tax on the contractor, the contractor shall not be entitled to receive any 

compensation for such increase in quantum of tax payable by the contractor. However recovery 

shall be made from the contractor on account of a decrease in rates of tax. 

 
c) The contractor must be registered under the goods and services tax (GST) laws, and a copy of 

the registration certificate shall be submitted to ITI. 

 
d) Apart from registration as mentioned at c) above, Contractors shall also obtain all other 

necessary registration required under any other Local / State/Union Government Statute, for the 

execution of this contract, if any. 

 
e) Apart from compliances mentioned above, in the event of non-payment/default in payment of 

taxes and duties and any other statutory compliances, under any other Local/State/Union 

Government Statute, ITI reserves the right to withhold the dues/payment of contractor and make 

payment to Local/State/Union Government authorities or Labourers, as may be applicable. 

 
f) It is clearly understood that the contractor is fully aware of all GST Laws and his liabilities and 

responsibilities under the said laws including but not restricted to correct HSN/SAC code, the 

applicable rate of taxes of GST, or otherwise on which his liability has to be paid and 

discharged. ITI shall have no liability or responsibility from any penalty or proceedings or any 

other liability levied or leviable on the contractor because of lower deduction or any other such 

non-compliance of the Contractor. 

 
g) Bidders will examine the various provisions of The Central Goods and Services Tax Act, 2017 

(CGST)/Integrated Goods and Services Tax Acts, 2017 (IGST)/ Union Territory Goods and 

Services Tax Act,2017 (UTGST)/ respective states State Goods and Service Tax Act (SGST) 

also, as notified by Central/State Government and as amended from time to time and applicable 

taxes before bidding. Bidders will ensure that the full benefit of Input Tax Credit (ITC) likely to be 

availed by them is duly considered while quoting rates. 

23. Policy for Micro and Small Enterprises [MSE’s] 

The MSE’s who intent to claim benefits under MSE’s act, shall fulfil the following , otherwise, they 

run the risk of their bids being passed over as “ INELIGIBLE” for the benfits applicable to MSE’s 

and their bid will not be considered for evaluation. 

 
a) MSE’s which are specified by the Ministry of Micro, Small and Medium Enterprises under 

MSED Act.2006 and Public Procurement Policy 2012 as Manufacturing/Services Enterprises 

should have registered with NSIC/MSME. 
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b) Tendereres seking exemption should enclose a photocopy of valid registration Certificate 

giving details such as product/Services and Monetary limits failing which they run the risk of 

their tenders being passed over as ineligible for this concessions. 

 
c) The items of Product/Servicews mentioned under NSIC/MSME certifiate should be the same 

or similar to the tendered items/Schedule of items of Tender] 

 
d) The monetary limit stipulated in the NSIC/MSME certificate of MSE’s should be equal or more 

than the value of works /supply is/are “ In hand progress” awarded under MSME benefits 

during the financial year plus estimated cost of this tender for availing EMD exempotion. 

 
e) If monetary limit is less than the value of work/Supply “ In hand [Progress] awarded under 

MSME benefits during the financial year plus estimated cost of this tender, they should obtain 

"competence Certificate” from particiapting in this tender as well as avail MSME benefits. 

 
f) During the bid evaluation EMD exemption shall be granted to the NSIC/MSME registered firm. 

In case, the NISC,MSE’s registrsation certificate is found invalid during evaluation the bid of 

such bidder shall be rejected. 

 
g) ITI may consider award of work to MSE’s as per provision of Public Procurement Pollicy for 

Micro and Small Enterprises [MSE’s] order 2012, with special provision for public 

Procurement policy for Micro and Small enterpises woned by the Scheduled case or the 

Scheduled tribe enterprises. 

24. Consortium/Joint ventures companies shall not be permitted. No single firm shall be 

permitted to submit two separate applications. 

 
25. If at any stage, any information/documents submitted by the applcant is found to be incorrect, false 

or have some discrepancy which disqualified the bidders/firm then, the Company shall take the 

following action: 

i. Forfiet the entire amount of EMD submitted by the firm. 

ii. The bidder/Firm shall be liable for debarment from tendering in the Company apart from any 

other appropriate contractual legal action. 

 
26. The tender award execution and completion of work shall be governed by tender documents 

consisting of bill of quantities, Letter of award/Letter of work order, Bill of quantities, Special 

Conditions of Contract, General Conditions of Contract, Specifications, Drawings. The tenderer 

shall be deemed to have gone through the various conditions, including sub soil water conditions, 

topography of the land, draingage and acessibility etc., or any other conditions which in the 

opoinion of contractor will affect his price/rates before quoting their rates. No claim whatsoever 

agains the foregoing shall be entertained. 

 
27. SITE VISIT AND COLLECTING OF INFORMATION ON THE SITE: 

 
Before submission of tender, the tenderers are advised to visit the site, its surroundings to assess 

and satisfy themselves about the local conditions such as the working and other constraints at site, 

approach roads to the site, availability of water & Power supply, applicaion of taxes, duties and 

levies as applicable and any other relevant information required by them to execute complete scope 

of work. 
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a) Site conditions including access to the site, existing and required roads and other means 

of transportation for use by him in connection with the work. 

b) Source and extent of availability of suitable materials including water etc.,and labour 

[skilled and un skilled] required for work and laws and regulations governing their use. 

 
c) Geological, Metrological Topographical and other general features of the site and its 

surroundings as are pertaining to and needed for the performance of the work, with other 

specifictions, drawings for references and guidance. 

 
28. TESTING OF MATERIALS 

 
a) Samples of various materials required for testing shall be provided free of charge by the 

contractor. Testing charge shall be borne by the contractor. All the other expenditure required 

to be incurred for taking the samples conveyance packing etc. shall also be borne by the 

contractor himself. 

b) In case there is any discrepancy in frequency of testing as given in list of mandatory tests and 

that in individual sub-heads of work as per C.P.W.D. latest edition specifications the higher of 

the two frequencies of testing shall be followed and nothing extra shall be payable to the 

contractor on this account. 

29. Rate for all items in which use of cement is involved is inclusive of charges for curing. 

30. The contractor is to bear all charges towards cost of testing. However,ITI Ltd. will be free to engage 

any other agency towards performing/conducting all tests .Materials for sample/testing to be 

arranged by the contractor. 

 
31. CLARIFICATIONS AFTER TENDER SUBMISSION: 

Tenderer’s attrentions is drawn to the fact that during the period, the tenders are under 

consideration, the tenderers are advised to refrain from contacting by any means, the ITI and or his 

employees/ representatives on matters related to the tender under consideration and that if 

necessary, ITI will obtain clarifications in writing or as may be necessary. The tender evaluation 

and process or award of works is done by duly authorized Tender Scrutiny Committee and this 

committee is authorised to discuss and get clarification from the tenderers. 

 
32. The work executed by the contractor shall be subject to audit and quality control checks from 

Quality Control Division & Technical Audit ITI ltd, Client, and Inspecting Agency of the Client and 

Chief Technical Examiner of Central Vigilance Commission, Govt. of India. In the eventuality of any 

defect/ substandard works as brought out in the report or noticed otherwise at any time during 

execution, maintenance period etc., the same shall be made good by the contractor without any 

cost to ITI Ltd.. In case the contractor fails to rectify the defect/sub-standard work within the time 

period stipulated by ITI Ltd., ITI Ltd shall get it rectified at the risk and cost of the contractor and 

shall recover the amount from the dues of the contractor. 

33. No payment shall be made to the Contractor for any damage caused by rain, snowfall floods or any 

other natural cause whatsover during the execution of work. The damage to work will be made 

good by the Contractor at his own cost and no calim on this accouont shall be entertained. Till 

handing over of the work to ITI/Client, security of all material being used for the work lies with the 

contractor. 

34. Unless otherwise provided in the schedule of quantiites, the rates tendered by the contractor shall 
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be all inclusive and shall apply to all heights lifts and depths of the tower and nothing extra shall be 

payable to him on this account. 

35. The drawings with the tender documents are Tender drawings and are indicative only. 

 
36. The structural and architectural drawings shall at all times be properly correlated before execution 

of ay work. However, in case of any discrepancy in the item given in the schedule of the quantities 

appended with the tender and architectural drawings relating the relevant item the former shall 

prevail unless otherwise given in writing by the Engineer-In-charge. 

37. The General Tender notice shall be deemed to form part of the agreement. 

38. Escalation in Price: No escalation will be paid on account of any increase in price index in the 

price of material or labour. No price escalation shall be applicable even during extended period for 

completing the works. 

 
39. CONFIDENTIALITY: Information relating to the evaluation of tenderers and recommendations 

concerning awards shall not be disclosed to the bidders who submitted the tender or to other 

persons not officially concerned with the process until the publication of the award of the contract. 

This undue use by any bidder of confidential information related to the process may result in the 

rejection of its tender and may be debarred from participating. 

 

Signautre of the Contractor 
For and on behalf of the 
Accepting authority M/s Network Systems Unit, 
ITI Limited, 
Dooravaninagar 
Bangalore 560 016. 
Dated : 
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Scope of the work: 

Installation & Commissioning Services for Tower Strengthening 
 

The Service Provider shall ensure the following: 
 

1. The fabricated material shall be delivered by the Service Provider as per Bill of Quantity (BOQ) 
agreed between ITI and Service Provider. Service Provider shall take the custody of the material 
post its verification for the purpose of installation activities. 

 
2. Material fabrication - Fabrication of material to be done as per approved drawing, 
specifications & make approved by ITI Limited. Unapproved material will not be considered for 
fabrication without prior approval of ITI Ltd. 

3. The material shall be dispatched by the Service Provider only after getting the releasing note 
from the Pre-Dispatch Inspection on behalf of ITI Ltd. 

 
4. In case outages in the OPCO’s (sharing operator) network (sharing operators) at site is 
required for completion of strengthening of leg wise antenna removal, then in such a case, at 
least 7 days prior intimation shall be given to ITI along with the time required for completion of 
work to enable ITI to intimate and take prior approval from the concerned as per the given 
schedule. The work of removal of antenna shall be done by service provider and no additional 
claim shall be entertained in this regard. 

5. Service Provider shall complete all the work as per the installation drawings provided by ITI at 
the time of issuance of PO 

 
6. Service Provider shall carry out Tower Maintenance activities, including tightening of 
existing towers as per specified torque value. 

7. Any shortage of material shall be the responsibility of the Service Provider to provide on an 
expedited basis. 

8. Service Provider shall also capture pre & post work completion photographs at site. 
 

9. Service Provider shall conduct the pre Acceptance Testing, post completion of the 
strengthening & maintenance work. The pre-acceptance testing shall be conducted by the 
Service Provider’s team & post satisfaction of the work done by a chartered engineer/ approved 
agency for similar works as per given scope of work, the Acceptance Testing will be offered by 
Service Provider to ITI team for its own Acceptance Testing. ITI’s decision on the same shall be 
final and binding on the Service provider. 

 
10. Rectification of Punch Point – Service Provider shall observe the Punch Point i.e. installation 
properly done at different places, if not then recommend drawing(s), tower found loose, rusting 
fasteners available over the tower etc. Post rectification of all the punch points, work shall be 
carried out (including those completed before observing of punch points) & reoffered for 
Acceptance Testing(AT). The said activity will be limited to a maximum of one visit & if all the 
punch points are not cleared by Service Provider as per ITI requirements, then this activity shall 
be repeated in the same manner by Service Provider. 
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Technical Specifications 

 
1 Material Specifications: 

 

 Bolt Set:- 

o For 5.6 Grade = 1 Bolt + 1 Nut + 1 Spring Washer. 

o For 8.8 Grade-Hsfg (Fully Threaded) = 1 Bolt + 2 Nuts + 1 Plain Washer 

 the projected portion of the bolt beyond the nut shall be between 3 to 8mm. 

 holes for bolts shall not be formed by gas cutting process. 

 tower fabrication and erection shall be carried out in accordance with IS: 800 and IS: 802. 

 tolerances for fabrication of steel structures shall confirm to IS: 7215. 

 for safety precautions during erection of steel structures reference shall be made to IS: 
7205. 

 dimensions for hot rolled steel angle/channel sections shall be in accordance with IS: 808. 

 dimensions of plates, flat bars shall confirm to IS: 1730. 

 all members shall confirm mild steel and shall confirm to IS: 2062 (min. yield stress 250 
mpa) 

 structural bolts shall confirm to :- 

o grade 5.6 = as per IS: 12427 and matching nut as per IS:1363 (part 3) 
o grade 8.8 bolt set shall be of HSFG type, reputed make and shall be prior 

approved from ITI (grade –HSFG = as per IS: 4000 with fully threaded) 

 spring washers shall confirm to IS:3063 ( type B) 

 all welding shall be continuous and minimum fillet size is 6mm U.O.S. 

 all welding shall confirm to is: 816, IS: 819, IS: 1024, IS: 1261, IS: 1323 & IS:9595. 

 all structural members and washers shall be galvanized in accordance with IS:4759. 

 Threaded fasteners shall be galvanized in accordance with IS: 1367 (part -13). 

 spring washers shall be hot dip galvanized as per service grade ‘4’ of 15:4759 or electro- 
galvanized as per service grade ‘3’ of IS: 1573. 

 painting shall be done in accordance with IS: 1477 (part -1) and IS: 1477 (part – 2). 

 site painting should not be done in frosty or foggy weather, or when humidity is such as to 
cause condensation on the surface to be painted. 

 torque value & tensioning procedure as per IS: 4000. 

 
PACKING AND DELIVERY 

 
1. Service Provider shall ensure that the Material(s) are properly and adequately packed in 
such a manner as to prevent damage and pilferage during transportation and during storage. 

 
2. In addition, the Service Provider shall take necessary steps to protect all Material from 
dust, moisture, salt, climatic or other environmental factors. 

3. ITI assumes no obligation on Materials delivered in excess or products delivered in 
variance from those specifically ordered. 
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OTHER IMPORTANT INSTRUCTIONS 

 
1 Utmost care shall be taken by Service Provider to ensure that live antennas & cables are not 
disturbed / damaged during the work being carried out on towers 

2 The Service Provider shall make prior arrangements for the safety of its employees who work 
in day/night at ITI site i.e. rope, bulbs for lighting, compact generator, cables etc. 

 
3 Service Provider shall provide expert riggers for all work at its own cost, (experienced 
professionals on structural installation work at height and carrying the work at heights). The said 
riggers should have experience of such work & environment condition. 

4 Service Provider shall always adhere to the safety policy of ITI i.e. “work at height”. 
 

5 Weekly Progress reports of projects shall be shared by the Service Provider with ITI. 
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Tentative Scope of the work: 

Z Gali 

 
 

Height above Ground level: 
 

 
P6: 36.25 mtr 

P12: 21.25 mtr 

P15: 13.75 mtr 

P16: 11.25 mtr 
 
 
 
 

 
Gore 2: Details shall be shared later 

 

 
Teregram: Details shall be shared later 
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Amritsar: Replace the bolts garde of diagonal panel P16 to P18 to 8.8. 
 

 

 
Height above Ground level: 

 

 
P16: 25 mtr 

P18: 5 mtr 
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Chirai: 
 

Height above Ground level: 
 

 
P13: 62.5 mtr 

P18: 25 mtr 
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Lunawaskallan: 
 

 

 
Height above Ground level: 

P18: 25 mtr 

 
 

 
Thalkedar: 

 

 
Height above Ground level: 

P6: 26.25 mtr 

P9: 18.75 mtr 

P16: 1.25 mtr 
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Bajabasti: 
 

 

 
Height above Ground level: 

P7: 23.75 mtr 

P8: 21.25 mtr 

P9: 18.75 mtr 
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GRD Ghoom: 
 

 

Height above Ground level: 

P9: 48.95 mtr 

P16: 33.95 mtr 

P19: 23.95 mtr 

P20: 21.45 mtr 

P23: 13.95 mtr 

P24: 11.45 mtr 

P5:58.95 mtr 
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SECTION - III 

INFORMATION AND INSTRUCTIONS TO BIDDERS 

1. Interpretation to Tender Document before tenders are recevied: 

 
If any person contemplating to submit a tender for the work covered in these tender documents is in 

doubt as to the meaning of any part of the tender documents, he may submit to the authority inviting 

tender a written request for interpretation or clarification thereof within seven days of uploading of the 

tender. Any interpretation of the tender documents will be made only by formal addendum issued by the 

authority inviting the tender whose intertpretation shall be final and binding on all parties. The company 

will not be responsible for any other interpretation and the same will not be binding on the company 

 
2. Addenda: 

 
a. Addenda to the tender documents may be issued before the date of opening of the Tenders to 

clarify the documents or to reflect modifications in their design or contract terms which will be 

published in the Company web site only. 

b. All the addenda issued by the authority inviting tender shall be part of the tender document. 

 
3. Only One Proposal 

 
The bidder shall only submit one proposal. If a bidder submits or participates in more than one 

proposal, such proposals shall be disqualified. 

4. Proposal Validity 

 
The tender must remain valid for 120 days after the last date fixed for submission of tender 

including the extension(s) given if any. 

5. Clarifications and Amendment of Bid Documents 

 
5.1 Bidders may request clarification on any clause(s) of the Bid documents within 7 days from the date 

of uploading of Tender on the website. Any request for clarification must be sent in writing, or by 

standard electronic means to ITI LTD's address. ITI LTD will respond in writing, or by standard 

electronic means and will send written copies of the response (including an explanation of the 

query but without disclosing the Source of the query) to bidders. Should ITI LTD deem it necessary 

to amend the bid document as a result of a clarification or any other reasons it shall do so. 

However, ITI LTD reserves the right to respond to the queries after the cut-off date as mentioned 

above. 

5.2 At any time before the submission of tender, ITI LTD may modify/ amend the bid document and 

extend the last date of submission/ opening of the tender by issuing a corrigendum/addendum. 

Any Corrigendum/Addendum thus issued shall form part of tender document and shall be posted 

only  on  website  www.itiltd.in  or  https://itilimited.euniwizarde.com/or 

www.eprocure.gov.in, and the bidders are thus advised to update their information by using 

http://www.itiltd.in/
https://itilimited.euniwizarde.com/
http://www.eprocure.gov.in/
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said website. To give the bidders reasonable time to take an amendment into account in their bids 

and on account of any other reasonable circumstances, ITI LTD may at its discretion, extend the 

deadline for the submission/ opening of the tender. 

6. The intending tender [s] must read the terms and conditions of the GCC carefully. He should only 

submit his bid if eligible and in possession of all the documents required. 

7. Integrity pact duly signed by the tenderer shall be submitted. Any bid without a signed integrity pact 

shall be rejected. [Annexure-] 

8. TIME SCHEDULE FOR COMPLETION OF WORK 

Time for completion is Three Months (30 days from the date of handing over of sites for each tower) 

for each group 

Note: Work is to be done in all sites handed over simultaneously. 

 
9. Water supply at site of work: 

Contractor has to make his own arrangement for the water if required for the work at his own cost. 

 
10. Power supply at site of work: 

Contractor has to make his own arrangement for the power supply required for the work at his own 

cost.The contractor has to take up the work of tower on priority as per ITI Ltd. requirement. 

 
11. Site and Local conditions: 

The sites will be shown to the tenderers by the representatives of the authority inviting tender. 

However, a tenderer shall finalize the program of his visit to the site with authority inviting tender for 

necessary arrangements. 

The Sites are located in the following locations: Enclosed in Table (Page 4 and 5) 
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SECTION -IV 

INSTRUCTIONS FOR ONLINE BID SUBMISSION 
 

 
1. 

Submission of Bids shall be only through online process which is mandatory for this 

Tender. 

 

 
1.1 

Tender Bidding Methodology: 

Sealed Bid System 

Tender Type: Two bids i.e., Technical and Financial Bids shall be submitted by the bidder 

at the same time on the portal. 

1.2 Broad outlines of the activities from Bidder’s perspective: 

1.2.1 Procure a Digital Signing Certificate (DSC) 

1.2.2 Register on Electronic Tendering System® (ETS) 

1.2.3 Create Users and assign roles on ETS 

1.2.4 View Request for Proposal (Tender) on ETS 

1.2.5 Download Official Copy of Tender Documents from ETS 

1.2.6 Clarification to Tender Documents on ETS 

1.2.7 Query to ITI LTD (Optional) 

1.2.8 View response to queries posted by ITI LTD, as an addendum/corrigendum. 

1.2.9 Bid Submission on ETS 

1.2.10 Attend Public Online Tender Opening Event on ETS Opening of Technical/Financial Part 

1.2.11 
View Post-TOE Clarification posted by ITI LTD on ETS (Optional) Respond to ITI LTD’s 

Post-TOE queries. 

 
 
 
 

 
1.3 

For participating in this tender online, the following instructions need to be read carefully. 

These instructions are supplemented with more detailed guidelines on the relevant screens 

of the ETS. 

Note 1: 

It is advised that all the documents to be submitted are kept scanned or converted to PDF 

format in a separate folder on your computer before starting online submission. BOQ 

(Excel Format) may be downloaded and rates may be filled appropriately. This file may 

also be saved in a secret folder on your computer. 
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 Note 2: 

While uploading the documents, it should be ensured that the file name should be the 

name of the document itself. 

 
 

 
1.4 

Digital Certificates: 

For integrity of data and its authenticity/ non-repudiation of electronic records, and be 

compliant with IT Act 2000, it is necessary for each user to have a Digital Certificate (DC) 

also referred to as Digital Signature Certificate (DSC) of Class 3 or above, issued by a 

Certifying Authority (CA) licensed by Controller of Certifying Authorities (CCA) [refer 

http://www.cca.gov.in ]. 

 

 
1.5 

Registration in e-procurement portal: 

Bidder has to Register first in https://itilimited.euniwizarde.com/ .and then Tender document 

can be downloaded from the web site: https://itilimited.euniwizarde.com/ and bid has to be 

submitted in the e-format. 

 
1.6 

ITI LIMITED has decided to use process of e-tendering for inviting this tender and 

thus the physical copy of the tender would not be sold. 

 
 
 
 
 
 
 
 

 
1.7 

Special Note on Security of Bids: 

Security related functionality has been rigorously implemented in ETS in a multi- 

dimensional manner. Starting with 'Acceptance of Registration by the Service Provider', 

provision for security has been made at various stages in Electronic Tender's software. 

Specifically, for Bid Submission, some security related aspects are outlined below: - 

As part of the Electronic Encrypt functionality, the contents of both the ‘Electronic Forms’ 

and the ‘Main-Bid’ are securely encrypted using a Pass-phrase created by the server itself. 

The Pass phrase is more difficult to break. This method of bid-encryption does not have 

the security and data-integrity related vulnerabilities which are inherent in e-tendering 

systems which use Public-Key of the specified officer of a User organization for bid- 

encryption. Bid-encryption in ETS is such that the Bids cannot be decrypted before the 

Public Online Tender Opening Event (TOE), even if there is connivance between the 

concerned tender opening officers of the User organization and the personnel of e- 

tendering service provider. 

 
 
 

 
1.8 

Public Online Tender Opening Event (TOE): 

ETS offers a unique facility for ‘Public Online Tender Opening Event (TOE)’. Tender 

Opening Officers as well as authorized representatives of bidders can attend the Public 

Online Tender Opening Event (TOE) from the comfort of their offices. For this purpose, 

representatives of bidders (i.e. Supplier organization) duly authorized are requested to 

carry a Laptop and Wireless Connectivity to Internet. 

Every legal requirement for a transparent and secure ‘Public Online Tender Opening Event 

(TOE)’ has been implemented on ETS. 

http://www.cca.gov.in/
https://itilimited.euniwizarde.com/
https://itilimited.euniwizarde.com/
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 As soon as a Bid is decrypted with the corresponding ‘Pass-Phrase’ as submitted online by 

the bidder himself (during the TOE itself), salient points of the Bids are simultaneously 

made available for downloading by all participating bidders. The work of taking notes 

during a manual ‘Tender Opening Event’ is therefore replaced with this superior and 

convenient form of ‘Public Online Tender Opening Event (TOE)’. 

ETS has a unique facility of ‘Online Comparison Chart’ which is dynamically updated as 

each online bid is opened. The format of the chart is based on inputs provided by the User 

for each Tender. The information in the Comparison Chart is based on the data submitted 

by the Bidders in electronic forms. A detailed Technical and/ or Financial Comparison 

Chart enhance Transparency. Detailed instructions are given on relevant screens. 

ETS has a unique facility of a detailed report titled ‘Minutes of Online Tender Opening 

Event (TOE)’ covering all important activities of ‘Online Tender Opening Event (TOE)’. This 

is available to all participating bidders for ‘Viewing/ Downloading’. 

 
 
 

 
1.9 

Other Instructions: 

For further instructions, the vendor should visit the home page of the portal i.e. 

https://itilimited.euniwizarde.com/ 

Important Note: 

It is strongly recommended that all authorized users of Supplier organizations should 

thoroughly peruse the information provided under the relevant links, and take appropriate 

action. This will prevent hiccups, and minimize teething problems during the use of ETS. 

1.10 
The following ‘FOUR KEY INSTRUCTIONS for BIDDERS’ must be assiduously 

adhered to: 

1.10.1 
Obtain individual Digital Signing Certificate (DSC or DC) well in advance of your tender 

submission deadline on ETS. 

1.10.2 
Register your organization on ETS well in advance of your tender submission deadline on 

ETS. 

1.10.3 
Get your organization’s concerned executives trained on ETS well in advance of your 

tender submission deadline on ETS. 

 
1.10.4 

Submit your bids well in advance of tender submission deadline on ETS to avoid any 

unforeseen last-minute problems due to internet timeout, breakdown, etc. While the first 

three instructions mentioned above are especially relevant to first-time users of ETS, the 

fourth instruction is relevant at all times. 

 

 
1.11 

Minimum Requirements at Bidders end: 

Computer System with good configuration and OS preferably supporting Windows, Word, 

Excel & PDF, High Speed Broadband connectivity, Internet Browser and Digital 

Certificate(s). 

https://itilimited.euniwizarde.com/
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NB:  SINCE THE WORK IS TO BE EXECUTED FOR AND ON BEHALF OF AN END USER, THE 

NEED AND EXEGENCIES OF THE USER SHALL PREVAIL UPON ALL THE COVENENTS AND ALL 

DECISIONS SHALL BE TAKEN WITH THE KNOWLEDGE OF SUCH USER. THE USER HERE BEING 

INDIAN ARMY AND THE PROJECT BEING OF NATIONAL IMPORTANCE, A SPECIAL CARE AND 

PREPERATION WILL BE EXPECTED FROM THE BIDDER. 

 

 
2.0 BID OPENING AND EVALUATION: 

 
2.1 Opening of bids by the ITIL: 

The Electronic Envelope marked as ‘Bid Security, Bid cost & Authorization Envelope’ shall be 
opened first and examined by the designated Bid Opening Committee (TOC) of ITIL. 

The TOC shall as certain that The bidders who has not made payment of bid cost and EMD online 
then the Physical Envelopes of Bid Security and Bid cost should be submitted to Assist. Manager 
ITI Ltd, before tender submission time to meet the preliminary requirement of eligibility otherwise 
their bids shall not be opened/downloaded from the E tender portal. 

 
The Qualifying Bids downloaded shall be evaluated by the designated TEC and the result of 
evaluation after approval by the competent authority shall be declared for the information of all 
concerned clearly mentioning the qualified bidders and non-qualified bidders. 

3. CLARIFICATION OF BIDS BY THE ITIL: 
To assist in examination, evaluation and comparison of bids, the ITIL may, at its discretion ask the 

bidder for clarification of its bid. The request for its clarification and its response shall be in writing. 

However, no post bid clarification at the initiative of the bidder shall be entertained. 

4. VERIFICATION OF BIDS BY THE ITIL: 

If any of the documents, required to be submitted along with the technical bid is found wanting, the 

offer is liable to be rejected at that stage. However, the ITIL at its discretion may call for any 

clarification regarding the document within a stipulated time period. In case of non-compliance to 

such queries in the given time, the bid will be out rightly rejected without entertaining further 

correspondence in this regard. 

5. PRELIMINARY EVALUATION: 

ITIL shall evaluate the bids to determine whether they are complete, whether any computational 

errors have been made, whether required securities have been furnished, whether the documents 

have been properly signed/authenticated and whether the bids are generally in order. 

Prior to the detailed evaluation, the ITIL will determine the substantial responsiveness of each bid to 

the bid document. For purpose of these clauses a substantially responsive bid is one which 

conforms to all the terms and conditions of the bid documents without deviations. 

The ITIL may waive any minor infirmity or non-conformity or irregularity in a bid which does not 

constitute a material deviation, provided such waiver does not prejudice or affect the relative 

ranking of the bidder. Bids found technically and commercially compliant and suitable would only be 

considered for Price bid opening. 

----- END OF SECTION ---- 
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SECTION - V 

TABLE OF CONTENTS 

GENERAL CONDITIONS OF CONTRACT FOR STRENGTHENING OF EXISTING TOWERS 

 
1. DEFINITION and INTERPRETATIONS 

1.1. Definition 

1.1.1. General : 

1.1.2. Company : 

1.1.3. Management : 

1.1.4. Consutant : 

1.1.5. Additional General Manager : 

1.1.6. Chief Project Engineer : 

1.1.7. Engineer : 

1.1.8. Engineer’s Representative: 

1.1.9. Contractor : 

1.1.10. Contract : 

1.1.11. Work’s: 

1.1.12. Specification’s : 

1.1.13. Accepted schedule: 

1.1.14. Drawings : 

1.1.15. Constructional Plant : 

1.1.16. Temporary works: 

1.1.17. Site : 

1.1.18. Period of Maintenance : 

1.1.19. Letter of Acceptance : 

1.1.20. Approved : 

1.1.21. Contract Value: 

1.1.22. Work Order : 

1.1.23. Date of Commencement : 

1.1.24. Date of Completion : 

1.1.25. Deviation : 
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1.1.26. Accepting Authority : 

1.1.27. Month : 

1.2 Singular and Plural : 

1.3 Headings and Marginal Headings : 

2.0 GENERAL OBLIGATION : 

2.1 Execution Correlation and Intent of Contract Documents : 

2.2 Law Governing the contract : 

2.2.2 Complaince to Regulations and By Laws 

2.3 Communication to be in writing : 

2.4 Service of Notice on Contractor: 

2.5 Occupation and Use of Land : 

2.6 Assignment or Subletting of Contract : 

2.7 Stores arranged by Company : 

2.8 Representative on works : 

2.9 Relics : 

2.10 Excavated materials : 

2.11 Indeminty and Charges : 

2.11.1 Indeminty and Charges Payable: 

2.11.2 Patent Right: 

2.11.3 Octroi and Other Duties : 

2.11.4 Royalties : 

2.12 Earnest Money and Security Deposits : 

2.12.1 The Earnest Money, Performance Guarantee and Security Deposits 

2.12.2 Interest on Amounts 

2.13 Time Limitation : 

2.13.2 Delay and Extension of Time : 

2.13.3 Extension of Time on Company Account : 

2.13.4 Time to be the Essence of the Contract & Liquidated damages 

2.14 Illegal Gratification : 

2.15 Every things at Contractors Risk : 

2.15.2 Insurance of Work : 
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2.16 No Visitor Or Photographer : 

2.17 Work Site Order Book : 

3.0 EXECUTION OF WORKS : 

3.1 Contractor’s Understandings : 

3.1.2 Commencement of Works : 

3.1.3 Time and Progress Chart : 

3.1.4 If the work(s) be delayed by: 

3.2 Compliance to Engineer’s Instructions : 

3.2.2 Alterations to be Authorised : 

3.2.3 Extra works by Another Agency : 

3.2.4 Separate contracts in connection with the works 

3.3 Instructions of Engineer’s Represntative : 

3.4 Adherence to Specifications and Drawings : 

3.4.3 Drawings and Specifications on the work and Ownership Thereof: 

3.4.4 Compliance with contractor request for details : 

3.4.5 Meaning and Intent of Specifications and Drawings : 

3.5 Work on Hoildays and During Night : 

3.6 Damages to Company’s property and Private Life and Property : 

3.7 Sheds , Store house and Yards : 

3.8 Provision of Efficient and Competent Staff : 

3.9 Workman Ship and Testing : 

3.9.2 Workmanship and Testing: 

3.9.3 Removal of Improper work and Material : 

3.10 Facilities for Inspection : 

3.11 Examination of work before covering up : 

3.12 Temporary Works : 

3.13 Contractor to Supply of Water and Power for Works: 

3.13 Property in Materials and Plant : 

3.14 Supply of Tools, Plant and Materials: 

3.14.1 Tools, Plant and Materials Supplied by Company : 

3.14.2 Hire of Company Plant : 
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3.15 Precautions : 

3.15.1 Precautions during Progress of Works : 

3.15.2 Roads and Water Courses : 

3.15.3 Provision of Access to premises : 

3.15.4 Safety to Public : 

3.15.5 Movement of Constructional Plant and Equipment : 

3.16 Use of Explosives : 

3.17 Suspension of Works : 

3.18.2 Suspension Lasting more then Three Months : 

3.19 Rates for Items of Works : 

3.20 Demurrage and Wharf Age dues : 

3.21 Rates for Extra Items of Works : 

3.22 Clearance of Site : 

3.22.1 Handing Over of Works : 

3.22.2 Clearance of Site on Completion : 

4.0 VARIATION IN THE EXTENT OF CONTRACT : 

4.1 Modifications to the Contract to be in Writing : 

4.2 Power of Modifications to Contract : 

4.2.2 Value of Variations : 

4.2.3 Additional Works : 

5 CLAIMS : 

5.1 Monthly Settlement of Claims: 

5.1.2 Signing of ‘No - Claims’ Certificate : 

5.1.3 Submission of Bills : 

6.0 MEASUREMENTS CERTIFICATES AND PAYMENTS : 

6.1 Quantities in Schedule Annexed to Contract : 

6.2 Measurements of Works : 

6.3 On Account Payments : 

6.3.2 Rounding Off Amounts : 

6.3.3 ‘On Account’ Payment Not Prejudicial to Final Settlement : 

6.3.4 Manner of Payment : 
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6.4 Maintenance Works : 

6.5 Certificate of completion of Work : 

6.5.2 Contractor not Absolved by Completion Certificate : 

 
6.6 Approval Only by Maintenance Certificate : 

 
6.7 Maintenance Certificate : 

 
6.7.2 Cessation of Company’s Liability : 

 
6.7.3 Unfulfilled Obligations : 

6.8 Payment : 

6.8.1 Final Payment : 

6.8.2 Refund of Security Deposit : 

6.9 Company’s Lien on all Moneys Due and Post Payment Check : 

6.10 Signature on Receipts for Amounts : 

7.0 LABOUR : 

7.1 Wages to Labour : 

7.2 Insurance : 

7.3 Provision of Payment of Wages Act : 

7.4 Reporting of Accidents to Labour : 

7.5 Workmen’s Compensation : 

7.5.1 Provisions of Workmen’s Compensation Act 

7.5.2 Provisions of Mines Act : 

7.6 Company not to Provide Quarters for Contractor : 

7.7 Labour Camp : 

7.7.1 Compliance to Rules for Employment of Labour : 

7.7.2 Presevation of Peace : 

7.7.3 Sanitary Arrangements : 

7.7.4 Outbreak of Infectious Disease: 

7.7.5 Treatment of Contractor’s Staff in Company’s Hospital’s : 

7.7.6 Medical Facilities at Site : 

7.7.7 Use of Intoxicants : 

7.7.8 Non– Employment of Labours Labourers below the Age of 14 : 
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7.7.9 Return of Labour 

8.0 DETERMINATION OF CONTRACT : 

8.1 Right of Company to Determine the Contract : 

8.2 Payment on Determinaiton of Contract by Company : 

8.3 Determination of Contract Owing to Default of Contractor : 

8.3.2 Right of Company after Rescission of Contract Owing to Default of Contractor 

8.3.3 Termination of Contract for Death : 

8.4 Employment of Apprentices : 

9 Force Majeure : 

10 SETTLEMENT OF DISPUTES : 

 
10.1 Matters Finally Determined by the Company : 

10.2 Demand for Arbitration: 

 
10.2.2 Obligation During Pendency of Arbitration : 

10.2.3 Arbitration : 
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GENERAL CONDITIONS OF CONTRACTS FOR STRENGTHENING OF EXISTING TOWERS 

 
1.0 DEFINITION AND INTERPRETATIONS: 

 
1.1 Definition: 

 
1.1.1 GENERAL: 

In this general conditions of contract, the following terms shall have the meaning hereby 

assigned to them except where the context otherwise requires. 

 
1.1.2 COMPANY: 

Company shall mean ITI LIMITED, having its registered office at ITI Bhavan, Doorvaninagar, 

Bengaluru 

 
1.1.3 MANAGEMENT: 

Management shall mean the officer nominated by the Company to deal with the matters 

pertaining to the contract. The Officer so nominated shall be intimated to the contractor after 

the acceptance of the contract. 

 
1.1.4 CONSULTANT: 

‘Consultant’ shall mean the Consultant so designed by the company and/ or every other 

officer authorized by the Consultant for the time being to deal with matters relating to 

Contract. 

 
1.1.5 ADDITIONAL GENERAL MANAGER (AGM): 

Additional General Manager shall mean the officer in Administrative charge of the project. 

 
1.1.6 CHIEF ENGINEER: 

Chief Engineer shall mean the officer-In-charge of the Civil Engineering Department of the 

Project. 

 
1.1.7 ENGINEER: 

Engineer shall mean the Chief Engineer / Chief Manager, Deputy Chief Engineer / Manager, 

Senior Engineer / Deputy Manager, Executive Engineer / Assistant Manager, Assistant 

Executive Engineer / Engineer, Asst. Engineer or any other nominee for the execution of the 

work. The term Engineer- in – Charge shall also have the same meaning as the Engineer. 

 
1.1.8 ENGINEER’S Representative: 

Engineer’s Representative shall mean the Assistant Engineer in Direct charge of the works 

and shall include any Junior Engineer/ Construction Assistant /Junior supervisors etc., 

appointed by the Company. 

 
1.1.9 CONTRACTOR: 

‘Contractor’ shall mean the person, firm or company who has entered into agreement for the 

execution of works and shall Include their executor’s, successor’s, administrator’s and 

permitted assigns. 

 
1.1.10 CONTRACT: 
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Contract shall mean the contract documents collectively, comprising agreement, Notice 

Inviting Tender, General terms and conditions, special terms and conditions, specifications, 

Time schedule of works, information and instructions to tenderers, Accepted schedule of 

rates, and other documents and drawings constituting the tender and accepting thereof. 

 
1.1.11 WORKS: 

Work shall mean the works to be executed in accordance with the contract. 

 
1.1.12 SPECIFICATION’S: 

Specifications shall mean all directions, provisions and requirements attached to the Contract 

which pertain to the method and manner of performing the work or works to the quantities 

and qualities of work or works and the materials to be furnished under the contract for the 

work or works as may be amplified or modified by the Company or the Engineer during 

performance of the contract in order to provide for unforeseen conditions or in the best 

interest of the work or works. 

 
1.1.13 ACCEPTED SCHEDULE: 

Accepted Schedule in relation to the Contract means the schedule or schedules or quantities 

and the rates quoted /modified by the contractor in respect of which the Tender is accepted. 

 
1.1.14 DRAWINGS: 

‘Drawings’ shall mean the maps, drawings, Plans, and tracings or prints thereof annexed to 

the contract and shall include any modification of such drawings as may be issued or 

approved in writing by the Engineer from time to time. 

 
1.1.15 CONSTRUCTIONAL PLANT: 

‘Constructional Plant’ shall mean all appliances or things of whatsoever nature required for 

the execution, completions or maintenance of the works or temporary works (as herein after 

define) but does not include materials or other things intended to form or forming part of the 

permanent work. 

 
1.1.16 TEMPORARY WORKS: 

‘Temporary work’ shall mean all temporary works of every kind required for the execution, 

completion or maintenance of the works. 

 
1.1.17 SITE: 

‘Site’ shall mean the lands and other places on or through which the works are to be carried 

out and any other lands or places provided by the company for the purposes of the contract. 

 
1.1.18 PERIOD OF MAINTENANCE: Period of maintenance shall mean a period of 12 months of 

maintenance from the date of completion of the work as specified by the Engineer-in-charge. 

 
1.1.19 Letter of Acceptance: 

‘Letter of Acceptance’ is an intimation by a letter to the Tenderer that his/their tender has 

been accepted in accordance with the provisions contained in that letter. 

 
1.1.20 APPROVED: 

‘Approved’ means approved in writing by the Engineer including subsequent written 

confirmation of previous verbal approval and Approval means approval in writing including as 

aforesaid. 
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1.1.21 CONTRACT VALUE: 

‘Contract value’ means the sum accepted or the sum calculated in accordance with the 

prices accepted in the tender and/or the contract rates as payable to the contractor for the 

entire execution and full completion of the work. 

 
1.1.22 WORK ORDER: 

‘Work Order’ shall mean the order in writing by the Engineer, intimating the contractor to 

commence the work wholly or partly, showing the date of commencement and completion of 

the work as a whole or the part so ordered to be commenced. 

 
1.1.23 DATE OF COMMENCEMENT: 

‘Date of Commencement’ is the date or dates for commencing the whole or part of the work 

as set out in or ascertained in accordance with the individual work orders or any subsequent 

agreed agreements thereto. 

 
1.1.24 DATE OF COMPLETION: 

‘Date of Completion’ is the date or dates for completion of the whole work as set out in or 

ascertained in accordance with the individual work orders or the tender documents or any 

subsequent agreed agreements thereto. 

 
1.1.25 DEVIATION: 

‘Deviation’ order means an order given in writing by the Engineer to effect an alteration in 

addition to or deduction from the scope or nature of the contract. 

 
1.1.26 ACCEPTING AUTHORITY: 

‘Accepting Authority’ is officer nominated by the management to accept a tender/ tenders up 

to a particular value. 

 
1.1.27 MONTH: 

‘Month’ shall mean the calendar month of the Gregorian Calendar. 

 
1.2 SINGULAR & PLURAL: 

Word imparting the Singular number shall also include the plural and vice versa where the 
context so requires. 

 
1.3 HEADINGS& MARGINAL HEADINGS: 

The headings and Marginal headings in these General Conditions are solely for the purpose 
of facilitating reference and shall not be deemed to be part thereof, or be taken into 
consideration in thereof or the context. 

2.0 GENERAL OBLIGATION: 

 
2.1 EXECUTION CORRELATION & INTENT OF CONTRACT DOCUMENTS: 

The Contract documents shall be signed in duplicate by the accepting authority and the 
contractor. The contract documents are complementary, and what is called for by any one 
shall be binding as if called for by all the intention of the documents is to include all Labour 
and materials, equipment and transportation necessary for the proper execution of the work. 
Materials or work not covered not covered by or property inferable from any heading or class 
of the specifications shall not be supplied by the company to the contractor unless distinctly 
specified in the contract documents. Materials or works described in words which so applied 
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have a well know technical or trade meaning shall be held to refer to such recognized 
standard. 

 
2.2 LAWS GOVERNING THE CONTRACT: 

 
2.2.1 The Contract shall be governed by the laws for the time being in force in the republic of India 

 
2.2.2 Compliance to Regulation & Bye-Laws: 

The Contractor shall confirm to the provision of any status relating to the works and 

regulations and bye-laws of any local authority and of any water and electric companies or 

undertakings with those system the work is proposed to be connected and shall before 

making any variations from the drawings or the specifications that may be necessitated by so 

confirming, given to the Engineer notice specifying the variation proposed to be made and 

the reason for making the variation and shall not carry out such variation until he has 

received instructions in writing from the Engineer in respect thereof. The contractor shall be 

bound to give all notices required by statute, regulations or Bye-Laws as aforesaid and to 

pay all fees and taxes payable to any authority in respect thereof. 

 
2.3 COMMUNICATION TO BE IN WRITING: 

All notices, communications, references and complaints made by the company or the 
Engineer or the Engineer’s Representative or the contractor INTERSE concerning the work 
shall be in writing and no notice, communication, reference or complaint not in writing shall 
be recognized. 

2.4 SERVICE OF NOTICE ON CONTRACTOR: 

The Contractor shall furnish to the Engineer the name, designation and address of his 
authorized agent and all complaints, notices, communications, and references shall be 
deemed to have been duly given to the contractor if delivered to the contractor or his 
authorized agent or left at or posted (Registered Post) to the address so given and shall be 
deemed to have been so given in the case of posting on the day on which they would have 
reached such address in the ordinary course of post or on the day on which they were so 
delivered of left in case of hand delivery. In the case of contract by partners, any change in 
the constitution of the firms shall be forthwith notified by the contractor to the Engineer with a 
copy of the accepting authority. 

2.5 OCCUPATION AND USE OF LAND: 

No land belonging to or in the possession of company shall be occupied by the contractor 
without the permission of the Company. The Contractor shall not use or to be used, the site 
for any purpose other than that of executing the works. 

2.6 ASSIGNMENT OR SUBLETTING OF CONTRACT: 

The Contractor shall not assign or sublet the contract or any part there of or allow any person 
to become interested therein any manner whatsoever without the special permission of the 
company, provided always that execution of the details of the works by petty contract under 
the direct and personal supervision of the contractor or his agent shall not be deemed to be 
subletting under this clause. The permitted sub-letting of work by the contractor could not 
establish any contractual relationship between the sub-contractor and the company and shall 
not relieve the contractor of any responsibility under the contract. 

2.7 STORES ARRANGED BY THE COMPANY: 

The Company shall render to the contractor assistance of supplying certain materials 
including tools and plants against payment/ Hire where so provided for in the contract 
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documents already or may do so at a later date to be decided by the company at their sole 
discretion. This however, does not absolve the contractor of his responsibilities of executing 
the work as per the specifications detailed in the contract. 

2.8 REPRESENTATIVE ON WORKS: 

The Contractor shall when he is not personally present on the site of works, place and keep 
a responsible agent at the works during working hours who shall on receiving reasonable 
notice, present himself to the Engineer and orders given by the Engineer or Engineer’s 
representative to the agent shall be deemed to have the same force as if they had been 
given to the contractor before absenting himself, the contractor shall furnish the name and 
address of his agent for the purpose of his clause failure on the part of the contractor shall 
render him liable for the consequences mentioned hereafter. 

2.9 RELICS: 

All Gold, Silver, Oil and other materials of any description and all the precious stones, coins, 
treasure, relics, antiques and other similar things which may be found in or upon the site 
shall be the property of the company, and the contractor shall duly preserve the same to 
such to the satisfaction of the company, and shall from time to time deliver the same to such 
person or persons as the company may appoint to receive the same. 

2.10 EXCAVATED MATERIALS: 

The contractor shall not sell or otherwise dispose of or remove except for the purpose of this 
contract , the sand, Stone, Clay, Ballast, Earth Rock, or Other substances , or materials 
which may be obtained from any excavation made for the purpose of the works or any 
building or produce upon the site at the time of delivery of the possession thereof, but all 
such substances materials, Buildings, and Product shall be the property of the company 
provided of course that the contractor may with the permission of the Engineer use the same 
for the purpose of the work by payment of the same at such rates as may be determined by 
the Engineer. 

2.11 INDEMNITY AND CHARGES: 

 
2.11.1 INDEMNITY AND CHARGES PAYABLE: 

The Contractor shall indemnify and save harmless the company from and against all actions, 
suits, proceedings, losses costs, damages, claims and demands of every nature and 
description brought or recovered against the company by reason of any act or omission of 
the contractor, his agents or employees in the execution of the work or in regarding of the 
same. All sums payable by way of compensation under any of these conditions shall be 
considered as reasonable compensation to be applied to use of the company without 
references to the actual loss or damage sustained and whether or not damage shall have 
been sustained. 

2.11.2 PATENT RIGHT: 

The contractor shall fully indemnify the company or the agent/ servant or employees of the 
company, against any action claim or proceeding relating to infringement or the use of any 
patent or design or any alleged patent or design rights, and shall pay any royalties which 
may be payable in respect of any article or part thereof included in the contract. In the events 
of any claims being made or action brought against the company or any agent or servant, or 
employee of the company or in respect of any of the matters aforesaid the contractor shall 
immediately be notified thereof for taking necessary action provided that the payment of 
indemnify shall not apply when such infringement has taken place in complying with the 
specific directions issued by the company, but the contractor shall pay any royalties payable 
in respect of any such use. 
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2.11.3 OCTROI AND OTHER DUTIES: [TAXES AND DUTIES] 

All charges on account or Octroi, terminal or sales tax and/ or other duties or any other levy 

as the case may be for the materials obtained for the works shall be borne by the contractor. 

Rates quoted by the contractor shall also include the/GST/ sales tax on works contract 

wherever applicable. 

The Contract price is inclusive of all taxes, duties, cess and statutory levies payable under 

any law by the Contractor in connection with execution of the contract. 

The contractors shall comply with all applicable provision of Goods and service Tax[GST] 

levied by Union Government and State Government[CGST]. The contractor shall get himself 

registered and discharge his obligation for payment of taxes, filing of returns etc., under the 

appropriate provision of law in respect of all the taxes, duties, levies, cess etc., ITI Ltd would 

have right to seek necessary evidence that the contractor is registered under the law and 

duly discharging its obligations under the tax law, enabling ITI Ltd to avail input tax credit. 

In case any law requires ITI Ltd to pay tax on the contract price on reverse cage basis, the 

amount of tax deposited by ITI Ltd would be considered as paid to the contractor and 

accordingly the price payable to the contractor would stand reduced to that extent. 

Tax deduction at source if any, shall be made by ITI Ltd. As per law applicable from time to 

time from the amount payable to the Contractor. 

2.11.4 Royalties: 

Except where otherwise specified the contractor shall pay all tollage and other royalties, rent, 

and other payment or compensation (If any) for getting stone, sand, gravel, clay, and other 

material required for the works or temporary works or any of them. 

2.12 EARNEST MONEY AND SECURITY DEPOSITS: 

 
Security deposit will be 10% of the contract value and 5% submitted by the contractor by 

means of Performance guarantee and 5% will be recovered from running account bills. 

 
2.12.1 THE EARNEST MONEY, PERFORMANCE GUARANTEE AND SECURITY DEPOSITS: 

 
a. EMD: The Contractor shall deposit along with the tender, an amount as mentioned in 

the NIT.in the form of a Demand Draft (D.D) / Pay Order drawn in favour of M/s ITI 

Limited, Network Systems Unit. 

 
b. The bid will be rejected by ITI Ltd. as non-responsive and shall not be considered in 

case EMD is not received. 

 
c. The EMD of bidders other than L-1 will be returned as soon as issue of work order to 

L-1. 

 
d. The EMD of successful bidder will be released after the contractor has furnished the 

required acceptable performance guarantee of 5% value of work order and 

acceptance of the same by the Company. 

e. EMD may be forfeited: 
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i. The bidder withdraws the bid after bid opening during the period of validity. 

 
ii.  Any unilateral revision in the offer made by the tenderer during the validity of the 

offer. 

 
iii. Non acceptance of LOA if and when placed. 

 
iv. In the case of a successful bidder, if the bidder fails to sign the Agreement with in 

the 15 days from the date of issue of LOA or furnish the required performance 

guarantee or fails to commence the work within the stipulated time period 

prescribed in the contract. 

f. PERFORMANCE GUARANTEE: The successful bidder/contractor shall provide to the 

employer a total performance security of five percent [5%] of the Contract price covering initially 

the time period of completion of construction work plus 60 days within 15 days after issue of 

Letter of acceptance but before signing the contract 

 
Performance Guarantee Deposit: The total amount of Security Deposit is 10% of the contract 

value Performance Guarantee payable by the contractor shall be 5% of the total value of the 

contract.. 

 
The Performance Guarantee deposit shall remain at the entire disposal of the company for the 

satisfactory execution and completion of the works, in accordance with the conditions of the 

contract. 

The company shall be at liberty to deduct and appropriate amount from the Performance 

Guarantee security deposit such compensations and dues as may be payable by the contractor 

under the contract and the appropriation will be made good by the further deduction from the 

contractor’s subsequent interim bills. 

 
REFUND OF SECURITY DEPOSIT: Further, the contractor has to furnish No Claim Certificate 

to ITI at the time of claiming refund of Security Deposit and after completion of defects liability 

period of 12 months. 

The security deposit shall remain at the entire disposal of the Company for the satisfactory 

execution of the works, in accordance with the conditions of the contract. 

2.12.2 INTEREST ON ACCOUNTS: 

No interest will be payable on the Earnest money or the security deposit or amount payable to 

the contractor under the contract. 

 
2.13 TIME LIMITATION: 

 
2.13.1 Subject to any requirement in the contract as to dates of completion of any portion or portions of 

the work , before completion of the whole, the contractor shall fully and finally complete the 

whole of the works comprised in the contract (with such modifications as may be directed under 

these conditions) by the dated entered in the work order, provided that, if any modifications have 

been ordered, which in the opinion of the Engineer have materially increased the magnitude of 

the work, then such extension may be granted as shall appear to the Engineer to be reasonable 

in the circumstances, provided however that the contractor shall be responsible for requesting 
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such extension of the date as he may consider necessary as soon as a cause thereof shall arise 

and in any case not less than one month before original dated fixed for completion of the works. 

 
2.13.2 Delay and Extension of Time: 

If the contractor has delayed at any time in the progress of the works by any act or neglect of 

the employees of the company or by any other contractor employed by the company under Cl- 

3.2.4 of these conditions, or by strikes, lockouts, fire unusual delay in transportation unavoidable 

casualties of any cause beyond the contractor’s control, or by delays authorized by the 

Engineers pending arbitration or by any cause which the Engineer shall decide to justify the 

delay, then the time of completion of the works shall be extended for such reasonable time as 

the engineer may decide. 

2.13.3 Extension of Time on Company Account: 

In the event of any failure or delay by the company to hand over the contractor possession of 
the lands, necessary notice to commence the works or to provide the necessary drawings or 
instructions or any other delay caused by the company due to any other cause whatsoever, then 
such failure of delay shall in no way affect or vitiate the contract or alter the character thereof 
entitle the contractor to damages or compensation thereof but in any such case extension or 
extensions of the completion date as may be considered reasonable may be granted to the 
contractor. 

2.13.4 Time to be Essence of the Contract and Liquidated Damages: 

The time for completing the works or portions where of by their respect dates or extended dates 
fixed for their completion shall be deemed to be the essence of the contract, and if the 
contractor shall fail to complete the work within the time prescribed, the company shall if 
satisfied that the works can be completed by the contractor within a reasonable short time 
thereafter be entitled , without prejudice to any other right or remedy available on that behalf, to 
recover by way of ascertained and liquidated, damages, a sum equivalent to ONE PERCENT of 
the contract value of the works or portion thereof for each week or part of week the contractor 
is in default even though the contract as a whole is completed by the date specified in the 
contract for any time or group of items of works and allow the contractor such further extension 
of time for the whole work of portions thereof as the Engineer may decide , if the company is 
not satisfied that the works can be completed by the contractors and in the event of failure on 
the part of the contractor to complete the works with in the further extension of time allowed as 
aforesaid the company shall be entitled without prejudice to any other right or remedy available 
on that behalf, to appropriate the contractors security deposit and rescind the contract under 
clause 8.3 of these conditions, whether or not actual damage is caused by such default. The 
amount of compensation will be adjusted or set off against any sum payable to the contractor 
under this or any other contract provided always that the entire amount of compensation to be 
paid under this clause shall not exceed 10 % of the contract value as a whole. 

2.14 Illegal Gratification: 

Any bribe, commission, gift or advantage given, promised or offered by or on behalf of the 
contractor or his partner, agent or servant or anyone on his or on their behalf to any officer, or 
employee of the company or to any person or his or their behalf in relation to the obtaining or 
the execution of this or any other contract with the company shall in addition to any criminal 
liability which may incur, subject to the contractor to the recession of the contract and all other 
contracts with company and to the payment of any loss of damage resulting from such 
rescission, and the company shall be entitled to deduct the amounts so payable from any 
money due to the contractor under the contract or any other contracts with the company. 

2.15 Everything at Contractor’s Risk: 
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2.15.1 The contractor shall undertake all risks and liabilities of whatsoever nature arising out of the 

works including by way of implications but not by way of limitations all risks attendant on the 

nature of site, sub-soil, the levels and consistency of strata in or on which the works are to be 

found or constructed. Also all risk of fire, Earthquakes, riots, war, gales, storms, winds, 

variations or water level, sub soil and quantities of water to be pumped, discharged of water 

courses, Rains traffic delays and any other causes of whatsoever nature whether within or 

beyond contractor’s control, which may affect or damage the works during the construction and 

all damages which may happen on any way howsoever to the works shall be made good by the 

contractor at his own risk and costs. 

2.15.2 Insurance of work: 

Unless otherwise instructed by the accepting authority the contractor shall on signing the 
contract insure the works and keep them insured until the virtual completion of the contract 
against loss or damages by fire and / or earthquake in an office to be approved by the accepting 
authority in the Joint names of the accepting authority and the contractor for such amount 
(Including Consultant fees) as may be called upon to do so by the accepting authority. Such 
policy shall cover the property of the company and shall not cover any property of the contractor 
or of any Sub- Contractor or Employee. The contractor should deposit the policy and receipts of 
the premium with the accepting authority within 21 Days from the date of signing the contract 
unless otherwise instructed by the accepting authority. The default of the contractor insuring as 
provided above, the company on his behalf may so insure and may deduct the premiums paid 
from any sum due, or which may become due to the contractor. The contractor shall as soon as 
the claim on the policy is settled, or the work reinstated by the insurance office should they elect 
to do so, proceed with all due diligence with the completion of the works in the same manner as 
though the fire had not occurred and in all respects under the same conditions of contract. The 
contractor in case of rebuilding or reinstatement after fire shall be entitled to such extension of 
time for completion as the Engineer may deem fit. 

2.16 No Visitor or Photographer: 

The contractor shall neither allow any visitor on the works nor take or allow to be taken any of 
photographs without the permission of the Engineer in writing. 

2.17 Work Site Order Book: 

The Contractor will be required to keep a properly bound book at site of work as work site order 
book. The pages of the book will be numbered and initialed by the Engineer. Any special orders 
and instructions to be issued to the contractor shall be recorded in this book by the Engineer or 
his representative and noted it. The book shall be the property of the company. 

 
3.0 EXECUTION of WORKS: 

3.1 Contractor’s Understanding: 

3.1.1 It is understood and agreed that the contractor has by careful examination satisfied himself as 

to nature and location of the work, the confirmation of the ground, the character, quality and 

quantity of the materials to be encountered, the character of equipment and facilities needed 

preliminary to and during the execution of the works. The general and local conditions, the 

Labour conditions, prevailing therein and all the other matters which can in any way affect the 

works under the contract. No claim whatsoever on this account shall be entertained at a later 

date. 

3.1.2 Commencement of Works: 
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The Contractor shall commence the works on the date or dates indicated in the work order in 

writing to this effect from Engineer and shall proceed with the same with due expedition and 

without delay. 

 
3.1.3 Time and Progress Chart: 

a. A detailed time and progress chart for the execution of various items of work within the 

overall period of completion shall be prepared jointly by the Engineer and the 

contractor, signed by both the parties and shall adhered to. 

 
b. Time allowed for carrying out all the works as entered in the tender shall be as 

mentioned in the BOQ which shall be reckoned from the 15th day from date of issue of 

work order to the Contractor. Time shall be the essence of the contract and contractor 

shall ensure the completion of the entire work within the stipulated time of completion. 

 
c. The Contractor shall also furnish within 10 days of date of issue of work order a CPM 

network/PERT chart /Bar chart for completion of work within the stipulated time. This 

will be duly got approved from ITI Ltd. This approved network /PERT chart shall form a 

part of the agreement. Achievement of milestones as well as total completion has to be 

within the time period allowed. 

d. Contractor shall mobilize and employ sufficient resources for completion of all the 

works as indicated in the BAR Chart/PERT Chart. No additional payment will be made 

to the contractor for any multiple shift work or other incentives methods contemplated 

by him in his work schedule even though the time schedule is approved by the 

Engineer – in –charge. 

 
e. During the currency of the work the contractor is expected to adhere to the time 

schedule on mile stone and total completion and this adherence will be part of 

Contractors performance under the contract. During the execution of the work 

contractor is expected to participate in the review and updating of the Network/BAR 

Chart undertaken by the ITI Ltd. These review may be undertaken at the discretion of 

Engineer in charge either as a periodical appraisal measure or when the quantum of 

work order on the contractor is substantially changed through deviation order or 

amendments. The review shall be held at site or any of the office of ITI/Consultant at 

the sole discretion of ITI Ltd. The contractor will adhere to the revised schedule 

thereafter. The approval to the revised schedule resulting in a completion date beyond 

the stipulated date of completion shall not automatically amount to grant extension of 

time to the contractor. 

f. The contractor shall submit [as directed by the Engineer – in –charge] progress 

reports on a computer based program [Program and software to be approved by 

Engineer in charge] highlighting status of various activities and physical completion of 

work. The contractor will have to submit the daily progress report (DPR) for 

monitoring of the progress of work. Further, contractor will submit the weekly 

progress report as well. The Contractor shall send completion report with as build 

drawings to the office of Engineer in charge of ITI in writing within a period of 30 days 

of completion of work. 
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The photographs of the project taken on last day of every month indicating progress 

of work [in soft copies] shall be attached along with the physical progress reports to 

be submitted to Engineer in charge. 

 
3.1.4 If the work(s) be delayed by 

i. Force Majeure or 

ii. Abnormally bad weather or 

iii. Serious loss or damage by fire, or 

 
iv. Civil commotion, local commotion of workmen, strike, or lock out, affecting any or the 

trades employed on the work or 

v. Delay in part of other contractors or tradesmen engaged by Engineer – in –charge in 

executing work not forming part of the contract or 

vi. Any other cause which, in the absolute discretion of the ITI is beyond the contractors 

control then upon the happening of any such event causing delay, the contractor shall 

immediately give notice thereof in writing to the authority but shall nevertheless use 

constantly his best endeavors to prevent or make good the delay and shall do all that 

may be reasonably required to the satisfaction of the Engineer in charge to proceed 

with the works 

 
3.2 Compliance to Engineer’s Instructions: 

 
3.2.1 The Engineer shall direct the sequence in which the several parts of the works shall be 

executed and the contractor shall execute without delay all orders given by the Engineer 

from time to time but the contractor shall not be relieved thereby from his/their responsibility 

for the due performance of the works in all respect. 

3.2.2 Alterations to be Authorized: 

No alterations in or additions to or omission or abandonment of any part of the work shall be 

deemed authorized, except under instructions in writing from the Engineer, and the 

Contractor shall be responsible to obtain such instruction in each and every case. 

 
3.2.3 Extra works by another Agency: 

Should works over and above those included in the contract be required to be executed at 
the site, the contractor shall have no right to be entrusted with the execution of such works 
which may be carried out by another contractor or contractors or by other means at the 
option of the company. 

3.2.4 Separate Contracts in connection with the Works: 

The Company shall have the right to let out other contracts in connection with the works. The 
Contractor shall afford such other contractors reasonable opportunity for the storage of their 
materials and the execution of their work and shall properly connect and coordinate his work 
with theirs. If any part of the contractor’s work depends for proper results upon execution of 
the work of another contractor, the contractor shall inspect and promptly report to the 
Engineer and any defect in such work that render it unsuitable for such proper results and 
execution. The contractor’s failure to inspect and report shall constitute an acceptance of 
other contractor’s work as fit and proper for the reception of his work, except as to defects 
which may develop in the other contractor’s works after the execution of his work. 
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3.3 Instruction of Engineer’s Representative: 

 
3.3.1 Any instruction or approval given by the Engineer’s representative to the contractor in 

connection with the works shall bind the contractor as though it had been given by the 

Engineer provided always as follows. 

 
3.3.1.1 Failure of the Engineer’s representative to disapprove any work or materials shall not 

prejudice the powers of the Engineer thereafter to disapprove such work or materials and 

order the removal or breaking up thereof. 

 
3.3.1.2 If the contractor shall be dissatisfied by reason of any decision of the Engineer’s 

representative, he shall be entitled to refer the matter to the Engineer who shall there upon 

confirm or vary such decision. 

 
3.4 Adherence to Specifications and Drawings: 

 
3.4.1 The whole of the works shall be executed in perfect conformity with the specifications and 

drawings of the contract. If the contractor performs any work in a manner contrary to the 

specifications or drawings or any of them and without such reference to and approval from 

the Engineer in writing he shall bear all the costs arising or ensuing there from shall be 

responsible for all loss to the decision. 

 
3.4.2 Drawings and Specifications on the Works and Ownership Thereof: 

 
 

3.4.2.1 Any discrepancy between the specifications and the drawings or any error, omission, or 

ambiguity in the specifications or the drawings shall not invalidate the contract. The 

contractor shall, immediately on noticing any such discrepancy, error/omission or ambiguity 

bring the same to the notice of the engineer. Any work done by the contractor after discovery 

by him of such discrepancy, error, omission, or ambiguity, without authorization by the 

Engineer will be entirely at the contractor’s risk and cost. 

 
3.4.2.2 Any work for which no specifications or drawings have been prescribed or issued by the 

company, shall be carried out by the contractor in all respect in accordance with the 

instructions and requirement of the Engineer. 

 
3.4.2.3 Drawings and prints of articles, machinery or fabricated materials or work entering into or 

forming part of permanent constructions, which are not furnished by the company and which 

are by the specifications, required to be furnished by the contractor, shall be submitted by the 

contractor to the Engineer for approval. Such approval shall not, however operate to waive or 

modify the provision or requirements contained in the specifications unless expressly so 

stated. All such drawings and prints, as also the drawings and specifications that may be 

furnished by the company to the contractor shall be deemed to be the property of the 

company and they shall not be used on works other than for the works covered by the 

contract, shall be returned to the company on completion of the work or termination of the 

contract. 

3.4.2.4 The drawings enclosed with the tender documents shall be a part of the specifications and 

are intended to define the general construction of the work required. All the drawings shall be 
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for tender purposes only and shall not be certified for constructions, the contractor will 

receive the certified construction drawings. 

 
3.4.2.5 The drawings for the work as listed in the tender document, show the conditions as they are 

believed by the company to exist based upon the interpretation of field observations. It is not 

intended to be inferred that the conditions as shown thereon constitute a representation by 

the company or its representatives that such conditions do actually exist, not shall the 

contractor be relieved of the liability under his/their contract to the company nor any of its 

representative be liable for any loss sustained by the contractor as a result of any variance 

between conditions as shown on the drawings and the actual conditions revealed during the 

progress of the work or otherwise. The contractor shall check all the drawings furnished to 

him immediately upon their receipt and shall promptly notify the Engineer of any omission or 

discrepancies. Omission from the drawings or the misdescription of details of the work which 

are manifestly necessary to carry out the intent of the drawings, or which is customarily 

performed shall not relieve the contractor from performing such omitted or misdescribed 

details or work, and they shall be performed as if fully and correctly asset forth and describe 

on the drawings. In case of conflict between the specifications and the drawings, the 

specification shall govern. 

3.4.2.6 Revision of the drawings may be made as when deemed necessary by the Engineer during 

the progress of the work, additional detail drawings will be furnished to the contractor. These 

additional drawings shall be considered as forming a part of the contract. 

 
3.4.2.7 One complete set of Drawings furnished for the work, shall be kept in good condition on the 

job. This set shall be designated ‘Record Prints’ A complete and exact record of any and all 

differences between the work as actually constructed and erected and the design indicated 

on the design drawings shall be approved by the Engineer in writing before any alterations 

work is started. All ‘Record Prints’ will become the property of the company. 

3.4.3 Compliance with Contractors and Request for Details: 

The Engineer shall furnish with reasonable promptness after receipt by him of the 

contractor’s request in writing for the same additional instruction by means of drawings or 

otherwise, necessary for the proper execution of the works or any part thereof. All such 

drawings and instructions shall be consistent with the contract documents and be reasonably 

inferable there from. 

3.4.4 Meaning and Intent of Specifications and Drawings: 

If any ambiguity arises as to the meaning and Intent of any provisions of the specifications 

and drawings or as to execution or quality of any work of materials of the Engineer thereon 

shall be final subject to appeal (within 7 days of such decision being intimated to the 

contractor) to the Chief Engineer(Civil) ---- who shall have the powers to correct any 

errors, Omission, or discrepancies in the specifications, drawings, classifications of work or 

materials, and those decision in the matter in dispute or doubt shall be final, inclusive and 

binding. 

3.5 Work on Holidays and During Night: 

The Contractor shall not carry out any work on holidays and between sunset and sunrise 

without previous permission of the engineer in writing. 

3.6 Damage to Company’s Property and Private Life and Property: 

The contractor shall be responsible for all risk to the works and for trespass and shall make 

good at his own expense all loss or damage whether to the works themselves or any other 
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property of the Company of the lives, persons connection with the works until they are taken 

over by the company and this although all reasonable and proper precautions may have 

been taken by the contractor, and in case the company shall be called upon to make good 

any such costs, loss and damages, or to pay compensation (including that payable under the 

provisions of the workman’s thereof) to any person or persons sustaining damages as 

aforesaid by reason of any act, or any negligence or omission of the part of the contractor the 

amount of any costs or charges(including costs of charges in connection with legal 

proceedings), which the company may incur in reference thereof shall be charges to the 

contractor. The company shall have the power and right to pay or to defend or compromise 

any claim of threatened legal proceedings or in anticipation or legal proceedings being 

instituted consequent on the action or default of the contractor, to take such steps as may be 

considered necessary or desirable to word off or mitigate the effect of such proceeding, 

charging to the contractor, as aforesaid any sum or sums or money which may be paid and 

any expenses whether for reinstatement or otherwise which may be incurred and the 

propriety of any such payments, defense or compromise and the incurring of any such 

expenses shall not be called in question by the contractor.. 

 
3.7 Sheds, Store House and Yards: 

The contractor shall at his own expenses provide himself with sheds, Store house, any yards 

in such situations and in such numbers as in the opinion of the Engineer is requisite for 

carrying on the works. He shall obtain from the Engineer in writing approval to the layout of 

the sheds, store houses and the extent of area to be enclosed by the yards, before 

undertaking constructions thereof. 

 
The contractor shall keep at each of such sheds, store houses and yards a sufficient quantity 

of materials and plant in stock as not to delay the carrying out of the works with the due 

expedition and the Engineer and Engineer’s representative shall have the free access to the 

sheds, store house or yards at any time for the purpose of inspecting the stock of materials 

or plant so kept in hand and any materials or plant which the Engineer may object to shall not 

be brought upon or used in the works, but shall be forthwith removed from the sheds, store 

house or yards by the contractor. The contractor shall at his own expenses provide and 

maintain suitable construction plant like Mixers, Compressors, Welding Sets, Mortar mills 

and soaking vats or any other equipment necessary for the execution of the works. 

 
3.8 Provision of Efficient and Competent Staff: 

The contractor shall place and keep on the works at all-time efficient and competent staff to 

give the necessary directions to his workmen and to see that they execute their work in 

sound proper manner and shall employ only such supervisor, workmen and labourers in or 

about the execution of any works as are careful and skilled in their various trades and 

callings. 

 
The contractor shall at once remove from the works any agent, permitted sub-contractor, 

supervisor workmen or labourer who shall be objected to by the Engineer, if any and 

whenever required by the Engineer, he shall submit a correct return showing the names of all 

staff and workmen employed by him. In the event of the Engineer being of the opinion that 

the contractor is not employing on the works a sufficient number of staff and workmen as is 

necessary for the proper completion of the works within the time prescribed. The contractor 

shall forthwith or receiving intimation to this effect take on the additional number of staff and 

labour specified by the Engineer within seven days of being so required and failure on the 



E-tender for Strengthening of Micro Wave Towers 
Ref: ITI/NSU/CIVIL-DEL/2024/116/Tower/25/Group1 Date: 14.02.2025 

Page 56 of 112 

Signature of the bidder ITI LIMITED 

 

 

part of the contractor to company to rescind the contractor under clause 8.3 of these 

conditions. 

 
3.9 URGENT WORKS: 

If any work in respect whereof the decision of the Engineer – in – charge shall be final and 

binding] becomes necessary and the contractor is unable or unwilling at once to carry it out, 

the Engineer-in –charge may by his own or other work people, carry it out, as he may 

consider necessary, If the urgent work shall be such as the contractor liable under the 

contract to carry out at his expenses, all expenses incurred on t by the company shall be 

recoverable from the contractor and be adjusted or set off against any sum payable to his. 

3.9.1 WORKMANSHIP AND TESTING: 

The whole of the works and /or supply of materials specified and provided in the contract that 

may be necessary to be done in order to form and complete any part thereof shall be 

executed in the best and most substantial workman like manner with materials of the best 

approved quality of their respective kinds agreeable to the particulars contained in or implied 

by the specifications and as referred to in and represented by the drawings or in such other 

additional particulars, instructions and drawings as may be found requisite to be given during 

the carrying on the works and to entire satisfaction of the Engineer according to the 

instructions and directions which the contractor may from time to time receive from the 

Engineer. The materials may be subjected to tests by means of such machines, instruments 

and appliances as the Engineer may direct and wholly at the expenses of the contractor. 

3.9.2 REMOVAL OF IMPROPER WORK AND MATERIAL: 

The Engineer and the Engineer’s representative shall be entitled to order from time to time: 

3.9.2.1 The removal from the site with the time specified in the order of any materials which in his 

opinion are not in accordance with the specification and drawings. 

 
3.9.2.2 The substitution of proper and suitable materials. 

3.9.2.3 The removal and proper re-execution (Not withstanding of previous tests thereof or on account 

payments thereof) of any work which in respect of materials or workmanship is not in his opinion 

in accordance with the specification, and in case of default on the part of the contractor in 

carrying out such orders, the company shall be entitled to rescind the contract under Clause 8.3 

of these conditions. 

 
3.10 FACILITIES FOR INSPECTION: 

The contractor shall afford the Engineer and the Engineer’s Representative every facility for 

entering in upon every portion of the work at all hours for the purpose of inspection or otherwise 

and shall provide all labour, materials, planks, ladders, pumps appliances and things of every 

kind for the purpose an Engineer and the Engineer’s Representative shall at all times have free 

access to every part of the works and to all places at which materials for the works are stored or 

being prepared. 

3.11 EXAMINATION OF WORK BEFORE COVERING UP: 

The contractor shall give notice of not less than 5 days in writing to the Engineer or the 

Engineer’s Representative whenever any work or materials are intended to be covered up in the 

earth, in bodies or walls or otherwise to be placed beyond the reach of measurement, in order 

that the work may be inspected or that correct dimensions may be taken before being so 
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covered/placed beyond the reach of measurement, in default whereof the same shall at the 

option of the Engineer or the Engineer’s Representative be uncovered and measured at the 

contractor’s expenses or no allowance shall be made for such work or material for the purpose 

of payments. 

3.12 TEMPORARY WORKS: 

All the temporary works necessary for the proper execution of all the works shall be provided 

and maintained by the contractor and subject to the consent of the Engineer shall be removed 

by him and at his expense when they are no longer required and in such manner as the 

Engineer shall direct. In the event of failure on the part of the contractor to remove the 

temporary works, the Engineer will cause them to be removed and cost as incurred by 

supervision and other incidental charges shall be recovered from the contractor. If temporary 

huts are provided by the contractor on the company’s land which shall at the request of 

contractor be allotted by the Engineer in writing for labour engaged by him for the execution of 

the works. The contractor shall arrange for handing over vacant possession of the said land 

after the work is completed, if the contractor’s labour refuse to vacate, and have to be 

evacuated by the company necessary expenses incurred by the company in connection 

therewith shall be borne by the contractor. 

 
3.13 CONTRACTOR TO SUPPLY WATER & POWER FOR WORKS: 

Unless otherwise provided for in the contract documents, the contractor shall be responsible 

for the arrangements to obtain supply of water and power necessary for the works and his 

workman. The cost of water and power has to be borne by the Contractor. 

3.14 Property in Materials and Plant: 

The materials and plant brought by the contractor upon the site or on the land occupied by 

the contractor in connection with the works and intended to be used for the execution thereof 

shall immediately they are brought upon the site or the said land, be deemed to be the 

property of the company, such of them as during the progress of the works are rejected by 

the Engineer under clause 3.9 of these conditions or are declared by him not to be needed 

for the execution of the works or such as on the grant of the certificates of completion remain 

un-used shall immediately on such rejection, declaration or grant cease to be the property of 

the company and the contractor may then (But not before) remove them from the site or the 

said land. This clause shall not in any way diminish the liability of the contractor nor shall the 

company be if any way answerable for any loss or damages which may happen to or in 

respect of any materials or plant either by the same being lost, stolen, injured or destroyed 

by fire, tempest, or otherwise. 

3.15 Supply of Tools, Plant and Materials: 

 
3.15.1 Tools, Plant and Materials Supplied by Company: 

The Contractor shall take all reasonable care of all the Tools, Plant and Materials or other 

property whether of a like description or not belonging to the company and committed to 

charge for the purpose of the works and shall be responsible for all damage or loss caused 

by him, his agents or his workmen or others while they are in his charge. The contractor shall 

sign accountable receipts for tools, plant and materials made over to him by the Engineer 

and on completion of the works shall hand over the unused balanced of the same to the 
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Engineer in good order and repair, fair wear and tear accepted and shall be responsible for 

any failure account for the same or any damage done thereto. 

3.16 Precautions: 

 
3.16.1 Precautions During Progress of Works: 

During the execution of works unless otherwise specified the contractor shall at his own cost 

provide the materials for and execute all shoring, Timbering and Strutting work as is 

necessary for the stability and safety of all structures, excavation works and shall ensure that 

no damages, injury or loss is caused or likely to be caused to any person or property. 

3.16.2 Roads and Water Courses: 

Existing roads or water courses or pipe, electrical lines and conduits shall not be blocked, cut 

through altered, diverted or obstructed in any way by the contractor, except with the 

permission of the Engineer in writing. All compensation claimed for any unauthorized closure, 

cutting through, alteration, diversion or obstructions to such roads or water courses etc., by 

the contractor or his agent or his staff shall be recoverable from the contractor by deduction 

from any sums which may become due to him in terms of the contract, or otherwise 

according to law. 

3.16.3 Provisions of Access to Premises: 

During progress of work in any street or thoroughfare, the contractor shall make adequate 

provision for the passage of traffic for securing safe access to all premises approached from 

such street or thoroughfare and for any drainage, water supply or means of lighting which 

may be interrupted by reason of the execution of the works and shall erect and maintain at 

his own cost diversions, barriers, lights and other safeguards as prescribed by the Engineer 

for the regulation of the traffic and provide watchmen necessary to prevent accidents. The 

work shall in such cases be executed in night and day if so ordered by the Engineer and with 

such vigor so that traffic may be impeded for as short a time as possible. 

3.16.4 Safety of Public: 

The contractor shall be responsible to take all precautions to ensure the safety of the public 

whether on public of company property and shall post such look out men as may in the 

opinion of the Engineer be required to comply with the regulations appertaining to the work. 

3.16.5 Movement of Constructions plant and equipment(If Required): 

The contractor must take sufficient care in moving his construction plants and equipment’s 

from one place to another so that they do not cause any damage to the property of the 

company, particularly to the overhead and underground cables, in event of any damages, 

resulting to the property of the company during the movement of aforesaid, the cost of such 

damages including eventual loss of working hours in any plant as estimated by the company 

shall be borne by the contractor. 

3.17 Use of Explosives: 

Explosives shall not be used on the works or on the site by the contractor without the 

permission of the Engineer in writing and then only in manner and to the extent which such 

permission is given. When explosives are required for the works they shall be stored in a 

special mezzanine to be provided at the cost of the contractor in accordance with the 
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Explosive rules. The contractor shall obtain the necessary license for the storage and the use 

of the explosive and all operations in which or for which explosives are employed shall be at 

the sole risk and responsibility of the contractor and the contractor shall indemnify the 

company in respect thereof. 

3.18 Suspension of Works: 

3.18.1 The contractor shall on the order of the Engineer in writing suspend the progress of works or 

any part thereof for such times and in such manner as Engineer may consider necessary and 

shall during such suspension properly protect and secure the work so far as is necessary in 

the opinion of the Engineer. 

 
3.18.1.1 If such suspension is provided for in the contract 

 
OR 

3.18.1.2 Necessary for the proper execution of the works or by reasons of weather conditions 

or by some default on the part of the contractor. 

 
OR 

3.18.1.3 Necessary for the safety of the works or any part thereof, the contractor shall not be 

entitled to any extra costs if any incurred by him during the period of suspensions of 

the works, but in the event of any suspension ordered by the Engineer for Reasons 

other than aforementioned and when each such period of suspensions exceeds 14 

days the contractor shall be entitled to such extension of time for completion of the 

works as the engineer may consider proper having regards to the period or periods of 

such suspensions and such compensation as the Engineer may consider reasonable 

in respect of salaries or wages paid by the contractor to his employees during the 

periods of such suspensions. Contractor shall not resume work or part of work so 

suspended by the Engineer without a written order from the Engineer to that effect. 

 
3.18.2 Suspension lasting more than Three Months: 

If the progress of the works or any part thereof is suspended on the order of the Engineer in 

writing for more than three Months at a time, the contractor may serve a written notice to the 

Engineer requiring permission within 15 days from the receipt thereof to proceed with the 

work or part thereof in regards to which progress is suspended and if such permission is not 

granted with in that time the contractor by a further written notice so served may (but is not 

bound to)elect to treat the suspension where it affects part only of the works as an omission 

of such part or where it affects the whole of the works as an abandonment of the contract by 

the company. 

3.19 Rates for Items of Works: 

The rates entered in the ‘Accepted Schedule of Rates’ of the contract are intended in provide 

for works duly and properly completed in accordance with the general and special (if any) 

conditions of contract and the specifications and drawings, together with such enlargements, 

extensions, dimintions, reductions, alterations or additions as may be ordered in terms of 

clause 4.2.1 of these conditions and without prejudice to the generally thereof and shall be 

deemed to include and cover superintendence and Labour, supply, including full freight, of 

materials, of stores, patterns, profiles, moulds fittings,  centering, scaffoldings, shoring, 
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props, timber, machinery, derricks, tackle, ropes, pegs, posts, tools, and all apparatus and 

plant, required on the works, except such tools, plant or materials, as may be specified in the 

contract to be supplied to the contractor by the company, the erections to maintenance and 

removal of all temporary works and buildings all watching, lighting, bailing, pumping, and 

draining, etc. All prevention of or compensation for trespass, all barriers and arrangements 

for the safety of the public or of employees during the execution of works, all sanitary and 

medical arrangements for labour camps as may be prescribed by the company, the setting 

out of all works and of the construction repair and upkeep of all center lines, bench mark and 

level pegs thereon. Site clearance, all fees, duties, royalties, rent and compensation to 

owners for surface damage or taxes and impositions payable to local authorities in respect of 

land, structures, and all the materials supplied for the work or other duties or expenses for 

which the contractor may become liable or may be put to under any provision of law for the 

purpose of or in connection with the execution of the contract, and all such other incidental 

charges or contingencies as may have been specially provided for in the specifications. 

3.20 Demurrage and Wharf Age Dues: 

Demurrage charges calculated in accordance with the scales in the force for the time being 

of the company and incurred by the contractor failing to load or unload any goods or 

materials within the time allowed by the railways for loading or unloading as also wharf age 

charges on materials not removed in time as also charges due on consignments booked by 

or to him shall be paid by the contractor, failing which such charges shall be deducted from 

any sums which may become due to him in terms of contract. 

3.21 Rates for Extra Items of Work: 

If any items of work carried out by the contractor on the instructions of the Engineer which is 

not covered by the ‘Accepted schedule of rates’ (i.e. the Tendered Rates), rates for such 

additional, altered or substituted work shall be worked out in accordance with the following 

provisions in their respective order. 

i) If the rates for the additional altered or substituted work are not specifically provided 

in the contract for the work the rates will be derived from rates for similar class of 

work as are specified in the contract for the work. 

 
ii) If the altered, additional or substituted work included any work for which no rates are 

specified in the contract then such work shall be carried out at the rates entered in the 

CPWD Schedule of Rates 2023 (Civil) and the latest Schedule of Rates for Electrical 

Works, New Delhi minus / plus percentage which the total tendered amount bears to 

the estimated cost of the entire work put to tender. 

iii) If rates for the altered, additional or substituted work cannot be determined in the 

manner specified in sub clause (i) or (ii) above then rates for such work shall be 

worked out on the basis of the schedule of rates specified in sub clause (ii) above 

minus/plus the percentage which the total tendered amount bears to the estimate 

cost of the entire work put to tender. Provided always that if the rate for a particular 

part or parts of the items is not in the schedule of rates, the rates for such part or 

parts will be determined by the Engineer on the basis of the prevailing market rates, 

when the work was done. 
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iv) If rates for the altered, additional or substituted work cannot be determined in the 

manner specified in sub clause (i) to (iii) above, then the contractor shall within 7 days 

of the date of receipt of order to carry out the work, inform the Engineer of the rate 

which it is his intention to charge supported by analysis of the rate or rates claimed 

and the Engineer shall determine the rates on the basis of prevailing market rates 

and pay the contractor accordingly. However, the Engineer by notice in writing will be 

at liberty to cancel his order to carry out such work and arrange to carry out it out in 

such manner as he may consider advisable, provided always if the contractor 

commences the work or incur any expenditure before determination of the rate(s) 

herein before mentioned, then in such case the contractor shall be entitled to be paid 

in respect of the work carried or expenditure incurred prior to date of determination of 

the rates as aforesaid to such rate or rates as shall be fixed by the company. But 

under no circumstances the contractor shall suspend the work on plea of non- 

settlement of rates for items falling under this clause. 

 
3.22.1 HANDING OVER OF WORKS: 

The contractor shall be bound to hand over the works executed under the contract to the 

company complete in all respects to the satisfaction of the Engineer. The Engineer shall 

determine the date on which the work is considered to have been completed in support of which 

his certificate shall be regarded as sufficient evidence for all purposes. The Engineer shall 

determine, from time to time the date on which way particular section of the work shall be have 

been completed, and the contractor shall be bound to observe any such determination of the 

Engineer. 

 
3.22.2 CLEARANCE OF SITE ON COMPLETION: 

On the completion of the works the contractor shall clear away and remove from the site all 

constructional plant, surplus materials, rubbish and temporary works of every kind and leave the 

whole of the site and works clean to the satisfaction of the Engineer. 

No Final payment in settlement of the accounts for the works shall be made or held to be due to 

the contractor till in addition to any other condition necessary for such final payment, site 

clearance shall have been effected by him and such clearance may be made by the Engineer at 

the expenses of the contractor. In the event of his failure to comply with this provision within 7 

days after receiving notice to that effect, should it become necessary for the Engineer to have 

the site cleared at the expense of the contractor, the company shall not be held liable for any 

loss or damage to such of the contractors property as may be on the site and due to such 

removal therefrom, which removal may be effected by means of public sale of such materials 

and property or in such a way as deemed fit and convenient to the Engineer. 

4.0 VARIATION IN EXTENT OF CONTRACT: 

4.1 Modifications to the Contract to be in Writing: 

In the event of any of the provisions of the contract requiring to be modified after the contract 

documents have been signed, the modifications shall be made in writing and signed by the 

company and the contractor. Any verbal or written arrangements abandoning, modifying, 

extending, reducing or supplementing the contract or any of the term thereof shall be deemed 

conditional and shall not be binding on the company unless and until the same is incorporated in 

a formal instrument and signed by the company. 
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4.2 Power of Modifications to Contract: 

4.2.1 The Engineer on behalf of the company shall be entitled by order in writing to enlarge or extend, 

diminish or reduce the works or make any alterations in their design, character, position, site, 

quantities, dimensions or in the method of their execution or in the combination and use of 

materials for the execution thereof and to order any additional works to be done or any works 

not be done as provided on clause 4.2.2 the contractor will not be entitled to any compensation 

for any reductions and for approved materials furnished against a specific order. 

4.2.2 Valuation of Variations: 

The enlargements extensions, dimintions, reduction, alterations or additions referred to in clause 

4.2.1 shall in no degree affect the validity of the contract but shall be performed by the 

contractor as provided therein and be subject to the same conditions, stipulations and 

obligations as if they had been originally and expressly included and provided for in the 

specifications and drawings and the amounts to be paid there for shall be calculated in 

accordance with the accepted schedule of rates and for extra items of works at the rates 

determined under the clause 3.21 of these conditions. 

4.2.3 ADDITIONAL WORKS: 

If required, the contractor shall have to execute additional works within the site to the extent of 

25% Twenty-five] of the accepted contract sum. The said percentage of 25% shall apply 

separately to civil as well as public health and electrical works. No adjustment of rates shall be 

made up to this limit and the terms and conditions of the contract shall remain unaltered. 

5.0 CLAIMS: 

5.1 MONTHLY SETTLEMENT OF CLAIMS: 

 
5.1.1 The contractor shall prepare and furnish to the Engineer once in every month an amount giving 

full and detailed particulars of all claims for any additional expense to which the contractor may 

consider himself entitled and of all extra or additional works ordered by the Engineer which he 

has expected up to and including the preceding month under the following sub-heads: 

 
a) Deviations from items and specifications provided in contract documents. 

b) Extra items of Work. 

c) Quantities in excess of those provided in the contract schedule. 

d) Items in respect of which the rates have not been settled. 

No claim for payment for any such work will be considered which has not been included in such 

particular. 

He should in addition furnish a clear certificate to the effect that the claims submitted by him as 

aforesaid cover all the claims and that no further claims shall be raised by him in respect of the 

works done up to and including the period under report. 

5.1.2 Signing of ‘No-Claims’ Certificate: 

The contractor shall not be entitled to make any claim so ever against the company under or 

virtue of entertain or considered any such claim, if made by the contractor, after he shall have 
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signed “No Claim” certificate in favour of the company, in such form as shall be required by the 

company. 

5.1.3 Submission of Bills: 

The contractor shall submit the bills in quadruplicate on the prescribed form(s) of the company. 

For “On Account” payment, bill shall be submitted by the contractor periodically depending on 

the progress of work at site. 

All payments due shall be subject to any deductions which may be made under these presents 

and shall further be subject to unless otherwise required by clause 2.12 of these conditions, a 

retention of 10% percent by way of security deposit until the amount of security deposit by way 

of the retained earnest money and such retention shall total up to the required amount of the 

security deposit. 

6.0 MEASUREMENT CERTIFICATES AND PAYMENTS: 

 
6.1 Quantities in Schedule Annexed to Contract: 

The quantities set out in the accounted schedule of rates are the estimated quantities of the 

works and they shall not be as the actual and correct quantities of the work to be executed by 

the contractor in fulfillment of his obligations under the contract. 

 
6.2 Measurements of Works: 

The contractor shall be paid for the works at the rates in the accepted schedule of rates and for 

extra works at the rates determined under clause 3.21 of these conditions on the measurements 

taken by the Engineer or the Engineer’s representative in accordance with rules prescribed for 

the purpose by the company. 

 
6.3 On Account Payments: 

 
6.3.1 No payments shall be made for the works estimated to cost rupees Ten thousand or less till 

after the whole work shall have been completed and certifications of completion given. 

For works estimated to cost more than Ten thousand, the contractor shall submit a bill there on 

and be entitled to receive running account payment proportionate to the part there of then 

executed to the satisfaction of the Engineer whose certificate of the sum so payable shall be 

final and conclusive against the final payment only and not as payments for work actually done 

and completed and shall not preclude the requiring of bad, unsound and imperfect or unskilled 

work to be removed and taken away and reconstruct or re-erected or be considered as an 

admission of the due performance of the contract or the part thereof in any respect or the 

accruing of any claim nor shall it conclude, determine or affect in any way the powers of the 

engineer under these conditions or any of them as to the final settlement and adjustment of 

accounts or otherwise, or in any other way or affect the contract. 

 
6.3.2 Rounding off Amounts: 

In calculating the amount of each item due to the contract in every certificate prepared for 

payment sums of less than 50 Paise shall be omitted and the total amount on each certificate 
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shall be rounded off to the nearest rupee, i.e. sums of less than 50 Paise shall be omitted and 

sums of 50 Paise and more up to one rupees shall be reckoned as one rupee. 

 
6.3.3 ‘On Account’ Payment Not Prejudicial to Final Settlement: 

‘On Account’ payments made to the contractor shall be without prejudice to the final making up 

of the accounts (except where measurements are specifically noted in the measurement book 

as ‘Final Measurement’ and as such have been signed by the contractor) and shall in no respect 

be considered or used as evidence of any facts stated in or to be inferred from such accounts 

nor of any particular quantity of work having been executed nor of the manner of its execution 

being satisfactory. 

6.3.4 Manner of Payment: 

Payments due to the contractor shall be made by a crossed ‘A/c Payee’ Cheque, forwarding the 

same to the registered or notified office of the contractor, alternately he may collect it 

personally. However, in case the contractor does not have a bank account, provided he has 

notified the company then ordinary crossed Cheque may be issued. In no case will the company 

be responsible if the Cheque is mislaid or misappropriated by unauthorized person or persons. 

Or Payment will be made through RTGS/NEFT. 

The contractor shall always give a stamped receipt duly signed in token of payment of any sums 

by the company. 

6.4 MAINTENANCE WORKS: Defects liability period] 

 
The Contractor shall at all time during the progress and continuous of the works and for the 

period of Maintenance [Defects Liability period] which will be 12 months after the date of the 

passing of “Certificate of completion” by the Engineer or any other earlier date subsequent to 

the completion of the works that may be fixed by the Engineer be responsible for and 

effectually maintain and uphold the sound and perfect conditions all and every part of the works 

and shall make good from time to time and at all times as often as the engineer shall require 

any damage or defect that may during the above period arise in or be discovered or be in any 

way connected with the works, provided that such damage or defects not directly caused by 

errors in the contracts documents, and the contractor shall be liable for and shall pay and make 

good to the company or other persons legally entitle thereto whenever required by the engineer 

to do so, all losses damages costs and expenses they or any of them may occur or be put of the 

preparations of the contractor or his failure in any respect. 

 
In case the contractor fails to carry out these rectifications, the same may without 

prejudice to any other right or remedy available be got rectified by ITI at the cost and 

expenses of the contractor. 

6.5 CERTIFICATE OF COMPLETION OF WORK: 

 
6.5.1 As soon as in the opinion of the engineer the work shall have been substantially completed shall 

have satisfactorily passed any final test that may be prescribed, the engineer shall issue a 

certificate of completion in respect of the works and the period of Maintenance shall commence 

from the date of such certificate, provided that the engineer may issue such a certificate with 
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respect to any part of the works before the completion of the whole of the works or with respect 

to any substantial part of the work which has been both completed to the satisfaction of the 

engineer and occupier or used by the company and when any such certificate is given in 

respect of a part of the work, such part shall be considered as completed and the period of 

maintenance of such part shall commence from the date of such certificate. 

 
6.5.2 CONTRACTOR NOT ABSOLVED BY COMPLETION CERTIFICATE: The Certificate of 

completion in respect of the work referred in clause 6.5.1 shall not absolve the contractor from 

his liabilities to make good any defects , imperfections, shrinkage or faults which may appear 

during the “Maintenance period” specified in the contract arising in the opinion of the Engineer 

from materials or workmanship not in accordance with the drawings or specifications for 

instructions of the Engineer, which defects, imperfections, shrinkages or faults shall upon the 

directions in writing of the Engineer be amended and made good by the contractor at his own 

cost and in case of default on the part of contractor, the engineer may employ labour and 

materials, or appoint another contractor to amend and make good such defects imperfections, 

shrinkages or faults and all expenses consequent thereon and incidental thereto shall be borne 

by the contractor and shall be recoverable from any money due to him under the contract. 

 
6.6 APPROVAL ONLY BY MAINTENANCE CERTIFICATE: No certificate other than “Maintenance 

Certificate” referred to in clause 6.7 of these condition shall be deemed to constitute approval of 

any work or other matter in respect of which it is issued or shall be taken as an admission of 

the due performance of the contract, or any part thereof or of the accuracy of any claim or 

demand made by the contractor or of additional or varied work having been ordered by the 

engineer not shall any other certificate conclude or prejudice any of the power of the engineer. 

 
6.7 MAINTENANCE CERTIFICATE: 

 
6.7.1 The contract shall not be considered as complete until a Maintenance certificate shall have 

been signed by the engineer stating that the works have been completed and maintained to his 

satisfaction. The maintenance certificate shall be given by the engineer upon the expiration of 

the period of maintenance or as soon thereafter as any works ordered during such period 

pursuant to clause 6.5.2 of these conditions shall have been completed to the satisfaction of the 

engineer and full effect shall be given to this clause notwithstanding the taking possession of 

our using the works or any part thereof by the Company. 

6.7.2 CESSATION OF COMPANY’S LIABILITY: 

 
The company shall not be liable to the contractor for any matters arising out of or in connection 

with the contract or the execution of the works unless the contractor shall have made a claim in 

writing in respect thereof before the issue of the Maintenance certificate under this clause. 

6.7.3 UNFULFILLED OBLIGATIONS: Notwithstanding the issue of the Maintenance Certificate the 

contractor or/and (subject to clause 6.7.2) the company shall remain liable for the fulfillment of 

any obligations incurred under the provisions of the contractor prior to the issue of the 

Maintenance certificate which remains unperformed at the time such certificate is issued and for 

the purpose of determining the nature and extent of any such obligation the contract shall be 

deemed to remain in force between the parties hereto. 

 
6.8 PAYMENT: 
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6.8.1 FINAL PAYMENT: 

 
On the Engineer’s certificate of completion in respect of the works, an adjustment shall be made 

and the balance of amount based on the Engineer’s representative certified measurement of the 

total quantity of work executed by the contractor up to the date of completion and on the 

accepted schedule of rates and for extra works on rates determined under clause 3.21 of these 

conditions shall be paid to the contractor subject always to any deductions which may be made 

under these payments and further subject to the contractor having delivered to the engineer 

either a full account in detail of all claims he may have on the company in respect of the works 

having delivered a ‘No Claim’ certificate and to the Engineer having after the receipt of such 

account given a certificate in writing that such claims are correct, that the whole of the works to 

be done under the provisions of the contract have been completed, that they have been 

inspected by him since their completion and found to be in good substantial order, that all 

properties works and things removed, disturbed or injured in consequence of the works, have 

been properly replaced and made good and all expenses and demands incurred by or made 

upon the company for or in the respect of damage or loss by, from or in consequence of the 

works, have been satisfied agreeably and in conformity with the contract. 

 
6.8.1.1 FINAL BILL: 

 
The final bill shall be submitted by the Contractor within one month of the date of certificate of 

completion furnished by the Engineer and payment shall be made within three months if the 

amount of contract plus that of the additional items is upto Rs. 2 lakhs and in six months if the 

same exceeds Rs. 2 lakhs of the submission of such bills. If there shall be any undisputed about 

any item or items of the work, then the undisputed items or items only shall be paid within the 

said period of three months or six months as the case may be. 

 
6.8.2 REFUND OF SECURITY DEPOSIT: 

 
Security deposit shall be refunded to the contractor on the Engineer-in-Charge certifying in 

writing that the work has been completed as per Conditions 6.5.1-hereto etc. On expiry of the 

defects liability period [referred to in condition 6.4 hereto] or on payment of the amount of the 

final bill payable in accordance with condition 6.8.1.1 whichever is later, the Engineer-in-charge 

shall on demand from the contractor refund to him the remaining portion of the security deposit 

provided the Engineer – in –charge is satisfied that there is no demand outstanding against the 

contractor. 

 
6.9 COMPANY’S LIEN ON ALL MONEYS DUE AND POST PAYMENT CHECK: 

The company shall have a lien on and all or any moneys that may become due and payable to 

the contractor under these presents and/or also on and over the deposit or security amount or 

amounts made under the contract and which may become repayable to the contractor under the 

conditions in that behalf herein contained for ,or, in respect of any debt sum that may become 

due and payable to the company by the contractor either alone or jointly with another or others 

and either under this and under any other contract or transactions of any nature whatsoever 

between the company and the contractor. 
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The company reserves the right to carry out a post payment audit and/ or Technical 

examination of the works and the final bills including all supporting vouchers, abstracts etc., and 

to enforce recovery if as a result of such examination, any over-payment is discovered in 

respect of any work done by the contractor or alleged to have been done by him under the 

contract and such recovery will be made by the company from the contractor by any or all of the 

methods presented above. If on the other hand any under payment is discovered the amount 

shall be duly paid to the contractor by the company. Further the company reserves the right to 

make such recoveries and adjustment notwithstanding the fact that the amount of the final bill 

may be included by one of the parties as an item of dispute before any arbitrator appointed 

under the arbitration clause of the contract and notwithstanding the fact that the amount of the 

final bill figures in the Arbitrators award. And further unless the contractor pays and clear the 

claims of the company immediately on demand, the said debit or sum by the contractor from the 

moneys, securities or deposit which may have become or will become payable to the contractor 

or under these presents or under any other contract or transactions whatsoever between the 

contractor and the company. 

6.10 SIGNATURE ON RECEIPTS FOR AMOUNTS: 

 
Every receipts for moneys which may become payable or for any security which may become 

transferable to the contractor, under these presents, shall notwithstanding anything to the 

contrary contained in the partnership deed, if signed in the partners in name by any one of the 

partners of a contractors firm be a good and sufficient discharge to the company in respect of 

the money or security purported to be acknowledged, thereby and in the event of death of any 

of the contractor partners during the tendency of contract, it is hereby expressly agreed that 

every receipt by any one of the surviving contractor partners shall if so signed as aforesaid to be 

a good and sufficient discharge as aforesaid provided that nothing in this clause contained shall 

be deemed to prejudice shall be deemed to prejudices or affect any claim which the company 

may hereafter have against the legal representatives of the contractors partner so dying or in 

respect of any breach of any of the conditions of the contract, provided also that nothing in this 

clause contained shall be deemed to prejudice or affect the respective rights or obligations of 

the contractor partners and of the representatives of any deceased partner. 

 
7.0 LABOUR: 

LABOUR LAWS: 

The contractor shall obtain a valid license under the contract labour [Regulation &Abolition] act 

1971 and the contract labour Act [Regulation &Abolition] Central rules 1971 and amended from 

time to time, and continue to have a valid license until the completion of the work including 

defects liability period. The contractor shall also adhere by the provisions of child labour 

[prohibition and regulation] Act 1986 and as amended from time to time. 

The contractor shall also comply with the provisions of the building and other construction works 

[Regulation of Employment & conditions of Service] Act, 1996 and the building and other 

construction workers welfare cess Act 1996. 

Any failure to fulfil the above requirement shall attract the penal provisions of this contract 

arising out the resultant for non-execution of the work before the commencement of work. No 

labour below the age of 18 years shall be employed on the work. 
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7.1 WAGES TO LABOUR: 

The contractor shall comply with the provisions of the minimum wages act, (herein after referred 

to as the “said act”) and the rules made thereunder in respect of any employees employed by 

him on road constructions or in building operations or in stone breaking or stone crushing or any 

other work being executed for the company by the contractor for the purpose of carrying out this 

contract. 

If, in compliance with terms of the contract, the contractor supplies any labour to be used wholly 

or partly under the direct orders and control of the company whether in connection with any 

work being executed by the contractor or otherwise for the purpose of the company such labour 

shall for the purpose of this clause, still be deemed to be persons employed by the contractor. 

If any moneys shall, as a result of any claim or applications made under the said act be directed 

to be paid by the company, such moneys shall be payable to the company by the contractor. On 

failure by the contractor to repay the company aforesaid amount within seven days after a notice 

writing by the Engineer, the company shall be entitled to recover the same from any moneys 

due to accruing under this or any contract with the company. 

a) LABOUR SAFETY PROVISION: 

The contractor shall be fully responsible to observe the labour safety provisions. 

 
The contractor shall at his own cost take all precautions to ensure safety of life and 

property by providing necessary barriers, lights, watchmen etc., during the progress of 

work as directed by Engineer in charge. 

In case of all labour directly or indirectly employed in work for the performance on the 

contractor’s part of this contract, the contractor shall comply with all rules framed by 

Govt. from time to time for the protection of health and sanitary arrangement for workers. 

7.2 INSURANCE: 

The contractor shall, at his own expense, carry and maintain insurance to the satisfaction of the 

company as follows: 

If and when the Employees State Insurance Act is made applicable to the site of works, the 

contractor agrees to and does hereby accept the full and exclusive liability for the compliance 

with all obligations imposed by the Employees State Insurance Act as modified from time to time 

and the contractor further agrees to ensure the compliance of all sub-contractors with the 

applications of the said Act. The contractor further agrees to defend, indemnify and hold 

harmless the company from any liability or penalty which may be passed by any State or Local 

Authority by reason of any asserted violations by the contractor or sub-contractors of the 

Employees State Insurance Act and also from all claims, suits or proceedings that may be 

brought against the company arising under, occurring out of/or be Central or State Government 

authorities, or any political sub divisions thereof. The company shall retain such sums as may 

be necessary from the total contract value until the contractor shall furnish satisfactory proof that 

all payments as required by the Employees State Insurance Act have been paid. 

7.3 PROVISION OF PAYMENT OF WAGES ACT: 
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The contractor shall comply with the provisions of the payment of wages Act and the rules made 

thereunder in respect of all employees employed by him on the works. If in compliance with the 

terms of the contract the contractor supplies any labour to be used whole or partly under the 

direct orders and control of the Engineer whether in connection with the works to be executed 

hereunder or otherwise for the purpose of company such labour shall nevertheless be deemed 

to comprise persons employed by the contractor and any moneys which may be ordered to be 

paid by the company shall be payable to the company by the contractor. On failure of the 

contractor to repay such moneys to the company within 7 days after a notice in writing by the 

Engineer, the company shall be entitled to deduct from any money due to the contractor 

(whether under this contract or any other contract). The decision of the Engineer upon any 

question arising out of the effect or force of this clause shall be final and binding upon the 

contractor. 

7.4 REPORTING OF ACCIDENTS TO LABOUR: 

The contractor shall be responsible for the safety of all employees employed by him on the 

works and shall report serious accidents to any of them however and wherever occurring on the 

works to the Engineer or them Engineer’s representative and shall make every arrangement to 

render all possible assistance. 

7.5 WORKMEN’S COMPENSATION: 

7.5.1 PROVISION OF WORKMEN’S COMPENSATION ACT: 

i) Insurance shall be effected for all the contractor’s Employees engaged in the 

performance of this contract. If any of the work is sublet, the contractor shall require the 

sub-contractor to provide workmen’s compensation and Employee Liability Insurance for 

the latter’s employees unless such employees are covered under the contractor’s 

insurance, or by reason of the work provided for by this contract whether brought by 

employees of the contractor by third parties. 

ii) In every case in which by virtue of the provisions of the workmen’s compensation Act, 

company is obliged to pay compensation to a workman employed by the contractor in 

executing work the company will recover from the contractor the amount or the 

compensation so paid, and without prejudice to the right of company under the said Act, 

company shall be at liberty to deduct it from the security deposit or from any sums 

payable to the contractor, whether under this contract or otherwise company shall not be 

bound to contest any claim made against it under the said act except on the written 

request of the contractor and upon his giving to company full security for all costs for 

which company might become liable in consequence of contesting such claim. 

7.5.2 PROVISIONS OF MINES ACT: 

The contractor shall observe and perform all the provisions of the mines Act or any statutory 

modifications or re-enactment thereof for the time being in force and any rules and regulations 

made thereunder in respect of all the persons employed by him under this contract and shall 

indemnify the company from and against any claims under the mines act or the rules and 

regulations framed thereunder by or on behalf of any persons employed by him or otherwise. 

7.6 COMPANY NOT TO PROVIDE QUARTERS FOR CONTRACTOR: 

No quarters shall normally be provided by the company for the accommodation of the contractor 

or any of his staff employed on the works. In exceptional cases where accommodation is 
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provided to the contractor at the company’s discretion, recoveries shall be made at such rates 

as may fixed by the company for the full rent of the buildings and equipment therein as well as 

charges for electric current, water supply and conservancy etc. 

7.7 LABOUR CAMP: 

The contractor shall at his own expense make adequate arrangements for the housing, supply 

of drinking water and provision of latrines and urinals for his staff and workmen, and for 

temporary crèche (Balmandir) where 50 or more women are employed at a time. Suitable sites 

at company’s land, if available may be allotted to the contractor for the erection of labour camps, 

either free of charge or on such terms and conditions that may be prescribed by the company. 

All camp-sites shall be maintained in clean and sanitary conditions by the contractor at his cost. 

The contractor shall have no authority to establish or to issue a concessions or permits of any 

kind to the third parties establishing commercial amusement or other for establishment upon 

land owned or controlled by the Company. 

7.7.1 COMPLIANCE TO RULES FOR EMPLOYMENT OF LABOUR: 

The contractor shall conform to all laws, bye laws, rules and regulations for the time being in 

force pertaining to the employment of local or imported labour and shall take all necessary 

precaution to ensure and preserve the health and safety of all staff employed on the works. 

7.7.2 PRESERVATION OF PEACE: 

The contractor shall take requisite precautions and use his best endeavors to prevent any 

riotous or unlawful behavior by or amongst his workmen and others employed on the works and 

for the preservation of peace and protection of the inhabitants and security of the property in the 

neighborhood of the work. In the event of the Company requiring the maintenance of a special 

police force at or in the vicinity of the site during the tenure of work, the expenses thereof shall 

be borne by the contractor and if paid by the company shall be recoverable from the contractor. 

7.7.3 SANITARY ARRANGEMENTS: 

The contractor shall obey all sanitary rules and carry out all sanitary measures that may from 

time to time prescribed by the company and permit inspection of all sanitary arrangements at all 

times by the Engineer, the Engineer’s representatives or the medical staff of the Company, 

should the contractor fail to make adequate sanitary arrangements these will be provided by the 

company and the cost thereof recovered from the Contractor. 

7.7.4 OUTBREAK OF INFECTIOUS DISEASE: 

The contractor shall remove from his camp such labour and their families who are infected as 

refugee. Protective inoculation and vaccination shall be arranged by the contractor at his own 

cost when called upon to do so by the Engineer or Engineer’s Representative. Should Cholera, 

Plague or any other infectious disease break out the contractor shall burn the huts, beddings, 

clothes and other belongings of or used by the infected parties and promptly erect new huts on 

healthy sites as required by the Engineer, failing which within the time specified in the 

Engineer’s requisition, the work may be done by the company and the cost thereof recovered 

from the Contractor. 

7.7.5 TREATMENT OF CONTRACTOR’S STAFF IN COMPANY’S HOSPITALS: 
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The contractor and his staff, other than labourers and their families requiring medical aid from 

company’s hospitals and dispensaries (if so situated and existing) will be treated as Private 

Patients and charge accordingly. The contractor’s labourers and their families may also be 

granted medical treatment in the company hospital and dispensaries where no other hospitals or 

dispensaries are available, provided the contractor pays the cost of medicines, dressings and 

diet according to the normal scale, as also additional charges if any for special examination e.g. 

X-rays etc. 

7.7.6 MEDICAL FACILITIES AT SITE: 

The contractor shall provide medical facilities at the site as may be prescribed by the 

Engineer on the advice of the prescribed Medical Authority of the company or any other 

authority in relation to the strength of the contractor’s resident staff and workmen. 

7.7.7 USE OF INTOXICANTS: 

The sale of ardent spirits or other intoxicating beverages upon the work in any of the 

buildings encampments or tenements owned, occupied by or within the control of the 

contractor or any of his employee is forbidden and the contractor shall exercise his influence 

and authority to the utmost extent to secure strict compliance with this condition. 

7.7.8 NON – EMPLOYMENT OF LABOURERS BELOW THE AGE OF 14: 

The contractor shall not employ children below the age of 14 as labourers for the execution 

of work. 

7.7.9 RETURN OF LABOUR ETC.: 

The contractor shall if required by the Engineer deliver to the Engineer’s Representative or at 

his office a return in detail in such form and such intervals as the Engineer may prescribe, 

showing the number of the several classes of Labour from time to time employed by the 

contractor at the site. 

8.0 DETERMINATION of CONTRACT: 

8.1 RIGHT OF COMPANY TO DETERMINE THE CONTRACT: 

The company shall be entitled to determine and terminate the contract at any time should in 

the company’s opinion, the cessation of work become necessary owing to paucity of funds or 

form any other cause whatsoever, in which case the value of approved materials at site and 

of work done to date by the contractor will be paid for in full at the rates specified in the 

contract.  Notice in writing from the company of such determination and the reasons there 

for shall be conclusive evidence thereof and binding upon the contractor. 

8.2 PAYMENT ON DETERMINATION OF CONTRACT BY COMPANY: 

Should the contract be determined under clause 8.1 and the contractor claims payment for 

expenditure incurred by him in the expectation of completing the whole works, the company 

shall admit and consider such claims as are deemed reasonable and are supported by 

vouchers to the satisfaction of the Engineer. The contractor shall, however, have no claim to 

any payment whatsoever on account of profit and advantage which he might have derived 

from the execution of the work in full but which he did not derive in consequence of the 
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determination of the contract. The company’s decision on the necessity and propriety of such 

expenditure shall be final and conclusive. 

8.3 DETERMINATION OF CONTRACT OWING TO DEFAULT OF CONTRACT: 
 

If the contractor should – 

8.3.1.1 Become bankrupt or insolvent 

Or 

8.3.1.2 Make an arrangement, with or assignment in favour of his creditors, or agree to carry out the 

contract under a committee of Inspection of his creditors. 

Or 

8.3.1.3 Being a company or corporation, go into liquidation (Other than a voluntary liquidation for the 

purpose of amalgamation or reconstruction). 

Or 

8.3.1.4 Have an execution levied on his goods or property on the works. 

Or 

8.3.1.5 Assign the contract or any part thereof otherwise than as [provided in condition 2.6 of these 

conditions. 

 
Or 

8.3.1.6 Abandon the contract 

Or 

8.3.1.7 Persistently disregard the instructions of the Engineer, or contravene any provisions of the 

contract. 

Or 

8.3.1.8 Fail to adhere to the program of work by a margin of 10% of the stipulated period. 

Or 

8.3.1.9 Fail to remove materials from the site or to pull down and replace work after receiving 

from the Engineer’s notice to the effect that the said materials or work have been 

condemned or rejected under condition 3.9 of these conditions. 

Or 

8.3.1.10 Fail to take steps to employ competent or additional staff and Labour as required under 

condition 3.8 of these conditions 

 
Or 

8.3.1.11 Fail to afford Engineer or Engineer’s Representative proper facilities for inspecting the 

works or any part thereof as required under conditions 3.10 of these conditions. 

Or 

8.3.1.12 Promise offer or give any bribe, Commission, Gift or advantage either himself or through 

his partner, agent or servant to any officer or employee of the company, or to any person 

on his or in their behalf in relation to the execution of this or any other contract with 

company. 



E-tender for Strengthening of Micro Wave Towers 
Ref: ITI/NSU/CIVIL-DEL/2024/116/Tower/25/Group1 Date: 14.02.2025 

Page 73 of 112 

Signature of the bidder ITI LIMITED 

 

 

 
 
 
 

 
[ 

Then and in any of the aforesaid cases, the Engineer on behalf of the company may serve 

the contractor with a notice in writing to that effect and if the contractor does not within 7 

days after the delivery to him of such notice proceed to make good his default in so far as the 

same is capable of being made good and carry on the work or comply with such directions as 

aforesaid to the entire satisfaction of the Engineer, the company shall be entitled after giving 

42-hour notice in writing under the hand of the accepting authority to rescind the contract as 

a whole or in a part or parts(as may be specified in such notice) and adopt either or both of 

the following courses. 

a) To carryout whole or part of the work from which the contractor has been removed by 

the employment of the required labour and materials, the costs of which shall include 

lead, lift, freight, supervision and all such incidental charges. 

 
b) To Measure up the whole or part of the work from which the contractor has been 

removed and to get it completed by another contractor. 

The manner and method in which such work is completed shall be in the entire discretion of 

the accepting authority whose decision shall be final and in both cases (a) and (b) mentioned 

above and company shall be entitled to: 

i. To forfeit the whole or such portion of the security deposit as it may consider fit. 

AND 

ii. To recover from the contractor the cost of carrying out the work in excess of the sum 

which would have been payable according to the certificates of the Engineer to the 

contractors, if the works had been carried out by the contractor under the terms of the 

contract, such certificate being final and binding upon the contractor, provided 

however, such recovery shall be made only when the cost incurred in excess is more 

than the security deposit proposed to be forfeited and shall be limited to the amount 

by which the cost incurred in excess is more than the security deposit proposed to be 

forfeited and shall be limited to the amount by which the cost incurred in excess, 

exceeds the security deposits proposed to be forfeited. The amount thus to be 

forfeited or recovered may be deducted from any moneys then due or which at any 

time thereafter may become due to the contractor by the Company under this or any 

other contractor or otherwise. 

 
Provided always that in any case, in which any of the powers conferred upon the company by 

sub-clause as above shall have become exercisable and the same shall not be exercised, 

the non-exercise thereof shall not constitute a waiver of any of the conditions thereof, such 

powers shall notwithstanding to exercisable in the event of any future case of default by the 

contractor for which his liability for past and future shall remain unaffected. 

8.3.2 RIGHT OF COMPANY AFTER RESCISSION OF CONTRACT OWING TO DEFAULT 

OF CONTRACTOR. 

In the event of any of several of the courses, referred to in conditions 8.3 of this clause, 

being adopted: 

8.3.2.1 The Contractor shall have no claim to compensation for any loss sustained by him by reason 

of his having purchased or procured any materials or entered into any commitments or 
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made any advance on account or with a view to the execution of the works of the 

performance of the contract and Contractor shall not be entitled to recover or be paid any 

sum for any work thereto or actually performed under the contract unless until the Engineer 

shall have certified the performance of such work and the value payable in respect where of 

any the Contractor shall only be entitled to be paid the value so certified. 

 
8.3.2.2 The Engineer or the Engineer’s representative shall be entitled to take possession of any 

materials, tools, implements, machinery and buildings on the works or on the property on 

which these are being or brought to have been executed, and to retain and employ the 

same in the further execution of the works or and part thereof until the completion of the 

works without the Contractor being entitled to any compensation for the use and 

employment there of or for wear and tear or destruction thereof. 

 
8.3.2.3 The Engineer, shall as soon as may be practicable after removal of the Contractor fix and 

determine ex-party or by or after reference to the parties or after such investigation or 

inquiries as he may consider fit to make or institute and shall consider fit to make or had 

at the time or rescission of the contract been reasonably earned by or would reasonably 

accrue to the Contractor in respect of the work then actually done by him under the 

contract and what was the value of any unused, or partially used materials, any construction 

plant and temporary works upon the site. 

 
8.3.2.4 The Company shall not be liable to pay to the Contractor any money on account of the 

contract until the expiration of the period of maintenance and thereafter until the cost of 

completion and maintenance damages (if any), and all other expenses incurred by the 

Company have been ascertained and the amount thereof certified by the Engineer. The 

Contractor shall then be entitled to receive only such sum or sums (if any) as the Engineer 

may certify would have been due to him upon due completion by him after deducting the 

said amount, but if such amount exceeds the sum which would have been payable to the 

Contractor, shall upon demand, pay to the Company the amount of such excess and it shall 

be deemed a debit by the Contractor to the Company and shall be recoverable accordingly. 

 
8.3.3 TERMINATION OF CONTRACT FOR DEATH: 

If the contractor is an individual or a proprietary concern and the individual or the proprietor 

dies and if the contractor is a partnership concern and one of the partner dies then unless 

the company is satisfied that the legal representative of the individual contractor or of the 

proprietor of the proprietary concern and in the case of partnership, the surviving partners, 

are capable of carrying out and completing the contract, the company shall be entitled to 

cancel the contract as to its incomplete part without the company being in any way liable to 

payment of any compensation to the estate of the deceased contractor and/or to the 

surviving partners of the contractors firm on account of the cancellation of the contract. The 

decision of the company that the legal representative of the deceased contractor or the 

surviving partners of the contractor’s firm cannot carry out and complete the contract shall be 

final and binding on the parties. In the event of such cancellation the company shall not hold 

the estate of the deceased contractor and/or the surviving partners of the contractor’s firm 

liable for damages for not completing the contract. 

8.4 EMPLOYMENT OF APPRENTICES: 

The Contractor shall comply with provision of the “Apprentice Act 1961” and rules and orders 

issued there under from time to time. If he fails to do so, this failure will be construed as 
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breach of contract and the company may at its discretion, cancel the contract without 

prejudice to the rights of the company. The contractor shall also be liable for any pecuniary 

liability arising on account of any violation by him of the provisions of the said Act. 

9.0 FORCE MAJEURE: 

Any delay in or failure to perform of either party shall not constitute default so as to give rise 

to any claim for damages, to the extent such delay or failure to perform is caused by an act 

or God or by fire, explosion, flood or other natural catastrophe, governmental legislation, 

orders or regulation etc . Failure of the client/owner to hand over the entire site and / or 

release funds for the project to ITI shall also constitute for majeure. The time for performance 

of the obligation by the parties shall be deemed to be extended for a period equal to the 

duration of the force majeure event. Both parties shall make their best efforts to minimize the 

delay caused by the force majeure event. If the failure/delay of the client/owner in handing 

over the entire site and /or in releasing the funds continues even on the expiry of the 

stipulated date of completion ITI may at the request of the contractor, foreclose the contract 

without any liability to either party. In the event of such foreclosure the contractor shall not be 

entitled to any compensation whatsoever, If prior to such foreclosure the contractor has 

brought any materials to the site, the Engineer in charge shall always have the option of 

taking over all such materials at their purchase price or at the local current rates, whichever 

is lower. 

10.0 SETTLEMENT of DISPUTES: 

 
10.1 MATTERS FINALLY DETERMINED BY THE COMPANY 

All disputes or difference of any kind whatever arising out of or in connection with the 

contract, whether during the progress of the works or after completion and whether before 

or after the determination of the contract, shall be referred by the Contractor to the 

Company and the Company shall within a reasonable time after their representation 

make and notify decision thereon in writing. The decisions, direction and certificates with 

respect to any conditions given and made by the Company or by the Engineer on behalf of 

the Company which matters are referred to herein after as accepted matters shall be final 

and binding upon the Contractor and shall not be set aside or be attempted to be set aside 

on account of any informality , omission, delay of error in proceeding in about the same or 

any other ground or for other reason and shall be without appeal. 

10.2 DEMAND FOR ARBITRATION: 

 
10.2.1 If the Contractor be dissatisfied with the decision of the Company, on any matters in 

question, dispute or difference on any account or as to the withholding by the Company of 

any certificates to which the Contractor may claim to be entitled to or if the Company fails to 

make a decisions within a reasonable time, when and in any such cases but except in any of 

the expected matters with in ten days of the receipt of communication or such decisions or 

after the expiry of reasonable time (which reasonable time will in no case exceed three 

months) as the case may be shall demand in writing that such matters in question, dispute 

or difference be referred to Arbitration. Such demand for Arbitration shall be delivered to the 

Company by the Contractor and shall specify the matters which are in question, dispute or 

difference and such disputes or difference of which the demand has been made and no other 

matter shall be referred to arbitration. 
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10.2.2 OBLIGATION DURING PENDENCY OF ARBITRATION: 

Work during the contract shall unless otherwise directed by the Engineer, continue during 

proceedings and no payment due or payable by the Company shall be withheld on account 

of such proceedings provided, however, it shall be open for the arbitrator to decide whether 

such work should continue or not during arbitration proceedings. 

10.2.3 ARBITRATION: 

Except where otherwise provided for in the contract, all questions and dispute relating to the 

meaning of the specifications, designs, drawings, estimates, instructions and conditions 

herein mentioned and as to the quality of workmanship, or materials used on the work or 

as any way arising out of or relating to the contract, designs, drawings, specifications, 

estimates, Instructions, orders or these conditions or otherwise concerning the works or the 

execution or failure to execute the same whether arising during the progress of work or 

after the completion or abandonment thereof shall be referred to the sole arbitration of the 

General Manager and if the General Manager is unable or unwilling to act, to the sole 

arbitration of some other person appointed by the General Manager willing to act as such 

arbitrator. There will be no objection if the arbitrator so appointed is an employee of the ITI 

LIMITED and that he had to deal with the matters to which the contract relates and that 

in the course of his duties as such he has expressed views on all or any of the matters 

in disputes of difference. The Arbitrator to whom the matter is originally referred being 

transferred or vacating his office being unable to act for any reason, the accepting authority 

as aforesaid at the time of such transfer, vacation of office or inability to act shall appoint 

another person to act as Arbitrator in accordance with the terms of the contract. Such person 

shall be entitled to proceed with the reference from stage at which it was left by his 

predecessor. It is also a term of this contract that no person other than a person appointed 

by General Manager, as aforesaid, should act as arbitrator and if for any reason, that is not 

possible, the matter is not to be referred to Arbitration at all. In all cases where the amount 

of the claim on dispute is Rs. 50,000/- (Rupees fifty thousand) and above, the arbitrator shall 

give reason for the award. The venue of the arbitration shall be Corporate Office of ITI 

Limited, Dooravaninagar, Bengaluru, 560016. 

It is term of the contract that the party invoking arbitration shall specify the dispute or 

disputes to be referred to arbitration under this clause together with the amount or amounts 

claimed in respect of each such dispute. 

It is also a term of the contract that if the Contractor(s) does/do not make any demand for 

Arbitration in respect of any claim(s) in writing within ninety days[90] of receiving the 

intimation from the Company, that the bill is ready for payment the claim of the contractors 

will be deemed to have been waived and absolutely be barred and the Company shall be 

discharged of all liabilities under the contract in respect of these claims. 

The arbitrator(s) may from time to time with the consent of the parties enlarge the time for 

making and publishing the award. 

Subject as aforesaid the provisions of the Arbitration Act 1996 or any statutory modification 

or re-enactment thereof & the rules made there under & for the time being in force shall apply 

to the arbitration proceedings under this clause. 
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Jurisdiction of Courts: For any legal matters arising out of this contract, the designated 

courts in Bangalore only shall have jurisdiction. 

The decision of the Arbitrator shall be final and binding on the parties to this Contract. 

Each party shall bear its own cost of preparing and presenting its case. The cost of 

Arbitration including the fees and expenses of the Arbitrator shall be shared equally by the 

Contractor and the Company. 

 
Accepting Authority 

Dated 

Signature of the Contractor 
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SECTION - VI 

 
ANNEXURE –I 

 
Proforma of Agreement 

 
An AGREEMENT made this the …………………………………………………………..….... between M/s 

…………………………………………………………………………………… and M/s ITI LIMITED, 

… ............................................................................(hereinafter called the “COMPANY”) of the second part. 

 
Whereas the Contractors have by tender dated…………………………………………………offered to 

execute  and  fully  complete  the  intended  works  in  connection  with  the  construction  of 

………………………………………………………..for the company as set forth in the tender as amended 

and the drawings, general conditions, special conditions, specifications, bill of quantities and schedule 

hereto annexed according to the terms, obligations and conditions therein contained at and for an 

approximate  total  sum  of  RS .................................................................................................. (Rupees 

………………………………………………................................………) and company has accepted such 

itemized  rate  tender  in  terms  of  its  letter  no ........................................................... Dated 

………………………………………………. 

Now this AGREEMENT witnesseth as follows: 
 

1. The CONTRACTORS covenant and agree with the COMPANY that the CONTRACTORS will 

within the time of ................ months from the date stipulated in the work order and in the manner 

and pursuant and subject to all and singular the terms, obligations and conditions in the said 

tender as amended and the drawings, general conditions, special conditions, specifications, bill 

of quantities and schedule provided, contained and referred to execute and fully complete all 

and singular the works specified, described or referred to in and by the said tender as amended 

and the drawings, general conditions, special conditions, specifications, bill of quantities and 

schedule and will well truly observe, perform, fulfill, submit to and keep all the said terms, 

obligations, conditions, and matters in the said tender as amended and drawings general 

conditions, special conditions, specifications, bill of quantities and schedule contained and 

referred to and on the part of the CONTRACTORS to be observed, performed, fulfilled, 

submitted to or kept according to the true intent and meaning of the said tender as amended 

and the drawings general conditions, special conditions, specifications, bill of quantities and 

schedule. Any items not covered by the tendered rates will be worked out as per special 

conditions attached to the tender documents. 

In case the work is not completed in the manner mentioned above to the complete satisfaction 

of the COMPANY in every respect within the aforesaid time limit .................. of months from the 

date stipulated in the work order, the CONTRACTORS agree to pay a penalty of .................... % 

of the value of the work order for each week of delay beyond the date stipulated for the 

completion, subject, however to a maximum of…………….. % of the work order. It is agreed 

that time is the essence of the contract. 

2. In consideration of the premises the COMPANY covenants with the CONTRACTORS that it will 

pay to the CONTRACTORS at the several times and in the sums, proportions and manner in 

the said general conditions, special conditions in that behalf provided the amount accruing from 

time to time, but subject to conditions therein contained. 

3. This agreement further witnesseth that the CONTRACTORS hereby covenant with the 

COMPANY that in the event of the non-fulfillment in any respect by the CONTRACTORS of the 



E-tender for Strengthening of Micro Wave Towers 
Ref: ITI/NSU/CIVIL-DEL/2024/116/Tower/25/Group1 Date: 14.02.2025 

Page 79 of 112 

Signature of the bidder ITI LIMITED 

 

 

said covenants, terms, agreements, obligations will pay to the COMPANY all loss, damages, 

costs, charges and expenses as the COMPANY may be directly or indirectly put to in 

consequence of such non-fulfillment by the CONTRACTORS. 

 
4. If the CONTRACTORS fail to perform the contract or carry out the contract to the satisfaction of 

the COMPANY within the period fixed for the purpose or at any time repudiates the contract 

before the expiry of such period, the Additional General Manager (Civil) or any officer of the 

COMPANY so authorized may, without prejudice to the right of the COMPANY to recover from 

the CONTRACTORS damages for the breach of the contract, terminate the contract as a whole 

or terminate a part of the contract at the risk and cost of the CONTRACTORS without prior 

notice and get the balance work executed through some other agencies and held the 

CONTRACTORS liable for all the loses and expenses incurred by the COMPANY. The decision 

of the Deputy General Manager (Civil) is final with regard to the satisfactory performance of the 

contract and is binding on both the parties. 

5. In the event of any disputes arising in connection with this contract, it is further agreed that such 

disputes shall be referred to the sole arbitrator as per the arbitration clause in the general terms 

and conditions of the contract. 

6. The following documents are deemed to form part and parcel of the agreement viz., the tender 

dated ………………….. and letter no …………….dated………………… the general terms and 

conditions, special conditions, the specifications, the priced bill of quantities, the schedule of 

rates and prices, and the drawings mentioned in the specifications, acceptance letter 

no……………………….. dated………………….. all of which for the purposes of identification 

have been signed by the ………………….. on the behalf of the COMPANY, and ………………… 

on behalf of acceptance and all letters referred therein will also form a part of this agreement. 

7. This agreement further witnesseeth that the CONTRACTORS are responsible for any accident 

or other compensation payable to the workman employed by the working under the control of 

CONTRACTORS feat the COMPANY has no sort of liability in the matter, and that if any 

payment would have to be made by the COMPANY, the same shall be reimbursed by the 

CONTRACTORS. 

In witness whereof the said parties hereto have hereunto set their hands. 

 
For ITI LIMITED, For …………………………………….. 

PROPRIETOR 

Witnesses: 

Witness 

1. ……….……………………………….. 1. ……….……………………………….. 
 

 
2. ………………………………………… 2. ………………………………………… 

 

 

Place: Date: 
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ANNEXURE- II 

I T I LTD. 

(A Government of India Enterprise) 

Network Systems Unit, Dooravaninagar 

BENGALURU – 560 016. 

 

 
NON-DISCLOSURE AGREEMENT 

 
This Agreement is made on   day of   2025 between ITI LIMITED, NETWORK 

SYSTEMS UNIT a Government of India Enterprise, having its registered and corporate office at ITI 

BHAVAN, DOORAVANINAGAR, BENGALURU – 560 016. hereinafter called ITI LIMITED which 

expression shall unless repugnant to the subject or the context mean and included its successor, 

nominees or assigns and M/s    a 

company incorporated under the Indian Companies act, 1956, and having its registered office at 

  herein after called “Bidder” which expression shall unless repugnant to 

the subject or the context mean and include its successors, nominees or assigns. 

 
Whereas a Tender was floated by ITI LIMITED for Design, supply fabrication and erection of M/s Towers 

works and M/s  is one of the Bidders. The Bidder will be issued tender 

document, which contains highly classified and confidential information. The information is to be 

protected from unauthorized use and disclosure: 

 
In consideration of this, the Bidder agrees as follows: 

 

1. This Agreement will apply to any information attached hereto pertaining to project disclosed by 

ITI LIMITED to the Bidder in writing or otherwise information consists of tender document, 

specifications, designs, plans drawing, software, prototypes and / or technical information, and 

all copies and derivatives containing such Information, that may be disclosed to Bidder for and 

during the purpose. Information may be in any form or medium, tangible or intangible, and may 

be communicated/disclosed in writing, orally, or through visual observation or by any other 

means by ITI LIMITED to the Bidder. 

2. The Bidder shall use the information pertaining to this project only for the purpose and shall 

hold information in confidence using the same degree of care as it normally exercises to protect 

its own proprietary information, but not less than reasonable care, taking into account the 

nature of the information, and shall grant access to information only to its employees who have 

need to know, but only to the extent necessary to carry out the business purposes of this 

project as defined in. The Bidder shall cause its employees to comply with the provisions of 

this Agreement applicable to his and shall not reproduce information without prior permission of 

ITI LIMITED. The permission to reproduce shall only be given if considered necessary and to 

the extent essential for fulfilling the purpose. The Bidder may, however, disclose the 

information to its consultants and contractors with a need to know; provided that by doing so, 

the Bidder agrees to bind those consultants and contractors to terms at least as restrictive as 

those stated herein, advise them of their obligations and indemnify ITI LIMITED for any breach 

of those obligations. 

3. The Bidder shall not disclose any information pertaining to this project to any third party. 



E-tender for Strengthening of Micro Wave Towers 
Ref: ITI/NSU/CIVIL-DEL/2024/116/Tower/25/Group1 Date: 14.02.2025 

Page 81 of 112 

Signature of the bidder ITI LIMITED 

 

 

4. Upon the request of ITI LIMITED, he shall return all information to ITI LIMITED immediately, 

provided, however, that an archival copy of the information may be retained in the files of the 

Bidder’s counsel, solely for the purpose of providing the contents of the information. 

5. In case the Bidder is not selected for awarding the work of this project, he shall return to ITI 

LIMITED all the original documents that have been made over by ITI LIMITED to him pertaining 

to this project Within 15 days of outcome of the tender and/or shall destroy all hard / soft 

copy/(ies) of the information pertaining to this project. Intimation in this regard is to be given by 

Bidder to ITI LIMITED. 

6. The Bidder recognizes and agrees that all the information pertaining to this project is highly 

confidential and is owned solely by ITI LIMITED, Govt of India and that the unauthorized 

disclosure or use of such confidential information would cause irreparable harm and significant 

injury, the degree of which may be difficult to ascertain. Accordingly, the Bidder agrees that ITI 

LIMITED will have the right to obtain an immediate injunction enjoining any breach of this 

Agreement, as well as the right to pursue any and all other rights and remedies available at law 

or in equity for such a breach. 

7. The Bidder’s failure to enforce any provision, right or remedy under this agreement shall not 
constitute waiver of such provision, right or remedy. 

 

8. This Agreement will be construed in, interpreted and applied in accordance with the laws of 
India. 

 

9. This Agreement and APPENDIX-A attached hereto constitutes the entire agreement with 
respect to the Bidder’s obligations in connection with information disclosed hereunder. 

10. The Bidder shall not assign this Agreement without first securing ITI LIMITED’s written consent. 

11. This agreement will remain in effect for ten years from the date of the last disclosure of 

confidential information, at which time it will terminate, unless extended by ITI LIMITED in 

writing. 

IN WITNESS WHEREOF, the parties hereto have executed this agreement by their duly authorized 

officer or representatives. 

ITI LIMITED ITI LIMITED 

M/s…………………………………. M/s…………………………………. 

Signature…………………………..  Signature………………………….. 

Printed Name…………………….. Printed Name…………………….. 

Title………………………………... Title………………………………... 

Signed 

Signed 
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Appendix A 
 

 
Business Purpose: Strengthening of Micro-Wave Towers 

 
Confidential information of ITI Limited 

1. Tender documents for Strengthening of Micro-Wave Towers. 

2. Technical specifications, bill of quantities for the above works. 

3. Details of locations 

4. All information’s shared in oral or in written by ITI Limited with M/s 
 
 
 
 
 
 

 
For ITI limited For M/s ------------- 

 

 
Signature-------- Signature---------- 

Name: ---------- Name:----------------- 

Title:----------- Title:---------------- 
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ANNEXURE-III 

PRE CONTRACT INTEGRITY PACT 

 
Purchase enquiry/order No. ITI/NSU/CIVIL-DEL/2024/0116/Tower/26 Dated: 31-01-2025 

THIS Integrity Pact is made on…………………day of ............................ 2025 

BETWEEN: 

ITI Limited having its Registered & Corporate Office at ITI Bhavan, Dooravaninagar, Bangalore – 560 

016 and established under the Ministry of Communications, Government of India (hereinafter called the 

Principal), which term shall unless excluded by or is repugnant to the context, be deemed to include its 

Chairman & Managing Director, Directors, Officers or any of them specified by the Chairman & 

Managing Director in this behalf and shall also include its successors and assigns) ON THE ONE PART 

AND: 

……………………………………………….. represented  by ..................................................... Chief 

Executive Officer (hereinafter called the Contractor(s), which term shall unless excluded by or is 

repugnant to the context be deemed to include its heirs, representatives, successors and assigns of the 

bidder/contract ON THE SECOND PART. 

 
Preamble 

WHEREAS the Principal intends to award, underlaid down organizational procedures, contract for 

………………………………………………. of ITI Limited (name of the Stores/equipment/items). The 

Principal, values full compliance with all relevant laws of the land, regulations, economic use of 

resources and of fairness/ transparency in its relations with its Bidder(s)/ CONSULTANT(s). 

 
In order to achieve these goals, the Principal has appointed an Independent External Monitor (IEM), 

who will monitor the tender process and the execution of the contract for compliance with the principles 

as mentioned herein this agreement. 

 
WHEREAS, to meet the purpose aforesaid, both the parties have agreed to enter into this Integrity Pact 

the terms and conditions of which shall also be read as integral part and parcel of the Tender 

Documents and contract between the parties. 

 
NOW THEREFORE, IN CONSIDERATION OF MUTUAL COVENANTS STIPULATED IN THIS PACT 

THE PARTIES HEREBY AGREE AS FOLLOWS AND THIS PACT WITNESSETH AS UNDER: 

 
SECTION 1 – COMMITMENTS OF THE PRINCIPAL 

1.1 The Principal commits itself to take all measures necessary to prevent corruption and to observe 

the following principles: 

g. No employee of the Principal, personally or through family members, will in connection 

with the tender for or the execution of the contract, demand, take a promise for or accept, 
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for self or third person, any material or immaterial benefit which the person is not legally 

entitled to. 

 
h. The Principal will, during the tender process treat all bidder(s) with equity and reason. 

The Principal will in particular, before and during the tender process, provide to all 

bidder(s) the same information and will not provide to any bidder(s) confidential/additional 

information through which the bidder(s) could obtain an advantage in relation to the 

tender process or the contract execution. 

 
i. The Principal will exclude from the process all known prejudiced persons. 

 
1.2 If the Principal obtains information on the conduct of any of its employee, which is a criminal 

offence under IPC/PC Actor if there be a substantive suspicion in this regard, the Principal will 

inform the Chief Vigilance Officer and in addition, can initiate disciplinary action as per its internal 

laid down Rules/ Regulations. 

 
SECTION 2 – COMMITMENTS OF THE BIDDER/CONSULTANT 

2.1 The Bidder(s)/CONSULTANT(s) commits himself to take all measures necessary to prevent 

corruption. He commits himself to observe the following principles during the participation in the 

tender process and during the execution of the contract. 

 
a. The bidder(s)/CONSULTANT(s) will not, directly or through any other person or firm offer, 

promise or give to any of the Principal’s employees involved in the tender process or the 

execution of the contract or to any third person any material or other benefit which he/she 

is not legally entitled to, in order to obtain in exchange any advantage of any kind 

whatsoever during the tender process or during the execution of the contract. 

 
b. The bidder(s)/CONSULTANT(s) will not enter with other bidders/CONSULTANTs into any 

undisclosed agreement or understanding, whether formal or informal. This applies in 

particular to prices, specifications, certifications, subsidiary contracts, submission or non- 

submission of bids or any other actions to restrict competitiveness or to introduce 

cartelization in the bidding process. 

 
c. The bidder(s)/CONSULTANT(s) will not commit any offence under IPC/PC Act, further the 

bidder(s)/CONSULTANT(s) will not use improperly, for purposes of competition of personal 

gain, or pass onto others, any information or document provided by the Principal as part of 

the business relationship, regarding plans, technical proposals and business details, 

including information contained or transmitted electronically. 

 
d. The Bidder(s)/CONSULTANT(s) of the foreign original shall disclose the name and address 

of the agents/representatives in India if any. Similarly, the Bidder(s)/CONSULTANT(s) of 

Indian Nationality shall furnish the name and address of the foreign principals, if any. 

 
e. The Bidder(s)/CONSULTANT(s) will, when presenting the bid, disclose any and all 

payments made, are committed to or intend to make to agents, brokers or any other 

intermediaries in connection with the award of the contract. 
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f. The Bidder(s)/CONSULTANT(s) will not bring any outside influence and Govt bodies 

directly or indirectly on the bidding process in furtherance to his bid. 

 
g. The Bidder(s)/CONSULTANT(s) will not instigate third persons to commit offences outlined 

above or to be an accessory to such offences. 

 
SECTION 3 – DISQUALIFICATION FROM TENDER PROCESS & EXCLUSION FROM FUTURE CONTRACTS 

3.1  If the Bidder(s)/CONSULTANT(s), during tender process or before the award of the contract or 

during execution has committed a transgression in violation of Section 2, above or in any other 

form such as to put his reliability or credibility in question the Principal is entitled to disqualify 

Bidder(s)/ CONSULTANT(s) from the tender process. 

 
3.5  If the Bidder(s)/CONSULTANT(s), has committed a transgression through a violation of Section 

2 of the above, such as to put his reliability or credibility into question, the Principal shall be 

entitled exclude including blacklisting for future tender/contract award process. The imposition 

and duration of the exclusion will be determined by the severity of the transgression. The 

severity will be determined by the Principal taking into consideration the full facts and 

circumstances of each case, particularly taking into account the number of transgressions, the 

position of the transgressor within the Company hierarchy of the Bidder(s)/CONSULTANT(s) and 

the amount of the damage. The exclusion will be imposed for a period of minimum one year. 

 
3.3 The Bidder(s)/CONSULTANT(s) with its free consent and without any influence agrees and 

undertakes to respect and uphold the Principal’s absolute right to resort to and impose such 

exclusion and further accepts and undertakes not to challenge or question such exclusion on 

any ground including the lack of any hearing before the decision to resort to such exclusion is 

taken. The undertaking is given freely and after obtaining independent legal advice. 

 
3.4 A transgression is considered to have occurred if the Principal after due consideration of the 

available evidence concludes that on the basis of facts available there are no material doubts. 

 
3.5 The decision of the Principal to the effect that breach of the provisions of this Integrity Pact has 

been committed by the Bidder(s)/ CONSULTANT(s) shall be final and binding on the Bidder(s)/ 

CONSULTANT(s), however the Bidder(s)/ CONSULTANT(s) can approach IEM(s) appointed for 

the purpose of this Pact. 

 
3.6 On the occurrence of any sanctions/ disqualifications etc arising out from violation of integrity 

pact Bidder(s)/ CONSULTANT(s) shall not be entitled for any compensation on this account. 

 
3.7 subject to full satisfaction of the Principal, the exclusion of the Bidder(s)/ CONSULTANT(s) could 

be revoked by the Principal if the Bidder(s)/ CONSULTANT(s) can prove that he has restored/ 

recouped the damage caused by him and has installed a suitable corruption preventative system 

in his organization. 

 
SECTION 4 – PREVIOUS TRANSGRESSION 

4.1 The Bidder(s)/ CONSULTANT(s) declares that no previous transgression occurred in the last 3 

years immediately before signing of this Integrity Pact with any other Company in any country 
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conforming to the anti-corruption/ transparency International (TI) approach or with any other 

Public Sector Enterprises/ Undertaking in India of any Government Department in India that 

could justify his exclusion from the tender process. 

 
4.2 If the Bidder(s)/ CONSULTANT(s) makes incorrect statement on this subject, he can be 

disqualified from the tender process or action for his exclusion can be taken as mentioned under 

Section-3 of the above for transgressions of Section-2 of the above and shall be liable for 

compensation for damages as per Section- 5 of this Pact. 

 
SECTION 5 – COMPENSATION FOR DAMAGE 

5.1 If the Principal has disqualified the Bidder(s)/CONSULTANT(s) from the tender process prior to 

the award according to Section 3 the Principal is entitled to forfeit the Earnest Money Deposit/Bid 

Security/ or demand and recover the damages equitant to Earnest Money Deposit/Bid Security 

apart from any other legal that may have accrued to the Principal. 

 
5.2 In addition to 5.1 above the Principal shall be entitled to take recourse to the relevant provision 

of the contract related to the termination of Contract due to CONSULTANT default. In such a 

case, the Principal shall be entitled to forfeit the Performance Bank Guarantee of the 

CONSULTANT or demand and recover liquidate and all damages as per the provisions of the 

contract agreement against termination. 

 
SECTION 6 – EQUAL TREATMENT OF ALL BIDDERS/CONSULTANTS 

1.1 The Principal will enter into Integrity Pact on all identical terms with all bidders and 

CONSULTANTs for identical cases. 

1.2 The Bidder(s)/CONSULTANT(s) undertakes to get this Pact signed by its sub- 

CONSULTANT(s)/sub-vendor(s)/associate(s), if any, and to submit the same to the Principal 

along with the tender document/contract before signing the contract. The 

Bidder(s)/CONSULTANT(s) shall be responsible for any violation(s) of the provisions laid down 

in the Integrity Pact Agreement by any of its sub-CONSULTANTs/sub-vendors/associates. 

6.3  The Principal will disqualify from the tender process all bidders who do not sign this Integrity 

Pact or violate its provisions. 

 
SECTION 7 – CRIMINAL CHARGES AGAINST VIOLATING BIDDER(S)/ CONSULTANT(S) 

7.1 If the Principal receives any information of conduct of a Bidder(s)/CONSULTANT(s) or sub- 

CONSULTANT/sub-vendor/associates of the Bidder(s)/CONSULTANT(s) which constitutes 

corruption or if the Principal has substantive suspicion in this regard, the Principal will inform the 

same to the Chief Vigilance Officer of the Principal for appropriate action. 

 
SECTION 8 – INDEPENDENT EXTERNAL MONITOR(S) 

8.1 The Principal appoints competent and credible Independent External Monitor(s) for this Pact. 

The task of the Monitor is to review independently and objectively, whether and to what extent 

the parties comply with the obligations under this pact. 
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8.2 The Monitor is not subject to any instructions by the representatives of the parties and performs 

his functions neutrally and independently. He will report to the Chairman and Managing Director 

of the Principal. 

 
8.3 The Bidder(s)/CONSULTANT(s) accepts that the Monitor has the right to access without 

restriction to all product documentation of the Principal including that provided by the 

Bidder(s)/CONSULTANT(s). The Bidder(s)/CONSULTANT(s) will also grant the Monitor, upon 

his request and demonstration of a valid interest, unrestricted and unconditional access to his 

project documentation. The Monitor is under contractual obligation to treat the information and 

documents Bidder(s)/CONSULTANT(s) with confidentiality. 

 
8.4 The Principal will provide to the Monitor sufficient information about all meetings among the 

parties related to the project provided such meeting could have an impact on the contractual 

relations between the Principal and the Bidder(s)/CONSULTANT(s). As soon as the Monitor 

notices, or believes to notice, a violation of this agreement, he will so inform the Management of 

the Principal and request the Management to discontinue or take corrective action, or to take 

other relevant action. The monitor can in this regard submit non-binding recommendations. 

Beyond this, the Monitor has no right to demand from the parties that they act in a specific 

manner, refrain from action or tolerate action. 

8.5 The Monitor will submit a written report to the Chairman & Managing Director of the Principal 

within a reasonable time from the date of reference or intimation to him by the principal and, 

should the occasion arise, submit proposals for correcting problematic situations. 

8.6 If the Monitor has reported to the Chairman & Managing Director of the Principal a substantiated 

suspicion of an offence under relevant IPC/PC Act, and the Chairman & Managing Director of 

the Principal has not, within the reasonable time taken visible action to proceed against such 

offence or reported it to the Chief Vigilance Officer, the Monitor may also transmit this 

information directly to the Central Vigilance Commissioner. 

8.7 The word ‘Monitor’ would include both singular and plural. 

8.8 Details of the Independent External Monitor appointed by the Principal at present is furnished 

below: - 

Shri Javeed Ahmad, IPS(Retd.) 

M-1101, Shalimar Gallant Apartment, 

Vigyanpuri , Mahanagar,Lucknow-226006 

 
Any changes to the same as required/desired by statutory authorities are applicable. 

 
SECTION 9 – FACILITATION OF INVESTIGATION 

9.1 In case of any allegation of violation of any provisions of this Pact or payment of commission, the 

Principal or its agencies shall be entitled to examine all the documents including the Books of 

Accounts of the Bidder(s)/CONSULTANT(s) and the Bidder(s)/CONSULTANT(s) shall provide 

necessary information and documents in English and shall extend all help to the Principal for the 

purpose of verification of the documents. 

 
SECTION 10 – LAW AND JURISDICTION 
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10.1 The Pact is subject to the Law as applicable in Indian Territory. The place of performance and 

jurisdiction shall the seat of the Principal. 

 
10.2 The actions stipulated in this Pact are without prejudice to any other legal action that may follow 

in accordance with the provisions of the extant law in force relating to any civil or criminal 

proceedings. 

 
SECTION 11 – PACT DURATION 

11.1 This Pact begins when both the parties have legally signed it. It expires after 12 months on 

completion of the warranty/guarantee period of the project/work awarded, to the fullest 

satisfaction of the Principal. 

11.2 If the Bidder(s)/CONSULTANT(s) is unsuccessful, the Pact will automatically become invalid 

after three months on the evidence of failure on the part of the Bidder(s)/CONSULTANT(s). 

11.3 If any claim is lodged/made during the validity of the Pact, the same shall be binding and 

continue to be valid despite the lapse of the Pact unless it is discharged/determined by the 

Chairman and Managing Director of the Principal. 

 
SECTION 12 – OTHER PROVISIONS 

12.1 This pact is subject to Indian Law, place of performance and jurisdiction is the Registered & 

Corporate Office of the Principal at Bengaluru. 

12.2 Changes and supplements, as well as termination notices, need to be made in writing by both 

the parties. Side agreements have not been made. 

12.3 If the Bidder(s)/CONSULTANT(s) or a partnership, the pact must be signed by all consortium 

members and partners. 

12.4 Should one or several provisions of this pact turn out to be invalid, the remainder of this pact 

remains valid. In this case, the parties will strive to come to an agreement to their original 

intentions. 

12.3  Any disputes/ difference arising between the parties with regard to the term of this Pact, any 

action taken by the Principal in accordance with this Pact or interpretation thereof shall not be 

subject to any Arbitration. 

12. 4 The action stipulates in this Integrity Pact are without prejudice to any other legal action that may 

follow in accordance with the provisions of the extant law in force relating to any civil or criminal 

proceedings. 

In witness whereof the parties have signed and executed this Pact at the place and date first done 

mentioned in the presence of the witnesses: 

 
For PRINCIPAL For BIDDER(S) 

 
…………………………………………….. ………………………………………………… 

(Name & Designation) (Name & Designation) 

 
Witness Witness 

 
1) …………………………………… 1)……………………………………………... 

2) ……………………………………. 2)…………………………………………….... 
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ANNEXURE-IV 

ITI LIMITED 

(A GOVERNMENT OF INDIA ENTERPRISE) 

 
PROFORMA OF BANK GUARANTEE IN LIEU OF EMD 

(Judicial Stamp paper of appropriate value as per Stamp Act - of respective state) 

 
ITI Limited, (Address as mentioned in Notice Inviting Tender) 

 
In consideration of ITI Limited, having ITI Corporate Office, ITI Bhawan, -Bengaluru -560 016 (hereinafter 

called ITI” which expression shall unless repugnant to the subject or context include its successors and 

assigns) having issued Notice Inviting Tender No.......... and M/s …………………………………having its 

Registered Head Office at ...................... (hereinafter called the “TENDERER’”) is to participate in the said 

tender for.............................. Whereas ITI, as a special case, has agreed to accept an irrevocable and 

unconditional Bid Bond Guarantee for an amount of Rs............................. valid upto........ from the 

tenderer in lieu of Cash Deposit of Rs   required to be made by the tenderer, as a condition precedent 

for participation in the said tender. We the.........(hereinafter called the “BANK”) having its Registered, 

Office at......... and branch office at   do hereby unconditionally and irrevocably undertake to pay to ITI 

on demand in writing and without demur/protest any amount but not exceeding Rs................... 

 
Any such demand made by ITI shall be conclusive and binding on us irrespective of any dispute or 

differences that may be raised by the tenderer. Any change in the constitution of the tenderer or the Bank 

shall not discharge our liability under the guarantee. 

 
We, the....... Bank; lastly undertake not to revoke this guarantee during its currency without the prior 

consent of ITI in writing and upon expiry of which, we shall be relieved of our liability under this guarantee 

thereafter. 

 
FOR AND ON BEHALF OF BANK 

PLACE : 

DATED : 

WITNESS. 

1. …………………………………… 

2. …………………………………… 
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ANNEXURE-V 

DECLARATION OF TENDERERS 
 

FROM 
 

 
TO 

 
……………………………………………………………………………………………………………… 

………………………………………………………………………………………………………... 

 
……………………………………………………………………………………………………………… 

…............................................................................................................................................................ I/We 

…............................................................................................................................................................ have 

read the conditions of the tender and tender documents attached here to and agree to abide by 

such conditions. I/We offered to 

do…………………………………………..…………………………………… at the rates quoted in 

the attached schedule to complete the works on or before the dates mentioned in time schedule 

for completion of works. 

1. I/We further agree to sign an agreement, bind to abide by the general conditions of contract and 

to carry out all works according to the specifications laid down in the tender papers. I/We hereby 

pay the earnest money of ....................................................... by demand draft/banker’s cheque. 

I/We bind myself/ ourselves to deposit the security deposit [Performance security] as prescribed 

within 15 days after receiving the notice that the contract has been awarded to me / us failing 

which I/We have no objection to the forfeiture of the earnest money in full; otherwise the said 

earnest money shall be retained by the said company towards security deposit as specified in 

the conditions. I/We further bind myself /ourselves to execute the contract document and to 

commence the work with 15 days after issue of work order in writing as aforesaid failing I/We 

agree to the company forfeiting the earnest money and security deposit deposited with them. 

The accepting authority shall also be at liberty to cancel the acceptance of tender, if I/We fail to 

deposit the security amount as specified or to execute an agreement or to start work as 

stipulated in the tender documents. 

2. I/We hereby enclose declaration of my/our experience of execution of works of similar nature 

and magnitude carried out by me/us in the prescribed proforma, and also the income tax and 

sales tax clearance certificates. 

3. The offer shall remain open for acceptance by the Accepting Authority for a period 3 months 

from the date of opening of the tender. 

 
Date: 

Signature of tenderer 

with seal of the firm 

witness………………………………………………………. 

(Name in block letters) 

Power of attorney in case the tender is signed by the authorized nominee must be enclosed. 

Address: 
Occupation: 
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ANNEXURE-VI 

Name of the Clients with Address, E-mail and Phone No.s 

PROFORMA FOR WORK EXPERIENCE CERTIFICATE FROM CLIENTS 

Name of Consultant: 

 

1 Name of work/project location  

2 Name and address of the client  

3 Agreement amount  

4 Cost of work on completion  

5 Date of start  

6 Stipulated date of completion  

7 Actual date of completion  

8 Type of work[Residential/Commercial]  

9 Plinth area of /Built up area of 

construction 

 

10 Performance Report  

a Quality of work  

b Resourcefulness  

c Financial soundness  

d Technical proficiency  

e General behavior  

 
Date, Name, & Designation, 

 
Signature with Seal of the Issuing Authority 
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ANNEXURE-VII 

 
TURN OVER FOR LAST THREE YEARS. 

 

Sl.no. Financial year Turnover Average of three years 

1 2021-22   

2 2022-23   

3 2023-24   

  Average turnover  

 
Note: 

In addition to the above, the applicant has to submit the following documents/information, 

a. Copy of the balance sheets 

b. Copy of the valid GST no. 

c. Copy of the PAN/TAN 

d. Details of litigation if any. 

e. Other relevant details if any. 

The requisite Turnover certificate shall be duly certified by a chartered Accountant with his seal 

/Signature and Registration No. 
 
 
 

 
Signature of bidder with Seal 
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ANNEXURE-VIII 

ORGANISATION SET UP OF THE COMPANY. 
 

Sl. No. Name Designation Qualification Professional 

Experience 

Registratio Years with 

the firm 

Remarks 

        

        

        

        

 
Signature of bidder with Seal 
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ANNEXURE-IX 

 
DETAILS OF THE WORK COMPLETED DURING THE LAST 7 YEARS 

 

Sl. No. Name of 

work 

Scope 

of 

services 

Value of 

Constructi 

on 

Date of 

start/com 

pletion 

Name and 

address 

of the 

client 

Value of TDS 

in case of 

private work 

Remarks 

        

        

        

        

 
NOTE: 

THE FOLLOWING DOCUMENTS ARE TO BE ENCLOSED FOR EACH OF THE ABOVE WORKS. 

a. Completion certificate. 

b. Copy of award letter. 

c. Other relevant documentary evidence, if any. 

 
Signature of bidder with Seal 
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ANNEXURE-X 

DETAILS OF ON- GOING WORKS. 
 

Sl. 

No. 

Name 

of 

work 

Scope 

of 

services 

Value of 

Construction 

Date of 

start/completion 

Name and 

address of 

the client 

 
Remarks 

       

       

       

       

       

 
NOTE: 

 
 
 

(1) The following documents are to be enclosed for each of the above works. 

 
a. Copy of Award letter. 

b. Other relevant documentary evidence if any. 
 
 

 
Signature of bidder with 
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ANNEXURE-XI 

 
ITI LIMITED 

(A GOVERNMENT OF INDIA ENTERPRISE) 

 
PROFORMA OF BANK GUARANTEE FOR PERFORMANCE GUARANTEE 

(Judicial Stamp per Stamp Act - paper of appropriate value as respective state) 

 
ITI LIMITED, 

(Address as mentioned in Notice Inviting Tender) 

 
'Whereas the ITI Limited (hereinafter called ITI” which expression shall include its successors and 

assigns) having awarded a work order/contract / supply order No. dated (hereinafter called the contract) 

to M/S ............................................................... (hereinafter called the Contractor/ firm) at a total price of 

RS ................................... subject to the terms and conditions contained in the contract. 

 
WHEREAS, the terms and conditions of the contract require the civil Contractor/firm to furnish a bank 

guarantee for RS ……………………………..(RUPEES ........................................ } 

Being………………………………5% of the total value of the contract for proper execution and due 

fulfilment of the terms and conditions contained in the contract. 

 
We, the Bank, (hereinafter called the “Bank”) do hereby unconditionally and irrevocably undertake to pay 

to ITI Ltd. immediately on demand in writing and ‘without protest/or demur all moneys payable by the 

Contractor/firms to ITILtd connection with the execution/supply of and performance of the 

works/equipment, inclusive of any loss, damages, charges, expenses and costs caused to or suffered by 

or which would be caused to or suffered by ITILtd. by reason of any breach by the Civil Contractor/firms 

,of any of the terms and conditions contained in the contract as specified in the notice of demand made 

by ITI Ltd. to the bank. Any such demand made by ITI on the bank shall be conclusive evidence of the 

amount due and payable by the bank under this guarantee. However, the Bank’s liability under this 

guarantee shall be limited to Rs ………………… in the aggregate and the bank hereby agrees to the 

following terms and conditions: - 

 
i) This guarantee shall be a continuing guarantee and irrevocable for all claims of ITI Ltd as specified 

above and shall be valid during the period specified for the performance of the contract. 

 
We, the said bank further agree with ITI Ltd. that ITI shall have the fullest liberty without our consent 

and without affecting in any manner our obligations and liabilities hereunder to vary any of the terms 

and conditions of the said contract or to extend time for performance of contract Civil contractor/firm 

from time to time or to postpone for any time or from time to time any of the powers exercisable by 

ITI Ltd. against the Civil contractor/ firm under the contract and forbear or enforce any of the terms 

and conditions relating to the said contract and we shall not be relieved from our liability by reason 

of any such variations or extension being granted to the Civil Contractor. 
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Civil contractor/firm or for any forbearance, actor omission on the part of ITI Ltd. or any indulgence 

by ITI to the Civil contractor/firm or by any such matter or thing whatsoever, which under the law 

relating to the sureties would, but for this provision, have effect of so relieving us. 

 
ii) This guarantee/undertaking shall be in addition to any other guarantee or security whatsoever ITI 

may now or at any time have in relation to the performance of the works/equipment and the 

company shall have full re- course to or enforce this security in performance to any other security or 

guarantee which ITI may have or obtained and there shall be no forbearance on the part of the 

company in enforcing or requiring enforcement of any other security which shall have the effect of 

releasing the Bank from its full liability, It shall not be necessary for ITI Ltd. to proceed against the 

said Civil contractor/ firm before proceeding against the Bank. 

 
iii) This guarantee/ undertaking shall not be determined or affected by the liquidation or winding up, 

dissolution or change of constitution of the Civil contractor/ firm, but shall in all respects and for all 

purposes be binding and operative until payment of all moneys payable to ITI in terms thereof are 

paid by the Bank. 

 
iv) The Bank hereby waives all rights at any time inconsistent with the terms of this Guarantee and the 

obligations of the bank in terms hereof, shall not be otherwise effected or suspended by reasons of 

any dispute or disputes having been raised by the Civil contractor/firm (whether or not pending 

before any Arbitrator, Tribunal or Court) or any denial of liability by the civil contractor firm stopping 

or preventing or purporting to stop or prevent any payment by the Bank to ITI in terms hereof. 

 
We, the said Bank, lastly undertake not to revoke this guarantee during its currency except with the 

previous consent of ITI Ltd.in writing upon expiry of which, we shall be relieved from all liabilities 

under this guarantee thereafter. 

 
Signed this ................................ day of ………………….. at ………………….. 

For and on behalf of Bank 

WITNESS. 

 
1. …………………………………… 

2. …………………………………… 
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ANNEXURE-XII 

 
ACCEPTANCE OF TENDER CONDITIONS 

 
From: (To be submitted in ORIGINAL on the letter head of the company by the authorized officer having 

power of attorney) 

 
To , 

Assistant Manager 

ITI Limited ESG (ASCON), 

C/o. HQ 5 Sig Group, 

Opp. HQ Western Air Command, 

NH-8, Asmara Lines, 

Delhi Cantt. 110010. 

 
Sub: Design, fabrication, erection of M/s Towers at ........................................................................... 

1. This has reference to above referred tender. I/We are pleased to submit our tender for the 

above work and I/We hereby unconditionally accept the tender conditions and tender 

documents in its entirety for the above work. 

 
2. I/we are eligible to submit the bid for the subject tender and I/We are in possession of all the 

documents required. 

 
3. I/We have viewed and read the terms and conditions of ITI Ltd. carefully. 

 
a. Notice Inviting tender, General conditions of contract with price bid sheet. 

b. Special conditions of contract 

c. Instructions to bidder 

d. Integrity Pact 

e. Corrigendum, if any 

f. Other documents, if any 

 
4. I/We have submitted mandatory documents such as cost of bid documents, EMD of requisite 

amount and other documents as per Notice inviting Tender. 

 
Yours faithfully 

 
[Signature of the tenderer] 

With rubber stamp 

 
Dated. 
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ANNEXURE – XIII 

AFFIDAVIT 

(To be submitted by bidder on non-judicial stamp paper of Rs. 100/- (Rupees Hundred only) duly 

attached by Notary Public) (To be submitted in Envelop-1) 

Affidavit of Mr. ................................................................S/o .................................................................. 

R/o ............................................................................................................................................................ I, 

the deponent above named do hereby solemnly affirm and declare as under: 

1. That I am the Proprietor/Authorized signatory of M/s ................................................... Having its 

Head Office/Regd. Office at ……………………………………………………………….......... 

 
2. That the information/documents/Experience certificates submitted by M/s ................................ along 

with the tender for ……………………(Name of work) ............... To ITI ltd. are genuine and true and 

nothing has been concealed 

 
3. I shall have no objection in case ITI Ltd. verifies them from issuing authority(ies). I shall also have 

no objection in providing the original copy of the document(s), in case ITI Ltd. demand so for 

verification. 

4. I hereby confirm that in case, any document, information & / or certificate submitted by me found to 

be incorrect / false / fabricated, ITI Ltd at its discretion may disqualify / reject / terminate the 

bid/contract and also forfeit the EMD / All dues. 

 
5. I shall have no objection in case ITI Ltd verifies any or all Bank Guarantee(s) under any of the 

clause(s) of Contract including those issued towards EMD and Performance Guarantee from the 

Zonal Branch /office issuing Bank and I/We shall have no right or claim on my submitted EMD 

before ITI Ltd receives said verification. 

 
6. That the Bank Guarantee issued against the EMD issued by (name and address of the Bank) is 

genuine and if found at any stage to be incorrect / false / fabricated, ITI. Ltd. shall reject my bid, 

cancel pre-qualification and debar me from participating in any future tender for three years 

7. I hereby confirm that our firm/Company is not blacklisted /barred/banned from tendering by ITI or 

other government organisations. If this information is found incorrect, ITI Ltd at its discretion may 

disqualify /reject /termination the bid contract and forfeit the EMD.. 

 
8. The person who has signed the tender documents is our authorised representative. The Company 

is responsible for all of his acts and omissions in the tender. 

 
I, ....................................., the Proprietor / Authorised signatory of M/s........................................ do hereby 

confirm that the contents of the above Affidavit are true to my knowledge and nothing has been 

concealed there from......................and that no part of it is false. Verified at ................this ................... day 

of ..................... 

DEPONENT 

ATTESTED BY (NOTARY PUBLIC) 
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1.0-12 GENERAL 

TABLE FOR 

SPECIFICATION AND SPECIAL CONDITIONS 

 
13.0 TESTS & INSPECTION 

 
14.0 BENCH MARKS 

 
15.0 WORKS TO BE OPEN TO INSPECTION 

 
16.0 TESTING OF MATERIALS 

 
17.0 INDIAN STANDARDS 

 
18.0 TECHNICAL STAFF 

 
 

 
SPECIFICATION AND SPECIAL CONDITIONS-A 

General 

1. These special conditions shall be read in conjunction with General terms and Conditions of the 

contract. Where the provisions of these conditions are at variance with the provisions of the 

general conditions of the contract, the provisions of these special conditions shall take 

precedence. 

 
2. The work shall be executed in strict accordance with the accepted conditions of the contract, bill 

of quantities, specifications, and orders as may be issued by the Engineer-in-Charge and his 

representatives 

 
3. The Bill of quantities is to be read in conjunction with the form of Tender, Drawings, Conditions of 

Contract, specifications as these documents are jointly explanatory and descriptive of the works 

included in contract. 

4. The rates quoted in the bill of Quantities are to be for full inclusive value of the work described 

under the several items, including all costs and expense which may be required in and for the 

construction and full protection of the work described, together with all general risks, liabilities and 

obligations set forth or implied in the documents on which the tender is based. The quoted rates 

will be for all heights, lifts and leads unless otherwise mentioned specifically in the description of 

them. 

5. The quantities of work in the schedule are not to be considered as limiting for the amount of work 

to be done by the contractor. The quantities are an estimate of the amount of work to be executed 

and the work will be measured on completion and the Contract amount adjusted accordingly. 

 
6. The quantity variation: quantities given in the tender documents may increase/decrease up to any 

extent. However, rates shall remain firm for variation in quantities whatever may be the percentage 
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of increase or decrease in the quantities of any item. Rates shall remain firm even if certain items 

are required to be deleted. No claim in this regard admissible. 

 
7. The contractor shall fully cooperate with all personal and agencies engaged by ITI Ltd for carrying 

out the other works. The structural and architectural drawings shall at all times be properly 

correlated before the execution of any work. However, in case of any discrepancy in the items 

given in the schedule of the quantities appended with the tender and architectural drawings 

relating to the relevant item, the former shall prevail unless otherwise given in writing by the 

Engineer in charge. 

 
8. General directions and descriptions of work and materials given elsewhere in the contract 

documents are not necessarily repeated in the Schedule. Reference is to be made to the other 

documents for full information. 

9. The contractor will be held to have visited the site before preparing the tender and to have 

examined for himself the conditions under which the work will be carried out, including local 

conditions affecting labour and to have studied the items of the bill of quantities, the Drawings and 

specifications, clauses relating to them and to have satisfied himself that the rates quoted by him 

provide for all minor accessories and contingent works or services necessary for the works 

described even though they are not precisely defined. 

10. The work shall be executed in strict accordance with the accepted conditions of contract, bill of 

quantities, specifications and orders as may be issued by the Engineer-in-charge and his 

representatives. 

11. Specification shall include relevant provisions in all the following shall be supplementary to each 

other. In the case of conflict amongst the provisions for any item of work in the various documents 

under reference, the following precedence shall be followed: 

a) Latest Indian Standard Specifications and code or practice. 

b) Latest CPWD Specifications for works at Delhi. 

c) Latest MES specifications. 

12. If Specifications for any item of work are not covered by any of the documents mentioned in 

para above the same shall be decided and conveyed by the Engineer-in-charge to the 

contractor. 

12.1 In case of conflict amongst the provisions of bill of quantities, specifications and drawings the 

following precedence shall be followed. 

a) Descriptions of item in the bill of quantities. 

b) Provisions in the specifications, Special conditions, if any. 

c) Provisions in the drawings 

d) CPWD specifications, 

e) Indian Standard Specifications of BIS 

12.2 In the case of conflict amongst the various drawings, the decisions of the Engineer-In-Charge 

shall be final and binding. 

12.3 Samples of all the materials and workmanship proposed to be employed in the execution of 

works, shall be got approved from the Engineer-In-Charge in writing. The Engineer or his 
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representative will reject all materials or workmanship not corresponding in quality or 

character with the approved samples. All expenses in this connection shall be borne by the 

contractor. 

 
13. TESTS & INSPECTION: If so required by the Engineer, the contractor shall provide all facilities 

at site or at manufacture's works or in an approved Laboratory for testing of material/and/or 

workmanship. All the expenditure in respect of this shall be borne by the contractor unless 

specified otherwise in the contract. 

The contractor shall, when required to do so by the Engineer, submit at his own cost, 

manufacturer's certificate of tests, proof sheets, mill sheets etc. showing that the materials have 

been tested in accordance with the requirements of this specification .Neither the omission of 

the engineer to test materials nor the production of manufacturer[s] certificate etc., as aforesaid, 

shall affect the right of the engineer to reject, after delivery, materials found unsuitable or not in 

accordance with the specifications. 

13.1 C.P.W.D specifications for works at Delhi in respect of civil/electrical public health works which 

will be generally followed for execution of works. These are kept in the office of ITI and 

tenderers must inspect and read carefully before submitting their tender. It will be taken that the 

specifications have been fully read and understood by the tenderers, irrespective of the fact 

whether they have so done or not, and no claim on this account shall be entertained at a later 

date. 

 
14. BENCH MARKS: Masonry pillars will be erected at suitable points in the area to serve as 

Bench Marks. These bench marks shall be connected with permanent bench marks approved 

by the Engineer-in-Charge. These bench marks shall be maintained during the execution of the 

work. When required the contractor shall arrange for necessary equipment and labour for 

checking levels, orientation etc., all expenses on this account shall be borne by the contractor. 

 
15. WORKS TO BE OPEN TO INSPECTION 

All works executed or under the course of execution in pursuance of this contract shall at all 

times be open to inspection and supervision of the ITI Ltd., The work during its progress or after 

its completion may also be inspected by Chief Technical Examiner of Government of India 

(CTE) The compliance of observations/improvements as suggested by the inspecting officers of 

IT I Ltd/CTE/ shall be obligatory on the part of the contractor. 

 
16. TESTING OF MATERIALS: 

All the tests on materials, as recommended by various relevant Indian Standard Codes or other 

standard specifications [Including amendments current at the last date of issue of tender 

documents] shall be got carried out by the contractor at the field testing laboratory or any other 

recognized institutions/laboratory at the direction of the ITI Ltd. all testing charges expenses 

etc., shall be borne by the Contractor. This testing will be required in addition to manufacturing 

test certificate. 
{{ 

 

 

 
 

 
 

 

 

 

17. INDIAN STANDARDS: 
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Wherever any reference is made to any IS in any particular specifications drawings or bill of 

quantities it means the Indian Standards editions with the amendments current at the last date 

of receipt of tender documents. 

 
18. TECHNICAL STAFF: 

The contractor shall employ the following technical staff during the execution of this work. 

For tower works 

i. One graduate Engineers with a minimum of 05 years’ experience or one diploma holder with 

8 years’ experience AS A PROJECT INCHARAGE for each region and also one 

BE/Diploma Engineer as a site engineer with one/ two years’ experience respectively for 

group of 4 to 5 tower. In case the contractor fails to employ the technical staff as aforesaid, 

he shall be liable to pay a sum of Rs. 20000/month for each month of default. The decision 

of the Engineer in charge as to the period for which the required technical staff was not 

employed by the contractor shall be final and binding on the contractor. 

ii. One Graduate engineer for quality control will be engaged for 8-10 towers. 

The employment of technical staff may be correlated to the tendered cost [Applicable for each 

construction site] 
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1. GENERAL 
 

 
1.1. Quality Of Materials: 

 
The bidder shall ensure that all materials and items used in the fabrication of towers are free 

from defects and suitable for the purpose for which they are intended, as also in accordance 

with 

The ISI Specifications for the relevant works, the materials and various fasteners used in the 

construction of towers shall be free from/resistant to corrosion, oxidation, termite attack, fungal 

attack, etc. 

It shall be the exclusive responsibility of the contractor to select, procure supply purchase, pay, 

transport, store, transfer, fabricate, manufacture, erect and or install materials/items required to 

be procured supplied and erected within the scope of work they are intended and they meet the 

specifications for the relevant works. Materials brought to site will be subjected to test t random 

in any reputed laboratory and the result so obtained will be binding on the contractors. The 

engineer shall be entitled to reject any store, material or item, which is not found in strict 

conformity with the standard specifications. In case due to non-availability of certain sections, 

the substitutions deviation in adopted by using higher sections. Payment will be made to the 

contractor only for the section proposed and approved in the original design. Quality f structural 

steel shall conform to IS 226 with any latest amendment. 

1.2. Fabrication of Materials Galvanization. The workmanship' shall be in conformity with the 

established ISI standards for the type involved. Fabrication shall be done with due care to 

eliminate mismatching of holes. Members with mismatched holes beyond 1.0 mm shall be 

replaced and those within 1.0 mm shall be made good by reaming and by applying suitable 

quality zinc rich primer in the workshop. No gas cutting of members for matching will be done at 

site under any circumstances. Members shall be of full length and shall not be made good by 

welding. Galvanizing shall be done strictly as per the relevant IS specifications 2629, 

4759,2636[with latest amendments] and will be got inspected by the ITI representative at the 

time of execution. 

 
1.3. Strengthening of Tower: Tower strengthening shall follow the schedule of sequence. Every 

bay erected shall be properly secured with bolts and nuts and the work left unfinished each day 

shall be secured with guy ropes etc before leaving the site to ensure that the members which 

are free do not get displaced on account of possible wind pressure or storms during the 

absence of erectors. Derricks of adequate strength shall be deployed for erection of Antenna to 

ensure the safety of material and workmen. The fibre ropes/Hessian ropes stall be tested for 

strength before using them on work. 

 

 

1.1 MATERIALS, EQUIPMENTS AND STORES: 

It shall be the exclusive responsibility of the contractor to select, procure, supply, purchase, pay, transport, 

store, convert, transfer, fabricate, manufacture, erect and or install materials/items required to be produce 
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supplied and erected within the scope of work they are intended and they meet the specifications for the 

relevant works. 

1.2 QUALITY OF MATERIALS: 

The contractor shall guarantee and ensure that all materials/stores/items supplied for incorporation in the 

tower work are free from defects and suitable for the purpose of which they are intended and they meet the 

specifications for the relevant works. Materials brought to site will be subjected to test at random in any 

reputed laboratory and the result so obtained will be binding on the contractor. The engineer shall be entitled 

to reject any store material or item, which is not found in strict conformity with the standard specifications. In 

case due to non-availability of certain sections, the substitution/sectional deviation in adopted by using 

higher section proposed and approved in the original design. Quality of structural steel shall conform to 

IS:226 

1.3 FABRICATION-MATERIALS AND GALVANIZING: 

The workmanship of the contractor shall be of the highest order and shall be conformity with specification 

and established standards for the type involved. Fabrication shall be done with due care to eliminate 

mismatching of holes. 

Members with mismatched holes beyond 1.0mm shall be replaced and those within 1.0mm shall be made 

good by reaming and made good by applying suitable quality zinc rich primer in the workshop. No gas 

cutting of members for matching will be allowed at site under any circumstances. 

Members shall be of full length and shall not be made good by welding. 

Galvanizing shall be got done strictly as per ISI specifications 2629,4759 and 2636 and will be got inspected 

by the ITI representative at the time of execution. 

1.4 FASTENERS: 

Shall strictly conform to IS 1367 and shall be galvanized in accordance with IS:5358. 
 

 

1.5 PAINTING: 

 
The zinc Chromate primer shall conform to IS:2074 and stand the test as per IS:104. The synthetic enamel 

shall be superior quality and conform to IS: 2932 

 
Sample of paints brought at site will be collected at random and sent to any of the reputed laboratories and 

the results so obtained will be binding on the contractor. The cost incurred on testing will be borne by the 

contractor. 

 
The tower will be painted alternatively with synthetic enamel paint of colours-International orange and white. 

The top most portion and bottom most portion should be painted with international Orange colour. The depth 

of band can be anywhere between 4 meters and 6 meters depending upon the location of bracing etc. 
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1.6 STRENGTHENING OF TOWER: 

 
Tower strenghthening should follow the schedule of sequence. Every bay erected should be properly 
secured by bolts and nuts and the work left unfinished ach day shall be secured with guy ropes etc., before 
leaving the site to endure that the members which are free do not get displayed on account of possible with 
pressure or storms during the absence of erectors. Derricks of adequate strength shall be deployed for 
erection of Antennae and ensure the safety of material and work men. The Fiber Ropes/Hessian Ropes shall 
be tested for strength before using them on work. 

 
 

 

1.7 INSURANCE: 

 
The contractor shall take an insurance policy/policies at his cost with the approved insurances agencies 
covering all the store materials and finished tower while these stores, materials and finished tower while 
these stores, materials and finished towers are in transit to site, in storage and under erection at site till the 
system is commissioned and handed over to the employer by contractor. It shall be the exclusive 
responsibility of the contractor to keep the policy in force and lodge claims for damages with the insurance 
agency and get the claims settled. 

1.8 TAXES AND DUTIES: 

 
The rates quoted shall inclusive all the taxes, duties, import, excise duty and any other levies imposed by 
State/Central Government from time to time. 

 
 
 

 

1.9 COMPLETION CERTIFICATE: 

 
On completion of work, the contractor shall intimate to the employer at least 15 days in advance enable the 
employed to jointly inspect the work. After such joint inspection and on finding that if the work has been 
completed satisfactorily, contractor shall take up immediately such steps as to rectify removing the defects to 
the entire satisfaction of the engineer. 

1.10 NO CLAIM CERTIFICATE: 

 
The contractor shall not be entitled to make any claim whatsoever against the employed under or by virtue of 
or arising out of the contract, nor shall the employer entertain or consider any such claim, if made by the 
contactor after he shall have signed a ‘No Claim Certificate’ in favor of the employer in such form as shall be 
required by the employer after the works are finally accepted and paid for. 
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1.11 GUARANTEE: 

 
Guarantee is lieu of any warranty conditions or liability implied by law, your liability in respect of any defect of 
material and workmanship or failure of goods supplied or for any loss, injury or damage attributed thereto 
should be limited to making good by replacement or repair of such defects which under proper use appear 
therein and arise solely from faulty material of workmanship within 12 months from date of completion at the 
termination of which, all liabilities on contractor’s part cease, provided always that defective parts/goods are 
properly returned together with the details of defects/ failures. The repaired or new parts to be delivered free 
of charge to the delivery point. Subject to the above, as provided, contractors should guarantee that the 
workmanship of the goods supplied shall be of good quality and in conformity with the specifications as 
stated in the contract and shall be capable of fulfilling the prescribed function provided that the buyer and its 
personnel shall duly comply with the normal maintenance and operational instructions. This guarantee will 
be valid for a period of 12 months from the date of completion. If we find any defect/s and shortcoming/s in 
the goods during the guarantee period, we shall notify immediately to the contractor about the defect/s or the 
shortcoming/s noticed. The contractor, at their own cost and as soon as possible thereafter, repair and/or 
rectify the defects and/or shortcoming/s as notified provided all such defect/s and shortcoming/s not having 
been caused due to normal wear and tear in the course of operation and/or to be failure on the part of the 
buyer to comply with maintenance and operation instructions given by the contractor from time to time. 

 
 
 

 

2. SAFETY CODES 

 
1. Suitable scaffolds shall be provided for workmen for all work that cannot safely be done from the 

ground or from solid constructions except such short period work as can be done safely from 

ladders. When a ladder is used an extra mazdoor shall be engaged for holding the ladder and if 

ladder is used for carrying materials as well, suitable footholds and hand holds shall be provided on 

the ladder and the ladder shall be given an inclination not steeper than 14 (1/4 horizontal and 1 

vertical). 

 
2. Scaffolding or staging more than 3.25 meters above the ground or floor, swing or suspended from 

an overhead support, shall have a guard rail properly attached, bolted, braced and otherwise 

secured at least 1 meter high above the floor or platform of such scaffolding or staging and 

extending along the entire length of the outside and ends thereof with only such openings as may 

be necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to 

prevent it from swaying from the building or structure. 

 
3. Working platform, gangways, and stairways shall be so constructed that they do not sag unduly or 

unequally, and if height of a platform or gangway or stairway is more than 3.25 meter above ground 

level or floor level, it shall be closely boarded, have adequate width and be suitably fenced as 

described in 2 above. 

 
4. Every opening in floor of building or in a working platform shall be provided with suitable means to 

prevent fall of persons or materials by providing suitable fencing or railing with a minimum height of 

1 meter. 

 
5. Safe means of access shall be provided to all working platforms and other places. Every ladder 

shall be securely fixed. No portable single ladder shall be over 9 meters in length. Width between 
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side rails in a run ladder shall in no case be less than 30 cm for ladders up to and including 3 

meters in length. For longer ladders this shall be increased at 6mm. for each additional 30 cm of 

length. Uniform step spacing shall not exceed 30 cm. Adequate precautions shall be taken to 

prevent danger from electrical equipment. No materials on any of the sites shall be so stacked or 

placed as to cause danger or inconvenience to any person or the public. The sub-contractor shall 

provide all necessary fencing and lights to protect public from accidents and shall be bound to bear 

expenses of defense of every proceedings at law that may be brought by any person for injury 

sustained during the above precautions and to pay any damages and costs which may be awarded 

in any such suit, action or proceedings to any such person or which may with the consent of the 

sub-contractor be paid to compromise any claim by any such person. 

 
6. EXCAVATION AND TRENCHING: 

All trenches, 1.5 meters or more in depth, shall at all times be supplied with at least one ladder for 

each 20 meters in length or fraction ladder shall be extended from bottom of trench to at least 1 

meter above surface of the ground, sides of a trench which is 1.5 meters or more in depth shall be 

stepped back to give suitable slope of security held by timber bracing, so as to avoid the danger of 

sides collapsing, excavated material shall not be placed with in 1.5 m of edge of trench or half 

depth of trench, whichever is more, cutting shall be done from top to bottom. Under no 

circumstances shall undermining or undercutting be done. 

 
7. DEMOLITION: Before any demolition work is commenced and also during the process of the work. 

a) All roads and open areas adjacent to the work site shall either be closed or suitably protected. 

 
b) No electric cable or apparatus which is liable to be a source of danger over a cable or 

apparatus used by operator shall remain electrically charged. 

 
c) No floor, roof, or other part of a building shall be over loaded with debris or materials as to 

render it unsafe. 

 
8. All necessary personal safety equipment as considered adequate by the Engineer-in-charge shall 

be available for use of persons employed on the site and maintained in a condition suitable for 

immediate use, and the sub Contractor shall take adequate steps to ensure proper use of 

equipment by those concerned. 

 
b) Workers employed on mixing asphalted materials, cement and lime mortars concrete shall be 

provided with protective footwear and protective goggles. 

 
c) Those engaged in handling any material which is injurious to eyes shall be provided with 

protective goggles. 

 
d) Those engaged in welding works shall be provided with welder's protective eye-shields. 

 
e) Stone breakers shall be provided with protective goggles and protective clothing and seated 

at sufficiently safe intervals. 

 
When worker are employed in sewers and manholes, which are in use the Contractor shall 

ensure that manhole covers are opened and manholes are ventilated it for an hour before 

workers are allowed to get in to them, Manholes so opened shall protected off with suitable 
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railing and provided with warning signals or boards to prevent accident to public. 

 
f) The Contractor shall not employ men below the age of 18 years and women on the work of 

painting with products containing lead in any form. Whenever men above age of 18 are 

employed on the work of lead painting the following precautions shall be taken. 

 
i) No paint containing lead or lead products shall be used except in the form of paste or 

readymade paints. 

 
ii) Suitable face masks shall be supplied for use by workers when paint is applied in the 

form of spray or a surface having lead paint dry rubbed and scrapped. 

 
iii) Overalls shall be supplied by the Contractor to workmen and adequate facilities shall be 

provided to enable working painters to wash during and on cessation of work. 

 
9. When work is done nearer any place where there is risk of drowning, all necessary equipment shall 

be provided and kept ready for use and all necessary steps taken for prompt rescue of any person 

in danger and adequate provision made for prompt first aid and treatment of all injuries likely to be 

sustained during the course of the work. 

 
10. Use of hoisting machines and tackle including their attachments, anchorage and supports shall 

confirm to the following. 

 
a) i) There shall be good mechanical construction, sound material and adequate strength and 

free from patent defects and shall be kept in good working order and properly maintained. 

 
ii) Every rope used in hoisting or lowering materials or as a means of suspension shall be of 

durable quality and adequate strength, and free from patent defects. 

 
b) Every crane operator or hoisting appliance operator shall be properly qualified and no persons 

under age of 21 years shall be in charge of any hoisting machine including any scaffold to 

give signals to operator. 

 
c) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 

block used in hoisting or lowering or as means of suspension, safe working lead shall be 

ascertained by adequate means. Every hoisting machine and all gear referred to above shall 

be plainly marked with the safe working load. In case of a hoisting machine a variable safe 

working load, each safe working load and the conditions under which it is applicable shall be 

clearly indicated. No part of any machine or of any geared referred to above in the paragraph 

shall be loaded beyond safe working load except for the purpose of testing. 

 
d) In case of a hoisting machine, safe working load should be verified by the Engineer-in charge 

assigned to such Contractor's machines the Contractor shall get checked working load of 

each machines to Engineer-in-charge whenever he brings it to site of work and get it verified 

by the Engineer-in-charge. 

 
11. Motors gearing, transmission, electric wiring and other dangerous parts of hoisting appliance 

shall be provided with efficient safeguards, hoisting appliances shall be provided with such 

means as will reduce to the minimum risk of accidental descent of load. Adequate precautions 
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shall be taken to reduce to the minimum risk of any part of a suspended load becoming 

accidentally displaced. When workers are employed on electrical installations which are already 

energized, insulation mars, working apparel such as gloves, sleeves and boots, as may be 

necessary, shall be provided; workers shall not wear any rings, watches and carry keys or other 

materials which are good conductors of electricity. 

 
12. All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in a safe condition and no scaffold, ladder or equipment shall be altered or removed 

while it is in use. Adequate washing facilities shall be provided at or near places of work. 

 
13. These safety provisions shall be brought to the notice of all concerned by display on a notice 

board at a prominent place at the workshop. Persons responsible for ensuring compliance with 

the safety codes shall be named therein by the sub Contractor. 

 
14. To ensure effective enforcement of the rules and regulations relating to safety precautions, 

arrangements made by the sub Contractor shall be open to inspection by the Engineer-in- 

charge or his representatives and the Inspecting Officers as defined in the Contract Labour 

Regulation. 

 
15. Notwithstanding the above conditions 1 to 14, the Contractor is not exempted from the 

operation of any other Act or Rule in force. 
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CHECK LIST FOR THE SUBMISSION OF TENDER: 

Whether the following documents are enclosed: 

 

Sl.No. Description Yes No. Page 

no. 

1 Documents in support of submission of cost of tender 

document 

   

2 Documents in support of submission of EMD    

3 Copy of Power of Attorney of authorized 

signatory of the bid on stamp paper duly notarized 

   

4 EPF registration certificate    

5 GST registration certificate    

6 Average annual financial turnover for the last 

three years certified by the Chartered Accountant with 

registration number 

   

7 Work completion certificate during the last five years    

8 Organization set up of the company [as per annexure]    

9 Details of ongoing works    

10 Signed Integrity Pact    

11 Any Litigation History    

12 All the pages of tender documents signed .    

13 Signed non-disclosure agreement    

14 Price Bid – Part II (Separate)    

 

 
Note: Bidder has to take a notice of above points and check mark Yes / No. The checklist shall 

be placed in the technical bid. 



E-tender for Strengthening of Micro Wave Towers 
Ref: ITI/NSU/CIVIL-DEL/2024/116/Tower/25/Group1 Date: 14.02.2025 

Page 112 of 112 

Signature of the bidder ITI LIMITED 

 

 

 
 
 
 
 
 
 
 
 
 
 
 

 
FINANCIAL BID [PART TWO] 

SECTION - VIII 

PART – II: PRICE BID 

Refer Excel attached for each Group 
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