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NOTE: COUNTER OFFERS/CONDITIONAL OFFERS IF MADE WILL NOT BE ACCEPTED AND 

SUMMARILY REJECTED 

 

Tenderer: 

 

Shri/ M/s ………………………………………………………………………………………………………….... 

………………………………………………………………………………………………………………………. 

 

Assistant Manager 

 

ITI Limited ESG (ASCON),  

C/o. HQ 5 Sig Group,  

Opp. HQ Western Air Command,  

NH-8, Asmara Lines, 

Delhi Cantt. 110010. 

 

TENDER FOR "CONSTRUCTION OF SELF SUPPORTING STEEL STRUCTURAL TOWERS FOR 

NATIONAL IMPORTANCE PROJECT” 

 

Dear Sirs,  

 

I/We have read and examined the following documents relating to the above works for the 

Communication Project.  
 

a. General Notice & intimation to tenderer.  

b. Specifications, Bill/Schedule of Quantities and Schedule of rates & Special conditions.  

c. Drawings (Indicative for tender purpose only)  

d. General conditions of contract including Contractor's Labour Regulations, Model Rules for Labour 

Welfare and Safety Code appended to these conditions together with the amendments thereto. 
 

I/We hereby tender for execution of the works referred to in the aforesaid document upon the terms 

and conditions contained or referred to therein and in accordance in all respects with the 

specifications, designs, drawings and other relevant details at the rates contained in schedule of rates 

and within the period(s) of completion as stipulated for the total sum of Rs----------------- 

 

In consideration of I/We being invited to tender, I/We agree to keep the tender open for acceptance for  

120 days from the date of opening thereof and not to make any modification in its terms and conditions 

which are not acceptable to the Company.  
 

A sum of Rs.----------------------------- is hereby submitted in Cash/Bank Draft / Banker's pay order as 

earnest money. If we fail to keep the tender open as aforesaid or make any modifications in the terms 

and conditions of the tender which are not acceptable to the company, I/We agree that the Company 

shall without prejudice to any other right or remedy be at liberty to forfeit the full earnest money 

absolutely.  

 

Should this tender be accepted, I/We hereby agree to abide by and fulfil all the terms, conditions and 

provision of the aforesaid documents.  
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I/We further agree that in case my/our tender is accepted to deposit the additional Security amount of 

5% in the form of Bank Guarantee Performance Security deposit in accordance with the general terms 

and conditions enclosed herewith.  

 

If, after the tender is accepted, I/We fail to commence the execution of the works as provided in the 

conditions, I/We agree that the company shall without prejudice to any of their right or remedy be at 

liberty to forfeit the said total earnest money absolutely i.e. Rs. ----------------------------.I/We attach 

herewith by Me/Us statement showing the details of construction works carried out for reference and to 

substantiate my/our experience and capacity to carry the work on tender.  

 

Our Bankers 

are………………………………………………………………………………………………………. 

………………………………………………………………………………………………………………………

….. 

 

I/We also undertake to complete all works and handover the same in a satisfactory manner to the 

company or their authorised representatives within the stipulated time as mentioned in the NITfrom 

15th day of the orders issued to start the works.  

 

I/We understand and note that the decision to entrust the above to the lowest tenderer or otherwise 

rests with the company.  

 

Yours Faithfully,  

 

 

                                                                                       

(CONTRACTOR/S) 

                                                                                                                      Address: 

 

 

                                                                                                                    Dated:  

Signed in the presence of  

1. Witness……………………………………… 

Address……………………………………...    

Date:…………………………………………  

 

2. Witness………………………………………   

Address………………………………………   

Date:…………………………………………  
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Table A: Locations of Tower 

 

 

The detailed site location will be handed over after submission of signed Non-

Disclosure Agreement. 
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Note:  The tender documents can be downloaded from the Company web site www.itiltd.in or 

https://itilimited.euniwizarde.com/ and   from Government portal eprocure.gov.in 
 

Corrigendum:Any corrigendum/addendum/errata in respect of the above tender shall be made 

available only at our official website www.itiltd.in. or https://itilimited.euniwizarde.com/ No 

further press advertisements will be given. Hence, all bidders are advised to check the ITI ltd 
website regularly. Documents submitted in connection with Pre-Qualification/Technical bid will 
be treated confidential and will not be returned.  

SL  

NO 
DESCRIPTION INFORMATION 

1 REFERENCE NO. OF TENDER DOCUMENT 
ITI/NSU/CIVIL-DEL/2024/0113/Tower/14 

dated 03-06-2024 

2 DATE OF UPLOADING OF TENDER DOCUMENT 03-06-2024 

3 MODE OF SUBMISSION OF TENDER E-tender 

4 LAST DATE & TIME FOR SUBMISSION OF BIDS 18-06-2024 at 11: 00 hrs. 

5 PRE BID MEETING 07-05-2024  

6 DATE & TIME OF OPENING OF TECHNICAL BIDS 18-06-2024 AT 16:30 hrs. 

 

 

7 

OPENING OF FINANCIAL BIDS WILL BE INTIMATING LATER 

8 COST OF TENDER  DOCUMENT 
Rs.10,000.00[Ten thousand only-Exclusive of GST @ 

18%] 

9 

EARNEST MONEY DEPOSIT 

(EMD) IN THE FORM OF  

DEMAND DRAFT/ BANKERS CHEQUE. 

2.9 lacs 

10 FINANCIAL TURNOVER 0.42 cr. 

11 SOLVENCY CERTIFICATE VALUE 0.56 cr. 

12 ADDRESS FOR BID SUBMISSION 

Assistant Manager 

ITI Limited ESG (ASCON),C/o. HQ 5 Sig Group, Opp. HQ 

Western Air Command,  

NH-8, Asmara Lines,Delhi Cantt. 110010. 

13 SECURITY DEPOSIT 
10% OF CONTRACT VALUE [5% performance 

guarantee and 5% recovered from Running bills] 

14 VALIDITY 
120 days from the last date of submission of bid 

 

15 PERFORMANCE GURANTEE 5 % OF CONTRACT VALUE 

16 TIME ALLOWED FOR COMPLETION Six months from the date of handing over of sites. 

17 ESCALATION NIL 

18 CONTACT PERSON 
Mr. Kumar Gaurav Ph: 8651991828,  

Mr. Vishal Batra     Ph. 9878216812 

19 ESTIMATED COST 1.40 cr. 

http://www.itiltd.in/
https://itilimited.euniwizarde.com/
http://www.itiltd.in/
https://itilimited.euniwizarde.com/
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SECTION - I 

NOTICE INVITING TENDER 

(For DESIGN, SUPPLY & ERRECTION OF M/W TOWERS) 

 

ITI ltd invites item rate offers from reputed tower execution agency for the tender comprising of 

works like designing, supply and erection of tower including soil investigation for tower foundation 

and associated works. The proposed work is to be executed as per the detailed specification laid 

out in tender documents strictly meet specific requirements enumerated in the detailed tender 

documents:  

Mega Communication Project of the Company which will be in Northern India, Western India, 

Northeastern states. 

 

ELIGIBILITY CONDITIONS FOR THE BIDDERS 
 

I. MINIMUM ELIGIBILITY CRITERIA FOR PARTICIPATION IN THE TENDER 

Experience of having completed similar works during the last 7 years ending 01-04-

2023 
 

i) Three similar works each costing not less than 40% of the estimated cost put to tender. 
OR 

ii) Two similar works each costing not less than 50% of the estimated cost put to tender. 
OR 

iii) One similar work costing not less than 80% of the estimated cost put to tender. 

 

NOTE: Similar work shall be supply, fabrication, erection of towers and associated civil works for 

a height of 60 meter  

iv) The past experience in similar nature of work should be supported by certificates issued by 

an Officer not below the rank of Executive Engineer or equivalent. In case the work 

experience of other than Govt./Semi.Govt. / PSUs/ autonomous bodies the 

completion certificate shall be supported with copies of Work order and full 

payment TDS certificates [Form 26AS] issued by owner for the work executed.  
 

v) Agencies/Contractors have to submit along with the tender, the photocopy of completion 

certificates issued by the clients in support of having completed similar works during the 

last 7 years. Eligible agencies/Contractors can download the tender documents and submit 

the tender duly signed on all pages on or before the time and date specified in the Notice 

Inviting Tender. 
 

II. Financial Strength:  
 

i) The average annual financial turnover for last 3 years shall be as specified in tender 

cost put to tender. The requisite Turnover shall be duly certified by Chartered Accountant 

with his seal/Signatures and registration number.  
 

ii) Net worth of the Company as on 31st march of Previous Financial year should be positive. 
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iii) Bank Solvency Certificate issued from nationalized or any schedule Bank should be at 

least as specified in the tender. The certificate should have been issued within last 6 

months.  [ANNEXURE - 14] 

 

The tenders are invited in TWO BIDS, consisting of Technical Bid (Part-A) and Price/ Commercial 

Bid (Part-B) 

The Technical Bid (Part-A)without the Price/Rate shall contain the following details: 

1. Bidder’s Profile 

2. Acceptance of all the terms & conditions indicated in our tender. 

3. Earnest Money Deposit (EMD) and Tender document fee as specified in the tender shall be 

payable with the bid. This shall be submitted before scheduled submission of tender as a 

Demand Draft or through NEFT or bank transfer or Pay Order drawn at a Scheduled 

Bank/Post Office in favor of ITI Limited (N S UNIT), Dooravani Nagar, Bengaluru - 560016. 

The Bank details for crediting/Transferring money to ITIL is as below. 

4. Earnest Money Deposit (EMD) as specified in the tender and Tender document fee of Rs. 

10,000 (Rupees Ten Thousand Only) plus GST @18% (Total Rs. 11,800) shall be payable 

with the bid. This shall be submitted before scheduled submission of tender as a Demand 

Draft or through NEFT or bank transfer or Pay Order drawn at a Scheduled Bank/Post Office 

in favor of ITI Limited (N S UNIT), Dooravani Nagar, Bengaluru - 560016. The Bank details 

for crediting/Transferring money to ITIL is as below. 

Account No: 10637729843 

Bank: State Bank of India 

Branch: IFB 

IFSC Code: SBIN0009077 

MICR Code: 560002016 

Type of Account: CC A/c. 
 

5.  All the documents regarding eligibility criteria. 

6. All the pages of the tender document signed. 

 

The Price/Commercial Bid (Part-B), shall contain the specific rate in figures and words. 
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MANDATORY DOCUMENTS FOR ELIGIBILITY CRITERIA. 

Essentials   

Average Financial Turnover 

certificate of last three financial 

year from CA 

 

Solvency certificate  

EMD  

Work Experience certificate 

[Completion] 

Experience of having completed similar works during the 

last 7 years ending 01-04-2023 

 Three similar works each costing not less than  
40% of the estimated cost put to tender. 
OR 

 Two similar works each costing not less than  
50% of the estimated cost put to tender. 
OR 

 One similar work costing not less than  

80% of the estimated cost put to tender. 

Similar work shall be supply, fabrication, erection of towers and 

associated civil works for a height of 60 meter.  

 

 

 

Other Documents As per Tender Document 

 

Note: The bidder has to quote, keeping in view prevailing local site conditions.  

The given location is tentative and may change to any nearby locations.  

 

 

Thanking you 

Yours faithfully 

For ITI Limited 

Assistant Manager 
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SECTION – II 

GENERAL TENDER NOTICE INFORMATION TO BIDDERS 

1. Item rate e-tenders are invited on behalf of M/s ITI Limited from limited Bonafide and experienced 

agencies of Goverment State/ Central and Under takings/ Enterprises of State / Central  India and ITI 

empanelled contractors for executing the following in accordance with Terms and conditions 

specifications drawings etc., as detailed in the tender document. 

Name of Work : 

CONSTRUCTION OF SELF SUPPORTING STEEL STRUCTUREAL TOWERS FOR NATIONAL 

IMPORTANCE PROJECT 

The M/w Towers shall be of self supporting type of  towers shall be designed to conform to relevant 

standards to withstand maximum wind pressure prevailing location and the dead and wind loads 

perpendicular to the face and also along the diagonal for the maximum wind velocity specified in latest 

ISI specification for such locations. Besides the above, the design should cater for static and dynamic 

analysis with the limitations of the seismic forces applicable to the actual location. The analysis should 

be such that they can be cross-checked by computer analysis.  

The designs made by the contractor shall be got cross-checked by the contractors using computer 

analysis for structural stability from any of the following recognized institutes. 

1. Central Building Research Institutes- Roorkee 

2. IIT Kanpur 

3. IIT Madras 

4. Structural Engineering Research Centre-Chennai  

5. Indian Institute of Science-Bangalore 

6. CPRI, Bengaluru. 
 

And obtain clearance from them before the drawings are issued for fabrication/construction. Necessary 

Proof Check certificates will be produced to I.T.I. The contractor shall bear all the expenditure on this 

account. (If any modifications are suggested by the institute consultant’s consequent upon its cross 

check the same will be got incorporate by the contractor at no extra cost. 

 

Designs shall be made for the steel tower structures and also its foundations. The foundation shall be 

based on the soil data which is to be get it done by the agency. The details there of shall be 

submitted for each station in 6 hard and one copy in electronic form in a CD copies for each station. The 

cost of the design of tower foundation, and design of tower, its cross check by the recognized Institute 

and supply of drawings thereof, will be deemed to have been included in the item no. 1 no of schedule 

of quantities and no extra charges will be payable on this account. 

 

 

 

2. ELIGIBILITY CONDITIONS FOR THE BIDDERS  

 

I. MINIMUM ELIGIBILITY CRITERIA FOR PARTICIPATING IN THE TENDER 
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a) The bid can be submitted by a Sole Bidder. The Sole bidder be an Indian registered company 

and GST registered and should have at least 3 years of operations in India as on bid submission 

date.  

b) The Sole Bidder should have aminimum average annual turnover as specified on the page no. 6 

of the tender  for the last three audited financial year. 

 

c) Net worth of the Company as on 31st march of Previous Financial year should be positive. 

  

 

d) Audited and certified financial statements, including Audited Annual Reports shall be submitted 

as proof for eligibility conditions mentioned in clauses. 

 

e) The sole Bidder should not have been blacklisted/debarred by any Govt. department or any PSU 

in India during last three (3) years as on bid submission date. An undertaking in the company 

letter head shall be submitted by the Sole Bidder. 

f) Bidder should submit solvency Certificate valued at least  as mentioned in the tender. [issued on 

or after 01-08-2020] 

II. WORK EXPERIENCE FOR ELIGIBILITY. 

Experience of having completed similar works during the last 7 years ending 01-04-2023 

 

 Three similar works each costing not less than 40% of the estimated cost put to tender. 
OR 

 Two similar works each costing not less than 50% of the estimated cost put to tender. 
OR 

 One similar work costing not less than 80% of the estimated cost put to tender. 

NOTE: Similar work shall be fabrication and erection of towers for a height of 60 meter  

1. Manufacturing facility: The applicant should have own manufacturing unit including hot dip 

galvanizing facility as per relevant IS of Bureau of Indian standards. 

2. The past experience in similar nature of work should be supported by certificates issued by an 

Officer not below the rank of Executive Engineer or equivalent. In case the work experience 

of other than Govt./Semi.Govt. / PSUs/ autonomous bodies the completion certificate 

shall be supported with copies of Work order and full payment TDS certificates [Form 

26AS] issued by owner for the work executed.  
 

3. Agencies/Contractors have to submit along with the tender, the photocopy of completion 

certificates issued by the clients in support of having completed similar works during the last 3 

years. Eligible agencies/Contractors can download the tender documents and submit the 

tender duly signed on all pages on or before the time and date specified in the Notice Inviting 

Tender. 

 

4. The past experience during the last 7 years, in similar nature of work should be supported by 

certificates issued by the client’s organization. In case the work experience is of private sector, 

the completion certificate shall be supported with the copies of letter of Award and copies of 

Corresponding TDS certificate [Form 26AS]. Value of work will be considered equivalent to the 

amount of TDS certificates. 
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5. The value executed works shall be brought to the current level by enhancing the actual value 

of work done at a simple rate of 7% per annum, calculated from the date of completion to 

previous day of last day of submission of tenders. 

 

6. Joint venture/Consortia of firms /Companies shall not be allowed and the bidders should meet 

the criteria themselves. 
 

III. FINANCIAL STRENGTH:  

 

a. The average annual financial turnover for last 3 years shall be as mentioned in the tender. The 

requisite Turnover shall be duly certified by Chartered Accountant with his seal/Signatures and 

registration number. [Annexure-VII] 

b. Net worth of the Company as on 31st march of Previous Financial year should be positive. 

c. Bank Solvency Certificate issued from nationalized or any schedule Bank should be at least 

as specified onpage no. 6 of the tender. The certificate should have been issued within last 6 

months  [Annexure-14] 
 

3. Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if 

they have: 

i. Made misleading or false representation in the forms, statements, affidavits and     

attachments submitted in proff of the qualification requirements, ad or record of 

submission of any false/fake documents. 

ii. Record of poor performance such as abandoning the works, not properly completing the 

contract, inordinate delays in completion, litigation histroy, or financial failures etc., 

iii. Participated in the previous bidding for the same work and had quoted unreaosnablly high      

or  low bid prices and could not furnish rational justification for it to the Employer. 
 

4. TENDER DOCUMENTS SHALL BE FILLED IN AND SUBMITTED IN ORIGINAL 

 

        e- Envelope – I [Technical Bid] 

    The Tender as submitted shall consist of the following: 
 

i. Cover note by the Bidder indicating name of the Company/Organization, address, 
communication details (mobile numbers, land line numbers, fax numbers, e-mail ids for 
correspondence), name of the contact person, designation of the Bid submission 
authority. The bidder is also required to indicate the groups for which bid is applied. 

ii. Complete  set of tender documents original as sold dully/downloaded filled and signed by 

the tenderer as prescribed in the different places of the tender document. 

iii. Information regarding the tenderer [organisataion set up]  as in the prorforma enclsoed at 

Annexure-8 . 

iv. Declaration regarding the Tenderers work of comparable nature and constructions 

organisation  in the promorma enclosed in Annexure  -9 

v. Cost of tender documents and  EMD. 

vi. Income Tax Return for the last three financial year(2020-2021, 2021-2022, 2022-2023). 

vii. PAN Number and GST Registration  cerfificate. 

viii. Earnest Money Deposit (EMD) as specified in the tender and Tender document fee of Rs. 

10,000 (Rupees Ten Thousand Only) plus GST @18% i.e. Total Rs. 11,800 (Rupees 
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Eleven thousand eight hundred only) shall be payable with the bid. This shall be paid well 

in advance of tender submission time through Demand Draft or NEFT or bank transfer or 

Pay Order drawn at a Scheduled Bank/Post Office in favor of ITI Limited (N S UNIT), 

Dooravani Nagar, Bengaluru - 560016. The Bank details for crediting/Transferring money 

to ITIL is as below. 

Account No: 10637729843 

Bank: State Bank of India 

Branch: IFB 

IFSC Code: SBIN0009077 

MICR Code: 560002016 

Type of Account: CC A/c. 

 

Note:The DD no. /Bankers pay order no. shall be clearly indicated on the letter head 

along with a scanned copy of the above payment must be uploaded during tender 

submission.  

ix. Power of attorney in the case as authorised representative who has signed the tender. 

x. Solvency Certificate of value as mentioned in NIT [page 6] [Annexure-14 ]. 

xi. An integrity pact duly signed by the tenderer shall be submitted. Any bid without a signed 
Integrity pact shall be rejected. [Annexure-3] 

e- Envelope 2 [Financial Bid] 

 

Financial bid- cosists document with  rate quoted in figures and words only. 

 

5. CLARIFICATIONS: 

5.1 Bidders desirous of seeking clarifications on the Tender, may send their queries through                  

email to:  civil_nsu@itiltd.co.in, also on https://itilimited.euniwizarde.com/, Ph: 

9878216812/8651991828. On the Bid opening day, only technical bids will be opened. The 

Bidders who are desirous of attending bid opening may do so as per the e-Tendering process 

(TOE). 

5.2 Bids without authenticated proof of Bid document fee, EMD and other technical compliances as 

required and prescribed in this Tender, will be rejected.  

5.3 The date for opening the financial bids will be communicated to all technically qualified and 

eligible bidders separately, through registered email. 

5.4 The address for all correspondences regarding this Tender shall be marked to AGM (C), NS 

Unit, ITI Limited through E-mail: civil_nsu@itiltd.co.in 

5.5 The offers prepared by the Bidders and all the correspondences and documents relating to the 

offers submitted/exchanged by the Bidder, shall be written in English language. 

5.6 ITI reserves the right to suspend or cancel the Tender process at any stage, or to accept, or 

reject any, or all offers at any stage of the process and / or to modify the process, or any part 

mailto:civil_nsu@itiltd.co.in
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thereof, at any time without assigning any reason, without any obligation or liability whatsoever 

and the same shall be published in the ITI website or intimated through email. 

5.7 ITI Ltd does not take any responsibility for the delay caused due to non-availability of internet 

connection or sever/traffic jam, etc. for online biding. 

5.8 The Bidder shall bear all costs associated with the preparation and submission of its Tender, 

including cost of presentation for the purpose of clarification of the offer, if so desired by ITI. 

5.9 At any time prior to the last date for receipt of offers, ITIL, may, for any reason, whether at its 

own initiative or in the response to a clarification requested by the prospective bidders, modify 

the Tender document. 

5.10 Also, ITI may, at its discretion, extend the last date and time for the receipt of offers and/or 

make other changes in the requirements set out in the Invitation for Tender at its own accord or 

in order to provide reasonable time to bidders to take the amendments into account in 

preparing their offers. 

5.11 If the last day for the bid submission is declared as a holiday, bid submission will be freezed on 

holiday however, the tender will be opened on the same time on the next working day. 

6. SIGNING OF BID 

6.1 The bidder shall prepare, as a part of his bid, the bid documents duly signed on each and 

every page submitted (digital signatures accepted on e-tendering portal), establishing the 

conformity of his bid to the bid documents of all the works to be executed by the bidder under 

the contract and the credentials claimed to comply the bid conditions. 

6.2 The bid shall contain no inter-lineation, erasures or overwriting except as necessary to correct 

errors made by the bidder in which case such corrections shall be signed with dated by the 

person or persons signing the bid. 

7. DISCLAIMER: 

7.1 ITI and/or its officers, employees disclaim all liability from any loss or damage, whether    

foreseeable or not, suffered by any person acting on or refraining from acting because of any 

information including statements, information, forecasts, estimates or projections contained in 

this document or conduct ancillary to it whether or not the loss or damage arises in connection 

with any omission, negligence, default, lack of care or misrepresentation on the part of ITI 

and/or any of its  officers, employees. 

 
7.2 All information contained in this Tender provided / clarified is in good faith and interest. This is 

not an agreement and is not an offer or invitation to enter into an agreement of any kind with 

any party. 

7.3 Though adequate care has been taken in the preparation of this Tender document, the 

interested bidders shall   satisfy   themselves that   the   information contained in the document   

is   complete   in   all   respects to enable to make an informed decision to bid. Interested 

Bidders are required to make their own enquiries and assumptions wherever required. 



 
Ref: ITI/NSU/CIVIL-DEL/2024/0113/Tower/14                          Date: 03.06.2024  

Page 15 of 117 

 

ITI LIMITED 
 Signature of the bidder 

 

7.4 Information provided in this document or imparted to any respondent as part of the Tender 
process is confidential and shall not be used by the respondent for any other purpose, 
distributed to, or shared with any other person or organization. 

 

8. GENERAL INFORMATIONS TO THE BIDDER 

8.1 Earnest money deposit of an amount as mentioned in NIT [page 6] is required to be 

submitted along with the tender in favor of ITI Ltd NS Unit Bengaluruas per NIT. 

8.2 The EMD shall be payable to the ITI without any conditions, recourse, or reservations. 
 

8.3 The bid will be rejected by the ITI a non-responsive and shall not be considered in case if 

amount of EMD is not received as specified in NIT [page 6]. 

 

8.4 Return of Earnest Money deposit: No interest shall be allowed on the Earnest Money 

deposit by the Tenderer. The earnest  money of the unsuccessful tenderer will be refunded 

within a within 15 days on their request after issuance of LOA to the successful bidder. 
 

8.5 The Earnest Money deposited by the successful tenderer will be retained towards the 

Security deposit for the fulfillment of the contract, but shall be forefeited if the tenderer fails to 

submit the Peroformance Gurantee of 5% of the work order value, the requisite security 

deposit as per General Terms and conditions of the contract and / or Fails to start the work 

within a period of 15 days after issue of the Work Order in writing. 

The earnest money deposit of L-1 shall be released only after submission of the  

Performance guarantee of 5% on the award of work and their confirmation from the bank. 

 

8.6 Security Deposit:  Total Security deposit in the work is 10% of the contract value.The 

security desposit will be  recovered by deduction from the running bill of the contractors at the 

rate of 5% of gross value of workdone. This is in addition to the performance gurantee of 5% 

mentioned above. Further the contractor has to furnish the “No Claim Certificate to ITI Ltd at 

the time of claiming refund of retention money in confirmation of his having no claim against 

ITI Ltd on getting refunded the security  deposit 
 

8.7 Refund of Security Deposit: S.D deducted from the contractor’s bill shall be refunded to the 

agency on the certificate of Engineer-In – Charge after expiry of the Defects liability period of 

oneyear [01] and obtaining no defect certificate from the concerned officials. 

 

8.8 The EMD may be forfeited: 
 

A] If a bidder withdraws the bid after bid opening during the period of validity. 

B] In the case of the successful bidder, if the agency fails to sign the Agreement within the 15 

days from the date of issue of LOA or furnish the required performance security or fails to 

commence the work within the stipulated period prescribed in the contract. 

8.9 ORDER OF PRECEDENCE: 

In case of differences, contradictions, discrepancies with regard to General Conditions of 

Contract, specifications, Special Conditions, Corrigendum issued, Drawings, bill of quantities, 

etc., forming part of the contract, the following shall prevail in order of precedence. 
 



 
Ref: ITI/NSU/CIVIL-DEL/2024/0113/Tower/14                          Date: 03.06.2024  

Page 16 of 117 

 

ITI LIMITED 
 Signature of the bidder 

 

a] Letter of the award,  along with the statement of agreed variations and its 

enclosures if any. 

  b] Corrigendum Addendum, Clarifications, etc., 

  c] Special conditions  of Contract 

  d] Descriptions of the bill of quantities /Schedule of quantities. 

  e] General Conditions of Contract 

  f] Drawings. 

 g] CPWD specifications [as specified in Technical specification of the tender] 

updated with correction slips issued up to the last date of receipt of tenders. 

  h] Relevant IS codes/National building code-2015. 

 

9. PAYMENT TERMS: 

Procedure for Preparation and settlement of bills: 

 All items of work involved in the work order shall be completed in all respects before 
preparing the bills for the work against the work order. The details of payment of bills is 
enumerated as under: 

 

Stage Description of stage Payment condition 

1st stage Soil investigation work, foundation 
design works, Tower design and 
approval works and execution of civil 
foundation works. 

60% Payment will be made for Civil Works 
(Construction of tower foundation) of BoQ after 
completion of 1st stage on actual measurement 
basis.  

2nd stage Supply of tower materials with fixture 
at site  

60% Payment will be made for (Supply of 
Material for Tower) of BoQ, after supply and 
checking of same by ITIL representative.   

3rd Stage Erection of Tower 70% payment will be made for erection of towers 
and 10% Payment will be made for Civil Works 
(Construction of tower foundation) of stage 1 of 
BoQ and 10 percent for SI No. 2 (Supply of 
Material for Tower) and, after completion of 3rd 
stage on actual measurement basis.  

4th Stage Painting, installation & commissioning 
of all the fixtures i.e., antennae, 
aviation light, earthing etc. & checking 
of vertical alignment of tower. 

80% Payment will be made for items executed 
and balance 10 percent payment for items in  
stage 1 to 3   

5th stage Completion of entire tower works as 
per specifications and Scope of works, 
along with submission of As - built 
Drawing and completion certificate 
approval by ITIL.Handing over and 
acceptance of the Tower by the USER 

Balance payment for 20% of works executed in 
stages 1 to 4, along with payment for 100% of 
the pending works.  
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i) Payments shall however be linked with completion of all other activities as per 

Specifications, SoW and ABD. 
 

ii) The security deposit will be released to the bidder after the successful completion 
of the defect libility prioed (12 months from date of issue of complition certificate). 

 
 

9.1 ITI  reserves the right to forfeit of the Performance guarantee in addition to security deposit in 

the event of the tenderer’s failure any of the contractual obligations or in the event of 

termination of the contract as per terms and conditions of the contract. 
 

10. The Tenderer shall quote rates both in figures as well as in words. In case the tenderer has 

quoted Two different rates in word and figures, the rates which correspond to the amount 

worked out by the contractor are taken as correct. When the amount of an item is not worked 

out by the contractor, or if it does not correspond with the rates written either in figures or in 

words, then the rate quoted by the contractor in words is taken as correct. When the rate 

quoted by the contractor in figures and words tallies, but the amount is not worked out 

correctly, the rates quoted by the contractor is taken as correct and not the amount. 

 

 All the corrections and alterations made in the entries by the tenderer must be attested with 

his/their full signatures and date. Erasures and overwriting are not permissible and may 

disqualify the Tender. 
 

11. The Tender shall contain the name, address, and place of business or person or persons 

making the tender and shall be signed by the tenderer with his signature. Partnership firm shall 

furnish the full name of all partners in the tender. It may, however, be signed in the partnership 

name by one of the partners or duly authorised representative, followed by the name and 

designation of the person signing tender. Tenders by a corporation or by a person are signed 

in the name of the corporation by a person duly authorized to do so. In case it is signed by an 

authorized representative, a power of attorney on that behalf shall accompany the tender. A 

copy of the constitution of the firm with the names of the partner shall be furnished.  

 

12. When the tenderer signs a tender in a language other than English, the total amount of 

tendered should also be written in the English language. The signature should be attested by 

at least one witness. 

 

13. Witnesses and sureties shall be persons of status and property and the names, occupations, 

and addresses shall be stated below the signature. 

All the signatures in the tender document shall be dated and pages of all the sections of the 

tender document shall be signed at the lower right-hand corner or where ever required in the 

tender document by the tenderer or his authorised representatives. 
 

14. Before submission of tender, the tenderer is advised to visit the site (with prior arrangement 

with the officer issuing the tender)and inspect the site of work and its environments, and be 

well acquainted with the actual working and other prevalent conditions and fluctuations thereof, 

and to quote his rates accordingly after taking all the factors into account.  
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It shall be deemed that the tenderer has visited the site, whether he does it or not, and have 

taken all the aforesaid factors into account while quoting his rates and no claim whatsoever 

shall be entertained on this account at a later date. 

15. The tenders submitted by the tenderer shall remain valid for acceptance for 120 days from the 

last date of receipt of bids. The tenderer shall not be entitled during the said period of 120 

days, without the consent in writing of the company to revoke or cancel his tender or to vary 

the tender given or any terms thereof. 

16. The acceptance of the tender will rest with the accepting authority who does not bind himself 

to accept the lowest or any other tender and reserves the right to reject any or all the tenders 

without assigning any reason whatsoever. 

 

 

17. Rejection  of bids: 

a) Tenders in which any of particulars and prescribed information is missing or incomplete in 

any respect, are liable to be rejected. 
 

b) Canvassing of any kind is strictly prohibited and the tender submitted by the tenderer who 

resorts to cansvassing is liable to be rejected. 
 

c) The tender containing uncalled remarks for of any conditions   are liable to be rejected. 
 

d) No Page of the tender documents shall be removed or altered and whole set must be 

submitted after being duly filled in and signed. Failure to comply with these instructions 

may result in the rejection of their tender. 
 

18. The Company reserves the right(i) to reject any or all the tenders without assgining any 

reasons,thereof in (ii) to distribute the work between more than one contractor. The whole work 

may be  split up and accepted in parts entirely at the sole discretion of the company (In the 

ratio of 60:40 at the rate of L-1). The tenderer should specifically state incase he would 

be unwilling to accept a part of the work. 
 

The Company reserves the right to call off tender process at any stage without assigning any 

reason 
 

19. Should tenderer have relative or relatives or in the case of a firm or private limited company  

one or more of its partner or relatives of the partners  employed in the capacity of the company, 

the tenderer should furnish complete information to that effect at the time of submission of the 

tender. 
 

20. The successful tenderer shall be required to execute an agreement in duplicate in the proforma 

attached with the tender documents as Annexure -I    In the event of failure of the tenderer to 

sign the agreement within 15 days from the date issue of the notice of acceptnace of the 

tender, the amount of Earnest money shall be forfeited to the company and acceptance of the 

tender shall be considered as withdrawn. 
 

21. PERFORMANCE GURANTEE/EMD/SECURITY DEPOSIT: The successful bidder/contractor 

shall provide to the employer a total performance security of  five percent [05%]  of the 

Contract price covering initially the time period of completion of construction work plus 90 days 

within 15 days after issue of Letter of acceptance but before signing the contract, a 

performance security of  three percent of Contract price shall be submitted by successfull 

bidder to ITI. In case the time for completion of work gets extended, the contractor shall get the 

validity of performance Gurantee extended to cover such extended time for completion of 

work[As per Annexure-XI ]. 
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A) Performacnce security  of  five percent[5%] to be submitted by the sucessfull bidder after 

the receipt of letter of acceptance shall  be either in the form of Bank Guarntee or Fixed 

depost receipts in the the name of ITI from a scheduled commercial bank or demand 

draft in favour of ITI Limited, payable at Bengaluru. 

 

B) Failure of  successful bidder to comply with the requirement of delvery of Performance 

Security  as per provisions of tender clause shall constiture sufficient ground for 

cancellation of award and forfeiture of the Earnerst Money. Such successfull bidder who 

fails to comply with the above rtequirement, is liable to be debarred from particiaptin in 

bids under ITI Limited for a period of one year. 
 

C) For delay in submission of Performance of gurantee more than 15 days from the date of 

issue of LOA penal intrest of 18% per annum to be charged on the amount of 

performance gurantee. 
 

22. Taxes and Duties : On implementation of GST many of the previously existing taxes have 

been subsumed in the same. However, taxes, duties, cess, royalty etc. if any still remaining in 

vogue which has a bearing on the rates should be considered while submitting the tender. GST 

as applicable will be paid separately. In the event of non payment of/default of any satutary 

compliances in payment of any tax or any labour dues.EPF,ESIC etc. by the contractor or in 

case of any financial impllication on ITI Limited, the ITI reserves the right to with hold llthe 

dues/payment of contractor and make paymet to local state/Central government authorities or 

to labours as may applicable including penalty thereof. 

a) The Contractor Price is inclusive of all taxes, duties, cess, and statutory levies payable 

under any laws, other than Goods and Services Tax (GST) levied by Union and State 

Governments (CGST, SGST, UTGST, IGST). 

 

b) In case of a change in the rate of tax or any provision relating levy of tax resulting in an 

increased burden of tax on the contractor, the contractor shall not be entitled to receive any 

compensation for such increase in quantum of tax payable by the contractor. However 

recovery shall be made from the contractor on account of a decrease in rates of tax.  
 

c) The contractor must be registered under the goods and services tax (GST) laws, and a 

copy of the registration certificate shall be submitted to ITI.  
 

d) Apart from registration as mentioned at c) above, Contractors shall also obtain all other 

necessary registration required under any other Local / State/Union Government Statute, 

for the execution of this contract, if any.  
 

e) Apart from compliances mentioned above, in the event of non-payment/default in payment 

of taxes and duties and any other statutory compliances, under any other Local/State/Union 

Government Statute, ITI reserves the right to withhold the dues/payment of contractor and 

make payment to Local/State/Union Government authorities or Labourers, as may be 

applicable.  
 

f) It is clearly understood that the contractor is fully aware of all GST Laws and his liabilities 

and responsibilities under the said laws including but not restricted to correct HSN/SAC 

code, the applicable rate of taxes of GST, or otherwise on which his liability has to be paid 

and discharged. ITI shall have no liability or responsibility from any penalty or proceedings 
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or any other liability levied or leviable on the contractor because of lower deduction or any 

other such non-compliance of the Contractor.  
 

g) Bidders will examine the various provisions of The Central Goods and Services Tax Act, 

2017 (CGST)/Integrated Goods and Services Tax Acts, 2017 (IGST)/ Union Territory 

Goods and Services Tax Act,2017 (UTGST)/ respective states State Goods and Service 

Tax Act (SGST) also, as notified by Central/State Government and as amended from time 

to time and applicable taxes before bidding. Bidders will ensure that the full benefit of Input 

Tax Credit (ITC) likely to be availed by them is duly considered while quoting rates. 
 

23. Policy for Micro and Small Enterprises [MSE’s]  
 

The MSE’s  who intent to claim benefits under MSE’s act, shall fulfil the following , otherwise, 

they run the risk of their bids being passed over as “ INELIGIBLE” for the benfits applicable to 

MSE’s and their bid will not be considered for evaluation. 

 

a) MSE’s which are specified by the Ministry of Micro, Small and Medium Enterprises under 

MSED Act.2006 and Public Procurement Policy 2012 as Manufacturing/Services 

Enterprises should have registered with NSIC/MSME. 

 

b) Tendereres seking exemption should enclose a photocopy of valid registration Certificate 

giving details such as product/Services and Monetary limits failing which they run the risk 

of their tenders being passed over as ineligible for this concessions. 

 

c) The items of Product/Servicews mentioned under NSIC/MSME certifiate should be the 

same or similar to the tendered items/Schedule of items of Tender] 

 

d) The monetary limit stipulated in the NSIC/MSME certificate of MSE’s should be equal or 

more than the value of works /supply is/are “ In hand progress” awarded under MSME 

benefits during the financial year plus estimated cost of this tender for availing EMD 

exempotion. 

 

e) If monetary limit is  less than the value of work/Supply “ In hand [Progress] awarded 

under MSME benefits during the financial year plus estimated cost of this  tender, they 

should obtain "competence Certificate”  from particiapting in this tender as well as avail 

MSME benefits. 

 

f) During the bid evaluation EMD exemption shall be granted to the NSIC/MSME registered 

firm. In case, the NISC,MSE’s registrsation certificate is found invalid during evaluation 

the bid of such  bidder shall be rejected. 

 

g) ITI may consider award of work to MSE’s as per provision of Public Procurement Pollicy 

for Micro and Small Enterprises [MSE’s] order 2012, with special provision for public 

Procurement policy for Micro and Small enterpises woned by the Scheduled case or the 

Scheduled tribe enterprises. 
   

24. Consortium/Joint ventures companies shall not be permitted. No single firm shall be 

permitted to submit two separate applications. 
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25. If at any stage, any information/documents submitted by the applcant is found to be incorrect, 

false or have some discrepancy which disqualified the bidders/firm then, the Company shall 

take the following action: 
 

i. Forfiet the entire amount of EMD submitted by the firm. 
 

ii. The bidder/Firm  shall be liable for debarment from tendering in the Company  apart from 

any other appropriate contractual legal action. 

 

26. The tender award execution and completion of work shall be governed by tender documents 

consisting of bill of quantities, Letter of  award/Letter of  work order, Bill of quantities, Special 

Conditions of Contract, General Conditions of Contract, Specifications, Drawings. The tenderer 

shall  be deemed to have gone through  the various conditions, including sub soil water 

conditions, topography of the land, draingage and acessibility etc., or any other conditions 

which in the opoinion of contractor will affect his  price/rates before quoting their rates. No 

claim whatsoever agains the foregoing shall be entertained. 

 

27. SITE VISIT AND COLLECTING OF  INFORMATION ON THE SITE: 

 

Before  submission of tender, the tenderers are advised to visit the site, its surroundings to 

assess and satisfy themselves about the local conditions such as the working and other 

constraints at site, approach roads to the site, availability of water & Power supply, applicaion 

of taxes, duties and levies as applicable and any other relevant information required by them to 

execute complete scope of  work.  
 

a) Site conditions including access to the site, existing and  required roads and other 

means of transportation for use by him in connection with the work. 
 

b) Source and extent of availability  of suitable materials including water etc.,and labour 

[skilled and un skilled] required for work and laws and regulations governing their use. 

 
c) Geological, Metrological Topographical  and other general features  of the site and its 

surroundings  as are pertaining to and needed for the performance of the work, with 

other specifictions, drawings for references and guidance. 

 

28. TESTING OF MATERIALS  

 

a) The vendor shall provide the documents in support of the make of the material used at 

site.  

b) Samples of various materials required for testing shall be provided free of charge by the 

contractor. Testing charge shall be borne by the contractor. All the other expenditure 

required to be incurred for taking the samples conveyance packing etc. shall also be 

borne by the contractor himself.  
 

c) In case there is any discrepancy in frequency of testing as given in list of mandatory tests 

and that in individual sub-heads of work as per C.P.W.D. latest edition specifications the 

higher of the two frequencies of testing shall be followed and nothing extra shall be 

payable to the contractor on this account.  
 

29. Rate for all items in which use of cement is involved is inclusive of charges for curing. 
 

30. The contractor is to bear all charges towards cost of testing. However,ITI Ltd. will be free to 

engage any other agency towards performing/conducting all tests .Materials for sample/testing 

to be arranged by the contractor. 
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31. CLARIFICATIONS AFTER TENDER SUBMISSION: 
 

 

Tenderer’s attrentions is drawn to the fact that during the period, the tenders are under 

consideration, the tenderers are advised to refrain from contacting by any means, the ITI and 

or his employees/ representatives on matters related to the  tender under consideration and 

that if necessary, ITI will obtain clarifications in writing  or as may be necessary. The tender 

evaluation and process or award of works is done by  duly authorized Tender Scrutiny 

Committee and this committee is authorised to discuss and get clarification from the tenderers. 

 
 

32. The work executed by the contractor shall be subject to audit and quality control checks from 

Quality Control Division & Technical Audit ITI ltd, Client, and Inspecting Agency of the Client 

and Chief Technical Examiner of Central Vigilance Commission, Govt. of India. In the 

eventuality of any defect/ substandard works as brought out in the report or noticed otherwise 

at any time during execution, maintenance period etc., the same shall be made good by the 

contractor without any cost to ITI Ltd.. In case the contractor fails to rectify the defect/sub-

standard work within the time period stipulated by ITI Ltd., ITI Ltd shall get it rectified at the risk 

and cost of the contractor and shall recover the amount from the dues of the contractor.  
 

33. No payment shall be made to the Contractor for any damage caused by rain, snowfall floods or 

any other natural cause whatsover during the execution of work. The damage to work will be 

made good by the Contractor at his  own cost and no calim on this accouont shall be 

entertained. Till handing over of the work to  ITI/Client, security of all material being used for 

the work lies with the contractor. 
 
 

34.  Unless otherwise provided in the schedule of quantiites, the rates tendered by the contractor 

shall be all inclusive and shall apply to all heights lifts and depths of the tower and nothing 

extra shall be payable to  him on this  account. 
 

35. The drawings with the tender documents  are Tender drawings and are indicative only. 

 

36. The structural and architectural drawings shall at all times be properly correlated before 

execution of ay work. However, in case of any discrepancy in the item given in the schedule of 

the quantities appended with the tender and architectural drawings relating the relevant item  

the former shall prevail unless otherwise given in writing by the Engineer-In-charge. 
 

37. The General Tender notice shall be deemed to form part of the agreement. 

38. Escalation in Price: No escalation will be paid on account of any increase in price index in the 

price of material or labour. No price escalation shall be applicable even during extended period 

for completing the works. 

 

39. CONFIDENTIALITY: Information relating to the evaluation of tenderers and recommendations 

concerning awards shall not be disclosed to the bidders who submitted the tender or to other 

persons not officially concerned with the process until the publication of the award of the 

contract. This undue use by any bidder of confidential information related to the process may 

result in the rejection of its tender and may be debarred from participating. 

Signautre of the Contractor 
For and on behalf of the  
Accepting authorityM/sNetwork Systems Unit,  
ITI Limited,Dooravaninagar  
Bangalore 560 016. 
Dated :   
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SECTION - III 

INFORMATION AND INSTRUCTIONS TO BIDDERS 

1. Interpretation to Tender Document before  tenders are recevied:  

 

If any person contemplating to submit a tender for the work covered in these tender documents is in 

doubt as to the meaning of any part of the tender documents, he may submit to the authority 

inviting tender a written request for interpretation or clarification thereof within seven days of 

uploading of the tender. Any interpretation of the tender documents will be made only by formal 

addendum issued by the authority inviting the tender whose intertpretation shall be final and binding 

on all parties. The company will not be responsible for any other interpretation and the same will 

not be binding on the company 

 

2. Addenda: 

 

a. Addenda to the tender documents may be issued before the date of opening of the Tenders to 

clarify the documents or to reflect modifications in their design or contract terms which will be 

published in the Company web site only. 
 

b. All the addenda issued by the authority inviting tender shall be part of the tender document. 

 

3. Only One Proposal 
 

The bidder shall only submit one proposal. If a bidder submits or participates in more than one 

proposal, such proposals shall be disqualified.  
 

4.  Proposal Validity 
 

The tender must remain valid for 120 days after the last date fixed for submission of tender 

including the extension(s) given if any. 

5. Clarifications and Amendment of Bid Documents 
 

5.1 Bidders may request clarification on any clause(s) of the Bid documents within 7 days from the 

date of uploading of Tender on the website. Any request for clarification must be sent in 

writing, or by standard electronic means to ITI LTD's address. ITI LTD will respond in writing, 

or by standard electronic means and will send written copies of the response (including an 

explanation of the query but without disclosing the Source of the query) to bidders. Should ITI 

LTD deem it necessary to amend the bid document as a result of a clarification or any other 

reasons it shall do so. However, ITI LTD reserves the right to respond to the queries after the 

cut-off date as mentioned above. 
 

5.2 At any time before the submission of tender, ITI LTD may modify/ amend the bid document 

and extend the last date of submission/ opening of the tender by issuing a 

corrigendum/addendum. 
 

 Any Corrigendum/Addendum thus issued shall form part of tender document and shall be 

posted only on website www.itiltd.in or https://itilimited.euniwizarde.com/ or 

www.eprocure.gov.in, and the bidders are thus advised to update their information by using  

http://www.itiltd.in/
https://itilimited.euniwizarde.com/
http://www.eprocure.gov.in/
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 said website. To give the bidders reasonable time to take an amendment into account in their 

bids and on account of any other reasonable circumstances, ITI LTD may at its discretion, 

extend the deadline for the submission/ opening of the tender. 
 

6. The intending tender [s] must read the terms and conditions of the GCC carefully. He should 

only submit his bid if eligible and in possession of all the documents required. 
 

7. Integrity pact duly signed by the tenderer shall be submitted. Any bid without a signed integrity 

pact shall be rejected. [Annexure-] 
 

8.0   TIME SCHEDULE FOR COMPLETION OF WORK 
 

1. Tower–Completion of  Towers is Six months 

However, completion of individual tower will be Six months from the date of handing over. 

The date of commencement will be reckoned from the 15th day of the date of issue of this 

work order. The time of completion mentioned above will run concurrently and 

independently.  

Each station will contain the following ancillary structures/items, which will have to be taken 

up simultaneously. However, the priority for any work will be decided by the engineer-in-

charge. 

A. Structural design, Drawings, Proof Checking and Procurement of materials 

B. Fabrication 

C. Erection, Painting and Completion 

Note: Work is to be done in towers simultaneously 

 

9.0 Water supply at site of work: 
 

Contractor has to make his own arrangement for the water required for the work at his own cost. 

 

10.0 Power supply at site of work: 
 

Contractor has to make his own arrangement for the power supply required for the work at his own 

cost. 

 
 

11.0 Facilities for inspection:  

The contractors while erecting the sheds, store house and yards as per the contract, shall also 

provide space of about 20 sq. Mtrs. for inspecting staff of company. 

 

12.0 The contractor has to take up the work of tower on priority as per ITI Ltd. requirement. 

 

13.0   Site and Local conditions:   

 The sites will be shown to the tenderers by the representatives of the authority inviting tender. 

However, a tenderer shall finalize the program of his visit to the site with authority inviting tender 

for necessary arrangements. 

The  Sites are located in the following locations: Enclosed in Table A (Page 5) 
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SECTION -IV 

INSTRUCTIONS FOR ONLINE BID SUBMISSION TO BIDDERS 

1.  
Submission of Bids shall be only through online process which is mandatory for this 

Tender. 

1.1 

Tender Bidding Methodology:  

Sealed Bid System 

Tender Type: Two bids i.e., Technical and Financial Bids shall be submitted by the bidder 

at the same time on the portal. 

1.2 Broad outlines of the activities from Bidders perspective: 

1.2.1 Procure a Digital Signing Certificate (DSC) 

1.2.2 Register on Electronic Tendering System® (ETS) 

1.2.3 Create Users and assign roles on ETS 

1.2.4 View Request for Proposal (Tender) on ETS 

1.2.5 Download Official Copy of Tender Documents from ETS 

1.2.6 Clarification to Tender Documents on ETS 

1.2.7 Query to ITI LTD (Optional) 

1.2.8 View response to queries posted by ITI LTD, as an addendum/corrigendum. 

1.2.9 Bid Submission on ETS 

1.2.10 Attend Public Online Tender Opening Event on ETS Opening of Technical/Financial Part 

1.2.11 View Post-TOE Clarification posted by ITI LTD on ETS (Optional) Respond to ITI LTD’s 

Post-TOE queries. 

1.3 

For participating in this tender online, the following instructions need to be read carefully. 

These instructions are supplemented with more detailed guidelines on the relevant screens 

of the ETS. 

Note 1:  

It is advised that all the documents to be submitted are kept scanned or converted to 

PDF format in a separate folder on your computer before starting online submission. 

BOQ (Excel Format) may be downloaded and rates may be filled appropriately. This 

file may also be saved in a secret folder on your computer. 

Note 2:  

While uploading the documents, it should be ensured that the file name should be 
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the name of the document itself. 

1.4 

Digital Certificates: 

For integrity of data and its authenticity/ non-repudiation of electronic records, and be 

compliant with IT Act 2000, it is necessary for each user to have a Digital Certificate (DC) 

also referred to as Digital Signature Certificate (DSC) of Class 3 or above, issued by a 

Certifying Authority (CA) licensed by Controller of Certifying Authorities (CCA) [refer 

http://www.cca.gov.in ]. 

1.5 

Registration in e-procurement portal: 

Bidder has to Register first in https://www.tenderwizard.com/ITILIMITED.and then Tender 

document can be downloaded from the web site: 

https://www.tenderwizard.com/ITILIMITED and bid has to be submitted in the e-format.  

 

1.6 

ITI LIMITED has decided to use process of e-tendering for inviting this tender and 

thus the physical copy of the tender would not be sold. 

 

1.7 

Special Note on Security of Bids: 

Security related functionality has been rigorously implemented in ETS in a multi-

dimensional manner. Starting with 'Acceptance of Registration by the Service Provider', 

provision for security has been made at various stages in Electronic Tender's software.  

Specifically, for Bid Submission, some security related aspects are outlined below: - 

As part of the Electronic Encrypt functionality, the contents of both the ‘Electronic Forms’ 

and the ‘Main-Bid’ are securely encrypted using a Pass-phrase created by the server itself. 

The Pass phrase is more difficult to break. This method of bid-encryption does not have 

the security and data-integrity related vulnerabilities which are inherent in e-tendering 

systems which use Public-Key of the specified officer of a User organization for bid-

encryption. Bid-encryption in ETS is such that the Bids cannot be decrypted before the 

Public Online Tender Opening Event (TOE), even if there is connivance between the 

concerned tender opening officers of the User organization and the personnel of e-

tendering service provider. 

1.8 

Public Online Tender Opening Event (TOE): 

ETS offers a unique facility for ‘Public Online Tender Opening Event (TOE)’. Tender 

Opening Officers as well as authorized representatives of bidders can attend the Public 

Online Tender Opening Event (TOE) from the comfort of their offices. For this purpose, 

representatives of bidders (i.e. Supplier organization) duly authorized are requested to 

carry a Laptop and Wireless Connectivity to Internet. 

Every legal requirement for a transparent and secure ‘Public Online Tender Opening 

Event (TOE)’ has been implemented on ETS. 

As soon as a Bid is decrypted with the corresponding ‘Pass-Phrase’ as submitted online 

by the bidder himself (during the TOE itself), salient points of the Bids are simultaneously 

made available for downloading by all participating bidders. The work of taking notes 

http://www.cca.gov.in/
https://www.tenderwizard.com/ITILIMITED
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during a manual ‘Tender Opening Event’ is therefore replaced with this superior and 

convenient form of ‘Public Online Tender Opening Event (TOE)’. 

ETS has a unique facility of ‘Online Comparison Chart’ which is dynamically updated as 

each online bid is opened. The format of the chart is based on inputs provided by the User 

for each Tender. The information in the Comparison Chart is based on the data submitted 

by the Bidders in electronic forms. A detailed Technical and/ or Financial Comparison 

Chart enhance Transparency. Detailed instructions are given on relevant screens. 

ETS has a unique facility of a detailed report titled ‘Minutes of Online Tender Opening 

Event (TOE)’ covering all important activities of ‘Online Tender Opening Event (TOE)’. 

This is available to all participating bidders for ‘Viewing/ Downloading’. 

1.9 

Other Instructions: 

For further instructions, the vendor should visit the home page of the portal 

i.e.https://www.tenderwizard.com/ITILIMITED. 

Important Note: 

It is strongly recommended that all authorized users of Supplier organizations should 

thoroughly peruse the information provided under the relevant links, and take appropriate 

action. This will prevent hiccups, and minimize teething problems during the use of ETS. 

1.10 The following ‘FOUR KEY INSTRUCTIONS for BIDDERS’ must be assiduously 

adhered to: 

1.10.1 Obtain individual Digital Signing Certificate (DSC or DC) well in advance of your tender 

submission deadline on ETS. 

1.10.2 Register your organization on ETS well in advance of your tender submission deadline on 

ETS. 

1.10.3 Get your organization’s concerned executives trained on ETS well in advance of your 

tender submission deadline on ETS. 

1.10.4 

Submit your bids well in advance of tender submission deadline on ETS to avoid any 

unforeseen last-minute problems due to internet timeout, breakdown, etc. While the first 

three instructions mentioned above are especially relevant to first-time users of ETS, the 

fourth instruction is relevant at all times. 

1.11 

Minimum Requirements at Bidders end: 

Computer System with good configuration and OS preferably supporting Windows, Word, 

Excel & PDF, High Speed Broadband connectivity, Internet Browser and Digital 

Certificate(s). 

NB: Since the work is to be executed for and on behalf of an end user, the need and exigencies 

of the user shall prevail upon all the covenants and all decisions shall be taken with the 

knowledge of such user. The user here being Indian army and the project being of national 

importance, a special care and preparation will be expected from the bidder. 

 

 

https://www.tenderwizard.com/ITILIMITED
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2.0 BID OPENING AND EVALUATION: 
 

2.1        Opening of bids by the ITIL: 
The Electronic Envelope marked as ‘Bid Security, Bid cost & Authorization Envelope’ shall be 
opened first and examined by the designated Bid Opening Committee (TOC) of ITIL.  
 

The TOC shall as certain that The bidders who has not made payment of bid cost and EMD              

online then the Physical Envelopes of Bid Security and Bid cost should be submitted to 

Assistant Manager 

 (C) ITI Ltd, NS Unit Doravaaninagar 560016 Bangalore before tender submission time to 
meet the preliminary requirement of eligibility otherwise their bids shall not be 
opened/downloaded from the E tender portal.  
 
The Qualifying Bids downloaded shall be evaluated by the designated TEC and the result of 
evaluation after approval by the competent authority shall be declared for the information of all 
concerned clearly mentioning the qualified bidders and non-qualified bidders.  

 
3. CLARIFICATION OF BIDS BY THE ITIL: 

To assist in examination, evaluation and comparison of bids, the ITIL may, at its discretion ask 

the bidder for clarification of its bid. The request for its clarification and its response shall be in 

writing. However, no post bid clarification at the initiative of the bidder shall be entertained. 

4. VERIFICATION OF BIDS BY THE ITIL: 
 If any of the documents, required to be submitted along with the technical bid is found wanting, 

the offer is liable to be rejected at that stage. However, the ITIL at its discretion may call for any 

clarification regarding the document within a stipulated time period. In case of non-compliance 

to such queries in the given time, the bid will be out rightly rejected without entertaining further 

correspondence in this regard. 

5. PRELIMINARY EVALUATION: 
ITIL shall evaluate the bids to determine whether they are complete, whether any 

computational errors have been made, whether required securities have been furnished, 

whether the documents have been properly signed/authenticated and whether the bids are 

generally in order. 

Prior to the detailed evaluation, the ITIL will determine the substantial responsiveness of each 

bid to the bid document. For purpose of these clauses a substantially responsive bid is one 

which conforms to all the terms and conditions of the bid documents without deviations.  

The ITIL may waive any minor infirmity or non-conformity or irregularity in a bid which does not 

constitute a material deviation, provided such waiver does not prejudice or affect the relative 

ranking of the bidder. Bids found technically and commercially compliant and suitable would 

only be considered for Price bid opening. 

----- END OF SECTION ---- 
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SECTION - V 

 

TABLE OF CONTENTS 

 

GENERAL CONDITIONS OF CONTRACT FOR CIVIL WORKS 

 

1. DEFINITION  and  INTERPRETATIONS      

1.1. Definition          

1.1.1. General :          

1.1.2. Company : 

1.1.3. Management : 

1.1.4. Consutant : 

1.1.5. Additional General Manager :  

1.1.6. Chief Project Engineer  :   

1.1.7. Engineer  :          

1.1.8. Engineer’s Representative: 

1.1.9.  Contractor :  

1.1.10. Contract : 

1.1.11. Work’s: 

1.1.12. Specification’s : 

1.1.13. Accepted schedule: 

1.1.14. Drawings : 

1.1.15. Constructional Plant :  

1.1.16. Temporary works: 

1.1.17. Site : 

1.1.18. Period of Maintenance  :  

1.1.19. Letter of Acceptance : 

1.1.20. Approved : 

1.1.21. Contract Value: 

1.1.22. Work Order  : 

1.1.23.  Date of Commencement : 

1.1.24. Date of Completion : 

1.1.25. Deviation :  
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1.1.26. Accepting Authority :  

1.1.27. Month  :          

1.2 Singular and Plural : 

1.3 Headings and Marginal Headings :       

2.0 GENERAL OBLIGATION :  

2.1 Execution Correlation and  Intent of Contract Documents :    

2.2 Law Governing the contract : 

2.2.2 Complaince to Regulations and By Laws 

2.3 Communication to be in writing  :      

2.4 Service of Notice on Contractor:       

2.5 Occupation and Use of Land :        

2.6 Assignment or Subletting of Contract :   

2.7 Stores arranged by Company :        

2.8 Representative on works  :         

2.9 Relics :           

2.10 Excavated materials :          

2.11 Indeminty and Charges :        

2.11.1 Indeminty and Charges Payable:  

2.11.2 Patent Right: 

2.11.3 Octroi and Other Duties :  

2.11.4 Royalties :   

2.12 Earnest Money and Security Deposits :  

2.12.1 The Earnest Money, Performance Guarantee and Security Deposits  

2.12.2 Interest on Amounts 

2.13 Time Limitation :  

2.13.2 Delay and Extension of Time : 

2.13.3 Extension of Time on Company Account : 

2.13.4 Time to be the Essence of the Contract & Liquidated damages 

2.14 Illegal Gratification :         

2.15 Every things at Contractors Risk :  

2.15.2 Insurance of Work :        

2.16 No Visitor Or Photographer :  
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2.17 Work Site Order Book :        

3.0 EXECUTION OF WORKS :         

3.1 Contractor’s Understandings : 

3.1.2 Commencement of Works : 

3.1.3    Time and Progress Chart : 

3.1.4 If the work(s) be delayed by:    

3.2 Compliance to Engineer’s Instructions :      

3.2.2 Alterations to be Authorised :  

3.2.3 Extra works by Another Agency :  

3.2.4 Separate contracts in connection with the works      

3.3 Instructions of Engineer’s Represntative :       

3.4 Adherence to Specifications and Drawings :   

3.4.3 Drawings and Specifications on the work and Ownership Thereof:   

3.4.4 Compliance with contractor request for details :      

3.4.5 Meaning and Intent of Specifications and Drawings :     

3.5 Work on Hoildays and During Night :        

3.6 Damages to Company’s property and Private Life and Property :    

3.7 Sheds , Store house and Yards :        

3.8 Provision of Efficient and Competent Staff :      

3.9 Workman Ship and Testing :       

3.9.2  Workmanship and Testing:  

3.9.3 Removal of Improper work and Material :     

3.10 Facilities for Inspection  :        

3.11 Examination of work before covering up  :      

3.12 Temporary Works :          

3.13 Contractor to Supply of Water and Power for Works:      

3.13 Property in Materials and Plant :        

3.14 Supply of Tools, Plant and Materials:       

3.14.1 Tools, Plant and Materials Supplied by Company :     

3.14.2 Hire of Company Plant :         

3.15 Precautions :           

3.15.1 Precautions during Progress of Works :      
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3.15.2 Roads and Water Courses :       

3.15.3 Provision of Access to premises :       

3.15.4 Safety to Public :          

3.15.5 Movement of Constructional Plant and Equipment :     

3.16 Use of Explosives :         

3.17 Suspension of Works :         

3.18.2 Suspension Lasting more then Three Months :     

3.19 Rates for Items of Works :        

3.20 Demurrage and Wharf Age dues :        

3.21 Rates for Extra Items of Works :       

3.22 Clearance of Site :          

3.22.1 Handing Over of Works :          

3.22.2 Clearance of Site on Completion :        

4.0 VARIATION IN THE EXTENT OF CONTRACT :     

4.1 Modifications to the Contract to be in Writing :    

4.2 Power of Modifications to Contract :        

4.2.2 Value of Variations :  

4.2.3 Additional Works :         

5 CLAIMS :           

5.1 Monthly Settlement of Claims:        

5.1.2 Signing of ‘No - Claims’ Certificate :      

5.1.3 Submission of Bills :         

6.0 MEASUREMENTS CERTIFICATES AND PAYMENTS :    

6.1 Quantities in Schedule Annexed to Contract :      

6.2 Measurements of Works :         

6.3 On Account Payments :          

6.3.2 Rounding Off Amounts :        

6.3.3 ‘On Account’ Payment Not Prejudicial to Final Settlement :   

6.3.4 Manner of Payment :         

6.4 Maintenance Works : 

6.5 Certificate of completion of Work :     

6.5.2      Contractor not Absolved by Completion Certificate :     



 
Ref: ITI/NSU/CIVIL-DEL/2024/0113/Tower/14                          Date: 03.06.2024  

Page 33 of 117 

 

ITI LIMITED 
 Signature of the bidder 

 

6.6 Approval Only by Maintenance Certificate : 

6.7 Maintenance Certificate :          

6.7.2    Cessation of Company’s Liability :        

6.7.3 Unfulfilled Obligations :       

6.8 Payment :           

6.8.1 Final Payment :      

6.8.2 Refund of Security Deposit :        

6.9 Company’s Lien on all Moneys Due and Post Payment Check :  

6.10 Signature on Receipts for Amounts :      

7.0 LABOUR :           

7.1 Wages to Labour :         

7.2 Insurance :          

7.3 Provision of Payment of Wages Act :      

7.4 Reporting of Accidents to Labour :      

7.5 Workmen’s Compensation :       

7.5.1 Provisions of Workmen’s Compensation Act     

7.5.2 Provisions of Mines Act :     

7.6 Company not to Provide Quarters for Contractor :      

7.7 Labour Camp :         

7.7.1 Compliance to Rules for Employment of Labour :    

7.7.2 Presevation of Peace :        

7.7.3 Sanitary Arrangements :       

7.7.4 Outbreak of Infectious Disease:      

7.7.5 Treatment of Contractor’s Staff in Company’s Hospital’s :    

7.7.6 Medical Facilities at Site :     

7.7.7 Use of Intoxicants : 

7.7.8 Non– Employment of Labours Labourers below the Age of 14 : 

7.7.9 Return of Labour          

8.0 DETERMINATION OF CONTRACT :       

8.1 Right of Company to Determine the Contract :    

8.2 Payment on Determinaiton of Contract by Company : 
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8.3 Determination of Contract Owing to Default of Contractor :   

8.3.2 Right of Company after Rescission of Contract Owing to Default of Contractor  

8.3.3 Termination of Contract for Death :   

     

8.4 Employment of Apprentices :  

9 Force Majeure :   

     

10 SETTLEMENT OF DISPUTES :        

10.1 Matters Finally Determined by the Company : 

10.2 Demand for Arbitration:          

10.2.2 Obligation During Pendency of Arbitration :   

10.2.3 Arbitration :  
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GENERAL CONDITIONS OF CONTRACTS FOR CIVIL ENGINEERING WORKS 

 

1.0 DEFINITION AND INTERPRETATIONS: 

 

1.1 Definition: 

 

1.1.1 GENERAL: 

In this general conditions of contract, the following terms shall have the meaning hereby 

assigned to them except where the context otherwise requires. 

 

1.1.2 COMPANY: 

Company shall mean ITI LIMITED, having its registered office at ITI Bhavan, 

Doorvaninagar, Bengaluru 

 

1.1.3 MANAGEMENT: 

Management shall mean the officer nominated by the Company to deal with the matters 

pertaining to the contract. The Officer so nominated shall be intimated to the contractor 

after the acceptance of the contract. 

 

1.1.4 CONSULTANT:    

‘Consultant’ shall mean the Consultant so designed by the company and/ or every other 

officer authorized by the Consultant for the time being to deal with matters relating to 

Contract. 

 

1.1.5 ADDITIONAL GENERAL MANAGER (AGM):  

Additional General Manager shall mean the officer in Administrative charge of the 

project. 

 

1.1.6 CHIEF ENGINEER:  

Chief Engineer shall mean the officer-In-charge of the Civil Engineering Department of 

the Project. 

 

1.1.7 ENGINEER:  

Engineer shall mean the Chief Engineer / Chief Manager, Deputy Chief Engineer / 

Manager, Senior Engineer / Deputy Manager, Executive Engineer / Assistant Manager, 

Assistant Executive Engineer / Engineer, Asst. Engineer or any other nominee for the 

execution of the work. The term Engineer- in – Charge shall also have the same 

meaning as the Engineer. 

 

1.1.8 ENGINEER’S Representative: 

Engineer’s Representative shall mean the Assistant Engineer in Direct charge of the 

works and shall include any Junior Engineer/ Construction Assistant /Junior supervisors 

etc., appointed by the Company. 

 

1.1.9 CONTRACTOR: 
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‘Contractor’ shall mean the person, firm or company who has entered into agreement for 

the execution of works and shall Include their executor’s, successor’s, administrator’s 

and permitted assigns. 

 

1.1.10 CONTRACT: 

Contract shall mean the contract documents collectively, comprising agreement, Notice 

Inviting Tender, General terms and conditions, special terms and conditions, 

specifications, Time schedule of works, information and instructions to tenderers, 

Accepted schedule of rates, and other documents and drawings constituting the tender 

and accepting thereof. 

 

1.1.11 WORKS: 

Work shall mean the works to be executed in accordance with the contract. 

 

1.1.12 SPECIFICATION’S: 

Specifications shall mean all directions, provisions and requirements attached to the 

Contract which pertain to the method and manner of performing the work or works to the 

quantities and qualities of work or works and the materials to be furnished under the 

contract for the work or works as may be amplified or modified by the Company or the 

Engineer during performance of the contract in order to provide for unforeseen 

conditions or in the best interest of the work or works. 

 

1.1.13 ACCEPTED SCHEDULE:  

Accepted Schedule in relation to the Contract means the schedule or schedules or 

quantities and the rates quoted /modified by the contractor in respect of which the 

Tender is accepted. 

 

1.1.14 DRAWINGS: 

‘Drawings’ shall mean the maps, drawings, Plans, and tracings or prints thereof annexed 

to the contract and shall include any modification of such drawings as may be issued or 

approved in writing by the Engineer from time to time. 

 

1.1.15 CONSTRUCTIONAL PLANT: 

‘Constructional Plant’ shall mean all appliances or things of whatsoever nature required 

for the execution, completions or maintenance of the works or temporary works (as 

herein after define) but does not include materials or other things intended to form or 

forming part of the permanent work. 

 

1.1.16 TEMPORARY WORKS: 

‘Temporary work’ shall mean all temporary works of every kind required for the 

execution, completion or maintenance of the works. 

 

1.1.17 SITE: 

‘Site’ shall mean the lands and other places on or through which the works are to be 

carried out and any other lands or places provided by the company for the purposes of 

the contract. 

 

1.1.18 PERIOD OF MAINTENANCE: Period of maintenance shall mean a period of 12 months 

of maintenance from the date of completion of the work as specified by the Engineer-in-

charge. 
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1.1.19 Letter of Acceptance: 

‘Letter of Acceptance’ is an intimation by a letter to the Tenderer that his/their tender has 

been accepted in accordance with the provisions contained in that letter. 

 

1.1.20 APPROVED: 

‘Approved’ means approved in writing by the Engineer including subsequent written 

confirmation of previous verbal approval and Approval means approval in writing 

including as aforesaid. 

 

1.1.21 CONTRACT VALUE: 

‘Contract value’ means the sum accepted or the sum calculated in accordance with the 

prices accepted in the tender and/or the contract rates as payable to the contractor for 

the entire execution and full completion of the work. 

 

1.1.22  WORK ORDER: 

‘Work Order’ shall mean the order in writing by the Engineer, intimating the contractor to 

commence the work wholly or partly, showing the date of commencement and 

completion of the work as a whole or the part so ordered to be commenced. 

 

1.1.23 DATE OF COMMENCEMENT: 

‘Date of Commencement’ is the date or dates for commencing the whole or part of the 

work as set out in or ascertained in accordance with the individual work orders or any 

subsequent agreed agreements thereto. 

 

1.1.24 DATE OF COMPLETION: 

‘Date of Completion’ is the date or dates for completion of the whole work as set out in 

or ascertained in accordance with the individual work orders or the tender documents or 

any subsequent agreed agreements thereto. 

 

1.1.25 DEVIATION: 

‘Deviation’ order means an order given in writing by the Engineer to effect an alteration 

in addition to or deduction from the scope or nature of the contract. 

 

1.1.26 ACCEPTING AUTHORITY: 

‘Accepting Authority’ is officer nominated by the management to accept a tender/ 

tenders up to a particular value. 

 

1.1.27 MONTH: 

‘Month’ shall mean the calendar month of the Gregorian Calendar. 

 

1.2 SINGULAR & PLURAL: 

Word imparting the Singular number shall also include the plural and vice versa where 
the context so requires. 
 

1.3 HEADINGS& MARGINAL HEADINGS: 

The headings and Marginal headings in these General Conditions are solely for the 
purpose of facilitating reference and shall not be deemed to be part thereof, or be taken 
into consideration in thereof or the context. 
 

2.0 GENERAL OBLIGATION:  
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2.1 EXECUTION CORRELATION & INTENT OF CONTRACT DOCUMENTS: 

The Contract documents shall be signed in duplicate by the accepting authority and the 
contractor. The contract documents are complementary, and what is called for by any 
one shall be binding as if called for by all the intention of the documents is to include all 
Labour and materials, equipment and transportation necessary for the proper execution 
of the work. Materials or work not covered not covered by or property inferable from any 
heading or class of the specifications shall not be supplied by the company to the 
contractor unless distinctly specified in the contract documents. Materials or works 
described in words which so applied have a well know technical or trade meaning shall 
be held to refer to such recognized standard. 
 

2.2 LAWS GOVERNING THE CONTRACT: 

 
2.2.1 The Contract shall be governed by the laws for the time being in force in the republic of 

India 

 
2.2.2 Compliance to Regulation & Bye-Laws: 

The Contractor  shall confirm to the provision of any status relating to the works and 

regulations and bye-laws of any local authority and of any water and electric companies 

or undertakings with those system the work is proposed to be connected and shall 

before making any variations from the drawings or the specifications that may be 

necessitated by so confirming, given to the Engineer  notice specifying the variation 

proposed to be made and the reason for making the variation and shall not carry out 

such variation until he has received instructions in writing from the Engineer in respect 

thereof. The contractor shall be bound to give all notices required by statute, regulations 

or Bye-Laws as aforesaid and to pay all fees and taxes payable to any authority in 

respect thereof. 

 

2.3 COMMUNICATION TO BE IN WRITING: 

All notices, communications, references and complaints made by the company or the 
Engineer or the Engineer’s Representative or the contractor INTERSE concerning the 
work shall be in writing and no notice, communication, reference or complaint not in 
writing shall be recognized. 
 

2.4 SERVICE OF NOTICE ON CONTRACTOR: 

The Contractor shall furnish to the Engineer the name, designation and address of his 
authorized agent and all complaints, notices, communications, and references shall be 
deemed to have been duly given to the contractor if delivered to the contractor or his 
authorized agent or left at or posted (Registered Post) to the address so given and shall 
be deemed to have been so given in the case of posting on the day on which they would 
have reached such address in the ordinary course of post or on the day on which they 
were so delivered of left in case of hand delivery. In the case of contract by partners, 
any change in the constitution of the firms shall be forthwith notified by the contractor to 
the Engineer with a copy of the accepting authority. 
 

2.5 OCCUPATION AND USE OF LAND: 

No land belonging to or in the possession of company shall be occupied by the 
contractor without the permission of the Company. The Contractor shall not use or to be 
used, the site for any purpose other than that of executing the works. 
 

2.6 ASSIGNMENT OR SUBLETTING OF CONTRACT: 

The Contractor shall not assign or sublet the contract or any part there of or allow any 
person to become interested therein any manner whatsoever without the special 
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permission of the company, provided always that execution of the details of the works by 
petty contract under the direct and personal supervision of the contractor or his agent 
shall not be deemed to be subletting under this clause. The permitted sub-letting of work 
by the contractor could not establish any contractual relationship between the sub-
contractor and the company and shall not relieve the contractor of any responsibility 
under the contract. 
 

2.7 STORES ARRANGED BY THE COMPANY: 

The Company shall render to the contractor assistance of supplying certain materials 
including tools and plants against payment/ Hire where so provided for in the contract 
documents already or may do so at a later date to be decided by the company at their 
sole discretion. This however, does not absolve the contractor of his responsibilities of 
executing the work as per the specifications detailed in the contract. 
 

2.8 REPRESENTATIVE ON WORKS: 

The Contractor shall when he is not personally present on the site of works, place and 
keep a responsible agent at the works during working hours who shall on receiving 
reasonable notice, present himself to the Engineer  and orders given by the Engineer or 
Engineer’s representative to the agent shall be deemed to have the same force as if 
they had been given to the contractor before absenting himself, the contractor shall 
furnish the name and address of his agent for the purpose of his clause failure on the 
part of the contractor shall render him  liable for the consequences mentioned hereafter. 
 

2.9 RELICS: 

All Gold, Silver, Oil and other materials of any description and all the precious stones, 
coins, treasure, relics, antiques and other similar things which may be found in or upon 
the site shall be the property of the company, and the contractor shall duly preserve the 
same to such to the satisfaction of the company, and shall from time to time deliver the 
same to such person or persons as the company may appoint to receive the same. 
 

2.10 EXCAVATED MATERIALS: 

The contractor shall not sell or otherwise dispose of or remove except for the purpose of 
this contract , the sand, Stone, Clay, Ballast, Earth Rock, or Other substances , or 
materials which may be obtained from any excavation made for the purpose of the 
works or any building or produce upon the site at the time of delivery of the possession 
thereof, but all such substances  materials, Buildings, and Product shall be the property 
of the company provided of course that the contractor may with the permission of the 
Engineer use the same for the purpose of the work by payment of the same at such 
rates as may be determined by the Engineer. 
 

2.11 INDEMNITY AND CHARGES: 

 
2.11.1 INDEMNITY AND CHARGES PAYABLE:  

The Contractor shall indemnify and save harmless the company from and against all 
actions, suits, proceedings, losses costs, damages, claims and demands of every nature 
and description brought or recovered against the company by reason of any act or 
omission of the contractor, his agents or employees in the execution of the work or in 
regarding of the same. All sums payable by way of compensation under any of these 
conditions shall be considered as reasonable compensation to be applied to use of the 
company without references to the actual loss or damage sustained and whether or not 
damage shall have been sustained. 
 

2.11.2 PATENT RIGHT:  
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The contractor shall fully indemnify the company or the agent/ servant or employees of 
the company, against any action claim or proceeding relating to infringement or the use 
of any patent or design or any alleged patent or design rights, and shall pay any 
royalties which may be payable in respect of any article or part thereof included in the 
contract. In the events of any claims being made or action brought against the company 
or any agent or servant, or employee of the company or in respect of any of the matters 
aforesaid the contractor shall immediately be notified thereof for taking necessary action 
provided that the payment of indemnify shall not apply when such infringement has 
taken place in complying with the specific directions issued by the company, but the 
contractor shall pay any royalties payable in respect of any such use. 
 

2.11.3 OCTROI AND OTHER DUTIES: [TAXES  AND DUTIES] 

All charges on account or Octroi, terminal or sales tax and/ or other duties or any other 

levy as the case may be for the materials obtained for the works shall be borne by the 

contractor. Rates quoted by the contractor shall also include the/GST/ sales tax on 

works contract wherever applicable.  

The Contract price is inclusive of all taxes, duties, cess and statutory levies payable 

under any law by the Contractor in connection with execution of the contract. 

The contractors shall comply with all applicable provision of Goods and service 

Tax[GST] levied by Union Government and State Government[CGST]. The contractor 

shall get himself registered and discharge his obligation for payment of taxes, filing of 

returns etc., under the appropriate provision of law in respect of all the taxes, duties, 

levies, cess etc., ITI Ltd would have right to seek necessary evidence that the contractor 

is registered under the law and duly discharging its obligations under the tax law, 

enabling ITI Ltd to avail input tax credit. 

In case any law requires ITI Ltd to pay tax on the contract price on reverse cage basis, 

the amount of tax deposited by ITI Ltd would be considered as paid to the contractor 

and accordingly the price payable to the contractor would stand reduced to that extent. 

Tax deduction at source if any, shall be made by ITI Ltd. As per law applicable from time 

to time from the amount payable to the Contractor. 

2.11.4 Royalties:  

 Except where otherwise specified the contractor shall pay all tollage and other royalties, 

rent, and other payment or compensation (If any) for getting stone, sand, gravel, clay, 

and other material required for the works or temporary works or any of them. 

2.12 EARNEST MONEY AND SECURITY DEPOSITS: 

 

Security deposit will be 10% of the contract value and 5% submitted by the contractor by 

means of Performance guarantee and 5% will be recovered from running account bills. 

 

2.12.1 THE EARNEST MONEY, PERFORMANCE GUARANTEE AND SECURITY 

DEPOSITS:   

 

a. EMD: The Contractor shall deposit along with the tender, an amount as 

mentioned in the NIT.in the form of a Demand Draft (D.D) / Pay Order drawn in 

favour of M/s ITI Limited, Network Systems Unit.   
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b. The bid will be rejected by ITI Ltd. as non-responsive and shall not be 

considered in case EMD is not received. 

 
c. The EMD of bidders other than L-1 will be returned as soon as issue of work 

order to L-1.  

 
d. The EMD of successful bidder will be released after the contractor has furnished 

the required acceptable performance guarantee of 5% value of work order and 

acceptance of the same by the Company. 

 
e. EMD may be forfeited: 

i.  The bidder withdraws the bid after bid opening during the period of validity. 

 

ii.   Any unilateral revision in the offer made by the tenderer during the validity 

of the offer. 

 
iii. Non acceptance of LOA if and when placed. 

 
iv. In the case of a successful bidder, if the bidder fails to sign the Agreement 

with in the 15 days from the date of issue of LOA or furnish the required 

performance guarantee or fails to commence the work within the stipulated 

time period prescribed in the contract. 

 
f. PERFORMANCE GUARANTEE: The successful bidder/contractor shall provide to the 

employer a total performance security of Five percent [05%] of the Contract price covering 

initially the time period of completion of construction work plus 60 days within 15 days after 

issue of Letter of acceptance but before signing the contract 

 

Performance Guarantee Deposit: The total amount of Security Deposit is 10% of the 

contract value Performance Guarantee payable by the contractor shall be 5% of the total 

value of the contract. 

 

The Performance Guarantee deposit shall remain at the entire disposal of the company for 

the satisfactory execution and completion of the works, in accordance with the conditions of 

the contract. 
 

The company shall be at liberty to deduct and appropriate amount from the Performance 

Guarantee security deposit such compensations and dues as may be payable by the 

contractor under the contract and the appropriation will be made good by the further 

deduction from the contractor’s subsequent interim bills.  

 

REFUND OF SECURITY DEPOSIT: Further, the contractor has to furnish No Claim 

Certificate to ITI at the time of claiming refund of Security Deposit and after completion of 

defects liability period of 12 months. 

The security deposit shall remain at the entire disposal of the Company for the satisfactory 

execution of the works, in accordance with the conditions of the contract. 

2.12.2 INTEREST ON ACCOUNTS:  

No interest will be payable on the Earnest money or the security deposit or amount payable 

to the contractor under the contract. 
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2.13 TIME LIMITATION:  

 
2.13.1 Subject to any requirement in the contract as to dates of completion of any portion or 

portions of the work , before completion of the whole, the contractor shall fully and finally 

complete the whole of the works comprised in the contract (with such modifications as may 

be directed under these conditions) by the dated entered in the work order, provided that, if 

any modifications have been ordered, which in the opinion of the Engineer have materially 

increased the magnitude of the work, then such extension may be granted as shall appear 

to the Engineer to be reasonable in the circumstances, provided however that the 

contractor shall be responsible for requesting such extension of the date as he may 

consider necessary as soon as a cause thereof shall arise and in any case not less than 

one month before original dated fixed for completion of the works. 

 
2.13.2 Delay and Extension of Time: 

If the contractor has delayed at any time in the progress of the works by any act or neglect 

of the employees of the company or by any other contractor employed by the company 

under Cl-3.2.4 of these conditions, or by strikes, lockouts, fire unusual delay in 

transportation unavoidable casualties of any cause beyond the contractor’s control, or by 

delays authorized by the Engineers pending arbitration or by any cause which the Engineer 

shall decide to justify the delay, then the time of completion of the works shall be extended 

for such reasonable time as the engineer may decide. 

 
2.13.3 Extension of Time on Company Account: 

In the event of any failure or delay by the company to hand over the contractor possession 
of the lands, necessary notice to commence the works or to provide the necessary 
drawings or instructions or any other delay caused by the company due to any other cause 
whatsoever, then such failure of delay shall in no way affect or vitiate the contract or alter 
the character thereof entitle the contractor to damages or compensation thereof but in any 
such case extension or extensions of the completion date as may be considered 
reasonable may be granted to the contractor. 
 

2.13.4 Time to be Essence of the Contract and Liquidated Damages: 

The time for completing the works or portions where of by their respect dates or extended 
dates fixed for their completion shall be deemed to be the essence of the contract, and if 
the contractor shall fail to complete the work within the time prescribed, the company shall if 
satisfied that the works can be  completed by the contractor within a reasonable short time 
thereafter be entitled , without prejudice to any other right or remedy available on that 
behalf, to recover by way of ascertained and liquidated, damages, a sum equivalent to ONE 
PERCENT of the contract value of the works or portion thereof for each week or part of 
week the contractor is in default even though the contract as a whole  is completed by the 
date specified in the contract for any time or group of items of works and allow the 
contractor such further extension of time for the whole work of portions thereof  as the 
Engineer may decide , if the company is not satisfied that the works can be completed by 
the contractors and in the event of failure on the part of the contractor to complete the 
works with in the further extension of time allowed as aforesaid the company shall be 
entitled without prejudice to any other right or remedy available on that behalf, to 
appropriate the contractors security deposit and rescind the contract under clause 8.3 of 
these conditions, whether or not actual damage is caused by such default. The amount of 
compensation will be adjusted or set off against any sum payable to the contractor under 
this or any other contract provided always that the entire amount of compensation to be 
paid under this clause shall not exceed 10 % of the contract value as a whole. 
 



 
Ref: ITI/NSU/CIVIL-DEL/2024/0113/Tower/14                          Date: 03.06.2024  

Page 43 of 117 

 

ITI LIMITED 
 Signature of the bidder 

 

2.14 Illegal Gratification: 

Any bribe, commission, gift or advantage given, promised or offered by or on behalf of the 
contractor or his partner, agent or servant or anyone on his or on their behalf to any officer, 
or employee of the company or to any person or his or their behalf in relation to the 
obtaining or the execution of this or any other contract with the company shall in addition to 
any criminal liability which may incur, subject to the contractor to the recession of the 
contract and all other contracts with company and to the payment of any loss of damage 
resulting from such rescission, and the company shall be entitled to deduct the amounts so 
payable from any money due to the contractor under the contract or any other contracts 
with the company. 
 

2.15 Everything at Contractor’s Risk: 

 
2.15.1 The contractor shall undertake all risks and liabilities of whatsoever nature arising out of the 

works including by way of implications but not by way of limitations all risks attendant on the 

nature of site, sub-soil, the levels and consistency of strata in or on which the works are to 

be found or constructed. Also all risk of fire, Earthquakes, riots, war, gales, storms, winds, 

variations or water level, sub soil and quantities of water to be pumped, discharged of water 

courses, Rains traffic delays and any other causes of whatsoever nature whether within or 

beyond contractor’s control, which may affect or damage the works during the construction 

and all damages which may happen on any way howsoever to the works shall be made 

good by the contractor at his own risk and costs. 

 
2.15.2 Insurance of work: 

Unless otherwise instructed by the accepting authority the contractor shall on signing the 
contract insure the works and keep them insured until the virtual completion of the contract 
against loss or damages by fire and / or earthquake in an office to be approved by the 
accepting authority in the Joint names of the accepting authority and the contractor for such 
amount (Including Consultant fees) as may be called upon to do so by the accepting 
authority. Such policy shall cover the property of the company and shall not cover any 
property of the contractor or of any Sub- Contractor or Employee. The contractor should 
deposit the policy and receipts of the premium with the accepting authority within 21 Days 
from the date of signing the contract unless otherwise instructed by the accepting authority. 
The default of the contractor insuring as provided above, the company on his behalf may so 
insure and may deduct the premiums paid from any sum due, or which may become due to 
the contractor. The contractor shall as soon as the claim on the policy is settled, or the work 
reinstated by the insurance office should they elect to do so, proceed with all due diligence 
with the completion of the works in the same manner as though the fire had not occurred 
and in all respects under the same conditions of contract. The contractor in case of 
rebuilding or reinstatement after fire shall be entitled to such extension of time for 
completion as the Engineer may deem fit. 

 

2.16 No Visitor or Photographer: 

The contractor shall neither allow any visitor on the works nor take or allow to be taken any 
of photographs without the permission of the Engineer in writing. 
 

2.17 Work Site Order Book: 

The Contractor will be required to keep a properly bound book at site of work as work site 
order book. The pages of the book will be numbered and initialed by the Engineer. Any 
special orders and instructions to be issued to the contractor shall be recorded in this book 
by the Engineer or his representative and noted it. The book shall be the property of the 
company. 

 

3.0 EXECUTION of WORKS: 
 



 
Ref: ITI/NSU/CIVIL-DEL/2024/0113/Tower/14                          Date: 03.06.2024  

Page 44 of 117 

 

ITI LIMITED 
 Signature of the bidder 

 

3.1 Contractor’s Understanding: 

3.1.1 It is understood and agreed that the contractor has by careful examination satisfied himself 

as to nature and location of the work, the confirmation of the ground, the character, quality 

and quantity of the materials to be encountered, the character of equipment and facilities 

needed preliminary to and during the execution of the works. The general and local 

conditions, the Labour conditions, prevailing therein and all the other matters which can in 

any way affect the works under the contract. No claim whatsoever on this account shall be 

entertained at a later date. 

 
3.1.2 Commencement of Works: 

The Contractor shall commence the works on the date or dates indicated in the work order 

in writing to this effect from Engineer and shall proceed with the same with due expedition 

and without delay. 

 
3.1.3 Time and Progress Chart:  

a. A detailed time and progress chart for the execution of various items of work within 

the overall period of completion shall be prepared jointly by the Engineer and the 

contractor, signed by both the parties and shall adhered to. 

 

b. Time allowed for carrying out all the works as entered in the tender shall be as 

mentioned in the BOQ which shall be reckoned from the 15th day from date of 

issue of work order to the Contractor. Time shall be the essence of the contract 

and contractor shall ensure the completion of the entire work within the stipulated 

time of completion. 

 
c. The Contractor shall also furnish within 10 days of date of issue of work order a 

CPM network/PERT chart /Bar chart for completion of work within the stipulated 

time. This will be duly got approved from ITI Ltd.  This approved network /PERT 

chart shall form a part of the agreement. Achievement of milestones as well as 

total completion has to be within the time period allowed. 

 
d. Contractor shall mobilize and employ sufficient resources for completion of all the 

works as indicated in the BAR Chart/PERT Chart. No additional payment will be 

made to the contractor for any multiple shift work or other incentives methods 

contemplated by him in his work schedule even though the time schedule is 

approved by the Engineer – in –charge. 

 
e. During the currency of the work the contractor is expected to adhere to the time 

schedule on mile stone and total completion and this adherence will be part of 

Contractors performance under the contract. During the execution of the work 

contractor is expected to participate in the review and updating of the 

Network/BAR Chart undertaken by the ITI Ltd. These review may be undertaken at 

the discretion of Engineer in charge either as a periodical appraisal measure or 

when the quantum of work order on the contractor is substantially changed 

through deviation order or amendments. The review shall be held at site or any of 

the office of ITI/Consultant at the sole discretion of ITI Ltd. The contractor will 

adhere to the revised schedule thereafter. The approval to the revised schedule 

resulting in a completion date beyond the stipulated date of completion shall not 

automatically amount to grant extension of time to the contractor. 
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f. The contractor shall submit [as directed by the Engineer – in –charge] progress 

reports on a computer based program [Program and software to be approved by 

Engineer in charge] highlighting status of various activities and physical 

completion of work. The contractor will have to submit the daily progress report 

(DPR) for monitoring of the progress of work. Further, contractor will submit the 

weekly progress report as well. The Contractor shall send completion report with 

as build drawings to the office of Engineer in charge of ITI in writing within a 

period of 30 days of completion of work. 

 

The photographs of the project taken on last day of every month indicating 

progress of work[in soft copies] shall be attached along with the physical 

progress reports to be submitted to Engineer in charge. 

 

3.1.4 If the work(s) be delayed by 

i. Force Majeure or  

ii. Abnormally bad weather or 

iii. Serious loss or damage by fire, or 

iv. Civil commotion, local commotion of workmen, strike, or lock out, affecting any or 

the trades employed on the work or  

v. Delay in part of other contractors or tradesmen engaged by Engineer – in –

charge in executing work not forming part of the contract or 

vi. Any other cause which, in the absolute discretion of the ITI is beyond the 

contractors control then upon the happening of any such event causing delay, 

the contractor shall immediately give notice thereof in writing to the authority but 

shall nevertheless use constantly his best endeavors to prevent or make good 

the delay and shall do all that may be reasonably required to the satisfaction of 

the Engineer in charge to proceed with the works 

 

3.2 Compliance to Engineer’s Instructions:  

 
3.2.1 The Engineer shall direct the sequence in which the several parts of the works shall be 

executed and the contractor shall execute without delay all orders given by the Engineer 

from time to time but the contractor shall not be relieved thereby from his/their 

responsibility for the due performance of the works in all respect. 

 
3.2.2 Alterations to be Authorized:  

No alterations in or additions to or omission or abandonment of any part of the work 

shall be deemed authorized, except under instructions in writing from the Engineer, and 

the Contractor shall be responsible to obtain such instruction in each and every case. 

 
3.2.3 Extra works by another Agency: 

Should works over and above those included in the contract be required to be executed 
at the site, the contractor shall have no right to be entrusted with the execution of such 
works which may be carried out by another contractor or contractors or by other means 
at the option of the company. 
 

3.2.4 Separate Contracts in connection with the Works: 
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The Company shall have the right to let out other contracts in connection with the works. 
The Contractor shall afford such other contractors reasonable opportunity for the 
storage of their materials and the execution of their work and shall properly connect and 
coordinate his work with theirs. If any part of the contractor’s work depends for proper 
results upon execution of the work of another contractor, the contractor shall inspect and 
promptly report to the Engineer and any defect in such work that render it unsuitable for 
such proper results and execution. The contractor’s failure to inspect and report shall 
constitute an acceptance of other contractor’s work as fit and proper for the reception of 
his work, except as to defects which may develop in the other contractor’s works after 
the execution of his work. 

 

3.3 Instruction of Engineer’s Representative:  

 
3.3.1 Any instruction or approval given by the Engineer’s representative to the contractor in 

connection with the works shall bind the contractor as though it had been given by the 

Engineer provided always as follows. 

 

3.3.1.1 Failure of the Engineer’s representative to disapprove any work or materials shall not 

prejudice the powers of the Engineer thereafter to disapprove such work or materials 

and order the removal or breaking up thereof. 

 
3.3.1.2 If the contractor shall be dissatisfied by reason of any decision of the Engineer’s 

representative, he shall be entitled to refer the matter to the Engineer who shall there 

upon confirm or vary such decision. 

 

3.4 Adherence to Specifications and Drawings: 

 

3.4.1 The whole of the works shall be executed in perfect conformity with the specifications 

and drawings of the contract. If the contractor performs any work in a manner contrary to 

the specifications or drawings or any of them and without such reference to and 

approval from the Engineer in writing he shall bear all the costs arising or ensuing there 

from shall be responsible for all loss to the decision. 

 

3.4.2 Drawings and Specifications on the Works and Ownership Thereof: 

 

3.4.2.1 Any discrepancy between the specifications and the drawings or any error, omission, or 

ambiguity in the specifications or the drawings shall not invalidate the contract. The 

contractor shall, immediately on noticing any such discrepancy, error/omission or 

ambiguity bring the same to the notice of the engineer. Any work done by the contractor 

after discovery by him of such discrepancy, error, omission, or ambiguity, without 

authorization by the Engineer will be entirely at the contractor’s risk and cost. 

 

3.4.2.2 Any work for which no specifications or drawings have been prescribed or issued by the 

company, shall be carried out by the contractor in all respect in accordance with the 

instructions and requirement of the Engineer. 

 

3.4.2.3 Drawings and prints of articles, machinery or fabricated materials or work entering into 

or forming part of permanent constructions, which are not furnished by the company and 

which are by the specifications, required to be furnished by the contractor, shall be 

submitted by the contractor to the Engineer for approval. Such approval shall not, 

however operate to waive or modify the provision or requirements contained in the 
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specifications unless expressly so stated. All such drawings and prints, as also the 

drawings and specifications that may be furnished by the company to the contractor 

shall be deemed to be the property of the company and they shall not be used on works 

other than for the works covered by the contract, shall be returned to the company on 

completion of the work or termination of the contract. 
 

3.4.2.4 The drawings enclosed with the tender documents shall be a part of the specifications 

and are intended to define the general construction of the work required. All the 

drawings shall be for tender purposes only and shall not be certified for constructions, 

the contractor will receive the certified construction drawings. 

 

3.4.2.5 The drawings for the work as listed in the tender document, show the conditions as they 

are believed by the company to exist based upon the interpretation of field observations. 

It is not intended to be inferred that the conditions as shown thereon constitute a 

representation by the company or its representatives that such conditions do actually 

exist, not shall the contractor be relieved  of the liability under his/their contract to the 

company nor any of its representative be liable for any loss sustained by the contractor 

as a result of any variance between conditions as shown on the drawings and the actual 

conditions revealed during the progress of the work or otherwise. The contractor shall 

check all the drawings furnished to him immediately upon their receipt and shall 

promptly notify the Engineer of any omission or discrepancies. Omission from the 

drawings or the misdescription of details of the work which are manifestly necessary to 

carry out the intent of the drawings, or which is customarily performed shall not relieve 

the contractor from performing such omitted or misdescribed details or work, and they 

shall be performed as if fully and correctly asset forth and describe on the drawings. In 

case of conflict between the specifications and the drawings, the specification shall 

govern. 
 

3.4.2.6 Revision of the drawings may be made as when deemed necessary by the Engineer 

during the progress of the work, additional detail drawings will be furnished to the 

contractor. These additional drawings shall be considered as forming a part of the 

contract. 

 

3.4.2.7 One complete set of Drawings furnished for the work, shall be kept in good condition on 

the job. This set shall be designated ‘Record Prints’ A complete and exact record of any 

and all differences between the work as actually constructed and erected and the design 

indicated on the design drawings shall be approved by the Engineer in writing before 

any alterations work is started. All ‘Record Prints’ will become the property of the 

company. 
 

3.4.3 Compliance with Contractors and Request for Details:  

The Engineer shall furnish with reasonable promptness after receipt by him of the 

contractor’s request in writing for the same additional instruction by means of drawings 

or otherwise, necessary for the proper execution of the works or any part thereof. All 

such drawings and instructions shall be consistent with the contract documents and be 

reasonably inferable there from. 
 

3.4.4 Meaning and Intent of Specifications and Drawings: 

If any ambiguity arises as to the meaning and Intent of any provisions of the 

specifications and drawings or as to execution or quality of any work of materials of the 

Engineer thereon shall be final subject to appeal (within 7 days of such decision being 

intimated to the contractor) to the Chief Engineer(Civil) ---- who shall have the powers 



 
Ref: ITI/NSU/CIVIL-DEL/2024/0113/Tower/14                          Date: 03.06.2024  

Page 48 of 117 

 

ITI LIMITED 
 Signature of the bidder 

 

to correct any errors, Omission, or discrepancies in the specifications, drawings, 

classifications of work or materials, and those decision in the matter in dispute or doubt 

shall be final, inclusive and binding. 

3.5 Work on Holidays and During Night: 

The Contractor shall not carry out any work on holidays and between sunset and sunrise 

without previous permission of the engineer in writing. 
 

3.6 Damage to Company’s Property and Private Life and Property: 

The contractor shall be responsible for all risk to the works and for trespass and shall 

make good at his own expense all loss or damage whether to the works themselves or 

any other property of the Company of the lives, persons connection with the works until 

they are taken over by the company and this although all reasonable and proper 

precautions may have been taken by the contractor, and in case the company shall be 

called upon to make good any such costs, loss and damages, or to pay compensation 

(including that payable under the provisions of the workman’s thereof) to any person or 

persons sustaining  damages as aforesaid by reason of any act, or any negligence or 

omission of the part of the contractor the amount of any costs or charges(including costs 

of charges  in connection with legal proceedings), which the company may incur in 

reference thereof shall be charges to the contractor. The company shall have the power 

and right to pay or to defend or compromise any claim of threatened  legal proceedings 

or in anticipation or legal proceedings being instituted consequent on the action or 

default of the contractor, to take such steps as may be considered necessary or 

desirable to word off or mitigate the effect of such proceeding, charging to the 

contractor, as aforesaid any sum or sums or money which may be paid and any 

expenses whether for reinstatement or otherwise which may be incurred and the 

propriety of any such payments, defense or compromise and the incurring of any such 

expenses shall not be called in question by the contractor.. 

 

3.7 Sheds, Store House and Yards: 

The contractor shall at his own expenses provide himself with sheds, Store house, any 

yards in such situations and in such numbers as in the opinion of the Engineer is 

requisite for carrying on the works. He shall obtain from the Engineer in writing approval 

to the layout of the sheds, store houses and the extent of area to be enclosed by the 

yards, before undertaking constructions thereof. 

 

The contractor shall keep at each of such sheds, store houses and yards a sufficient 

quantity of materials and plant in stock as not to delay the carrying out of the works with 

the due expedition and the Engineer and Engineer’s representative shall have the free 

access to the sheds, store house or yards at any time for the purpose of inspecting the 

stock of materials or plant so kept in hand and any materials or plant which the Engineer 

may object to shall not be brought upon or used in the works, but shall be forthwith 

removed from the sheds, store house or yards by the contractor. The contractor shall at 

his own expenses provide and maintain suitable construction plant like Mixers, 

Compressors, Welding Sets, Mortar mills and soaking vats or any other equipment 

necessary for the execution of the works. 

 

3.8 Provision of Efficient and Competent Staff: 

The contractor shall place and keep on the works at all-time efficient and competent 

staff to give the necessary directions to his workmen and to see that they execute their 

work in sound proper manner and shall employ only such supervisor, workmen and 
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labourers in or about the execution of any works as are careful and skilled in their 

various trades and callings. 

 

The contractor shall at once remove from the works any agent, permitted sub-contractor, 

supervisor workmen or labourer who shall be objected to by the Engineer, if any and 

whenever required by the Engineer, he shall submit a correct return showing the names 

of all staff and workmen employed by him. In the event of the Engineer being of the 

opinion that the contractor is not employing on the works a sufficient number of staff and 

workmen as is necessary for the proper completion of the works within the time 

prescribed. The contractor shall forthwith or receiving intimation to this effect take on the 

additional number of staff and labour specified by the Engineer within seven days of 

being so required and failure on the part of the contractor to company to rescind the 

contractor under clause 8.3 of these conditions. 

 

3.9 URGENT WORKS: 

If any work  in respect whereof the decision of the Engineer – in – charge shall be final 

and binding] becomes necessary and the contractor is unable or unwilling at once to 

carry it out, the Engineer-in –charge may by his own or other work people, carry it out, 

as he may consider necessary, If the urgent work shall be such as the contractor liable 

under the contract to carry out at his expenses, all expenses incurred on t by the 

company shall be recoverable from the contractor and be adjusted or set off against any 

sum payable to his. 
 

3.9.1 WORKMANSHIP AND TESTING: 

 The whole of the works and /or supply of materials specified and provided in the contract 

that may be necessary to be done in order to form and complete any part thereof shall 

be executed in the best and most substantial workman like manner with materials of the 

best approved quality of their respective kinds agreeable to the particulars contained in 

or implied by the specifications and as referred to in and represented by the drawings or 

in such other additional particulars, instructions and drawings as may be found requisite 

to be given during the carrying on the works and to entire satisfaction of the Engineer 

according to the instructions and directions which the contractor may from time to time 

receive from the Engineer. The materials may be subjected to tests by means of such 

machines, instruments and appliances as the Engineer may direct and wholly at the 

expenses of the contractor.   

3.9.2 REMOVAL OF IMPROPER WORK AND MATERIAL:  

The Engineer and the Engineer’s representative shall be entitled to order from time to   

time:  

3.9.2.1 The removal from the site with the time specified in the order of any materials which in 

his opinion are not in accordance with the specification and drawings. 

 

3.9.2.2 The substitution of proper and suitable materials.  

3.9.2.3 The removal and proper re-execution (Not withstanding of previous tests thereof or on 

account payments thereof) of any work which in respect of materials or workmanship is not 

in his opinion in accordance with the specification, and in case of default on the part of the 

contractor in carrying out such orders, the company shall be entitled to rescind the contract 

under Clause 8.3 of these conditions.  
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3.10 FACILITIES FOR INSPECTION: 

The contractor shall afford the Engineer and the Engineer’s Representative every facility for 

entering in upon every portion of the work at all hours for the purpose of inspection or 

otherwise and shall provide all labour, materials, planks, ladders, pumps appliances and 

things of every kind for the purpose an Engineer and the Engineer’s Representative shall at 

all times have free access to every part of the works and to all places at which materials for 

the works are stored or being prepared.     

3.11 EXAMINATION OF WORK BEFORE COVERING UP:  

The contractor shall give notice of not less than 5 days in writing to the Engineer or the 

Engineer’s Representative whenever any work or materials are intended to be covered up 

in the earth, in bodies or walls or otherwise to be placed beyond the reach of 

measurement, in order that the work may be inspected or that correct dimensions may be 

taken before being so covered/placed beyond the reach of measurement, in default 

whereof the same shall at the option of the Engineer or the Engineer’s Representative be 

uncovered and measured at the contractor’s expenses or no allowance shall be made for 

such work or material for the purpose of payments.  

3.12 TEMPORARY WORKS: 

All the temporary works necessary for the proper execution of all the works shall be 

provided and maintained by the contractor and subject to the consent of the Engineer shall 

be removed by him and at his expense when they are no longer required and in such 

manner as the Engineer shall direct. In the event of failure on the part of the contractor to 

remove the temporary works, the Engineer will cause them to be removed and cost as 

incurred by supervision and other incidental charges shall be recovered from the 

contractor. If temporary huts are provided by the contractor on the company’s land which 

shall at the request of contractor be allotted by the Engineer in writing for labour engaged 

by him for the execution of the works. The contractor shall arrangefor handing over vacant 

possession of the said land after the work is completed, if the contractor’s labour refuse to 

vacate, and have to be evacuated by the company necessary expenses incurred by the 

company in connection therewith shall be borne by the contractor.  

 

3.13 CONTRACTOR TO SUPPLY WATER& POWER FOR WORKS: 

Unless otherwise provided for in the contract documents, the contractor   shall be 

responsible for the arrangements to obtain supply of water and power necessary for the 

works and his workman. The cost of water and power has to be borne by the Contractor. 

3.14 Property in Materials and Plant:  

The materials and plant brought by the contractor upon the site or on the land occupied 

by the contractor in connection with the works and intended to be used for the execution 

thereof shall immediately they are brought upon the site or the said land, be deemed to 

be the property of the company, such of them as during the progress of the works are 

rejected by the Engineer under clause 3.9 of these conditions or are declared by him 

not to be needed for the execution of the works or such as on the grant of the 

certificates of completion remain un-used shall immediately on such rejection, 

declaration or grant cease to be the property of the company and the contractor may 

then (But not before) remove them from the site or the said land. This clause shall not in 

any way diminish the liability of the contractor nor shall the company be if any way 

answerable for any loss or damages which may happen to or in respect of any materials 
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or plant either by the same being lost, stolen, injured or destroyed by fire, tempest, or 

otherwise. 

3.15 Supply of Tools, Plant and Materials:  

 

3.15.1 Tools, Plant and Materials Supplied by Company: 

The Contractor shall take all reasonable care of all the Tools, Plant and Materials or 

other property whether of a like description or not belonging to the company and 

committed to charge for the purpose of the works and shall be responsible for all 

damage or loss caused by him, his agents or his workmen or others while they are in his 

charge. The contractor shall sign accountable receipts for tools, plant and materials 

made over to him by the Engineer and on completion of the works shall hand over the 

unused balanced of the same to the Engineer in good order and repair, fair wear and 

tear accepted and shall be responsible for any failure account for the same or any 

damage done thereto.  

3.15.2 Hire of Company Plant:  

The Company may at their discretion hire to the contractor such plant as concrete 

mixers, compressors and portable engines for use during execution of the works or for 

which smaller periods as the engineer may consider reasonable on such terms as may 

be specified in agreement for hire of plants. 

3.16 Precautions: 

 

3.16.1 Precautions During Progress of Works: 

During the execution of works unless otherwise specified the contractor shall at his own 

cost provide the materials for and execute all shoring, Timbering and Strutting work as is 

necessary for the stability and safety of all structures, excavation works and shall ensure 

that no damages, injury or loss is caused or likely to be caused to any person or 

property.  

3.16.2 Roads and Water Courses: 

Existing roads or water courses or pipe, electrical lines and conduits shall not be 

blocked, cut through altered, diverted or obstructed in any way by the contractor, except 

with the permission of the Engineer in writing. All compensation claimed for any 

unauthorized closure, cutting through, alteration, diversion or obstructions to such roads 

or water courses etc., by the contractor or his agent or his staff shall be recoverable 

from the contractor by deduction from any sums which may become due to him in terms 

of the contract, or otherwise according to law. 

3.16.3 Provisions of Access to Premises: 

During progress of work in any street or thoroughfare, the contractor shall make 

adequate provision for the passage of traffic for securing safe access to all premises 

approached from such street or thoroughfare and for any drainage, water supply or 

means of lighting which may be interrupted by reason of the execution of the works and 

shall erect and maintain at his own cost diversions, barriers, lights and other safeguards 

as prescribed by the Engineer for the regulation of the traffic and provide watchmen 

necessary to prevent accidents. The work shall in such cases be executed in night and 
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day if so ordered by the Engineer and with such vigor so that traffic may be impeded for 

as short a time as possible.   

3.16.4 Safety of Public: 

The contractor shall be responsible to take all precautions to ensure the safety of the 

public whether on public of company property and shall post such look out men as may 

in the opinion of the Engineer be required to comply with the regulations appertaining to 

the work.  

3.16.5 Movement of Constructions plant and equipment: 

The contractor must take sufficient care in moving his construction plants and 

equipment’s from one place to another so that they do not cause any damage to the 

property of the company, particularly to the overhead and underground cables, in event 

of any damages, resulting to the property of the company during the movement of 

aforesaid, the cost of such damages including eventual loss of working hours in any 

plant as estimated by the company shall be borne by the contractor. 

3.17 Use of Explosives: 

Explosives shall not be used on the works or on the site by the contractor without the 

permission of the Engineer in writing and then only in manner and to the extent which 

such permission is given. When explosives are required for the works they shall be 

stored in a special mezzanine to be provided at the cost of the contractor in accordance 

with the Explosive rules. The contractor shall obtain the necessary license for the 

storage and the use of the explosive and all operations in which or for which explosives 

are employed shall be at the sole risk and responsibility of the contractor and the 

contractor shall indemnify the company in respect thereof.  

3.18 Suspension of Works: 

3.18.1 The contractor shall on the order of the Engineer in writing suspend the progress of 

works or any part thereof for such times and in such manner as Engineer may consider 

necessary and shall during such suspension properly protect and secure the work so far 

as is necessary in the opinion of the Engineer. 

 

3.18.1.1 If such suspension is provided for in the contract 

 

OR 

3.18.1.2 Necessary for the proper execution of the works or by reasons of weather 

conditions or by some default on the part of the contractor.  

 

OR 

3.18.1.3 Necessary for the safety of the works or any part thereof, the contractor shall not 

be entitled to any extra costs if any incurred by him during the period of 

suspensions of the works, but in the event of any suspension ordered by the 

Engineer for Reasons other than aforementioned and when each such period of 

suspensions exceeds 14 days the contractor shall be entitled to such extension 

of time for completion of the works as the engineer may consider proper having 

regards to the period or periods of such suspensions and such compensation as 

the Engineer may consider reasonable in respect of salaries or wages paid by 
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the contractor to his employees during the periods of such suspensions. 

Contractor shall not resume work or part of work so suspended by the Engineer 

without a written order from the Engineer to that effect. 

 

3.18.2 Suspension lasting more than Three Months: 

If the progress of the works or any  part thereof is suspended on the order of the 

Engineer in writing for more than three Months at a time, the contractor may serve a 

written notice to the Engineer requiring permission within 15 days from the receipt 

thereof to proceed with the work or part thereof in regards to which progress is 

suspended and if such permission is not granted with in that time the contractor by a 

further written notice so served may (but is not bound to)elect to treat the suspension 

where it affects part only of the works as an omission of such part or where it affects the 

whole of the works as an abandonment of the contract by the company.  

3.19 Rates for Items of Works: 

The rates entered in the ‘Accepted Schedule of Rates’ of the contract are intended in 

provide for works duly and properly completed in accordance with the general and 

special (if any) conditions of contract and the specifications and drawings, together  with 

such enlargements, extensions, dimintions, reductions, alterations or additions as may 

be ordered in terms of clause 4.2.1 of these conditions and without prejudice to the 

generally thereof and shall be deemed to include and cover superintendence and 

Labour, supply, including full freight, of materials, of stores, patterns, profiles, moulds 

fittings,  centering, scaffoldings, shoring, props, timber, machinery, derricks, tackle, 

ropes, pegs, posts, tools,  and all apparatus and plant, required on the works, except 

such tools, plant or materials, as may be specified in the contract to be supplied to the 

contractor by the company, the erections to maintenance and removal of all temporary 

works and buildings all watching, lighting, bailing, pumping, and draining, etc. All 

prevention of or compensation for trespass, all barriers and arrangements for the safety 

of the public or of employees during the execution of works, all sanitary and medical 

arrangements for labour camps as may be prescribed by the company, the setting out of 

all works and of the construction repair and upkeep of all center lines, bench mark and 

level pegs thereon. Site clearance, all fees, duties, royalties, rent and compensation to 

owners for surface damage or taxes and impositions payable to local authorities in 

respect of land, structures, and all the materials supplied for the work or other duties or 

expenses for which the contractor may become liable or may be put to under any 

provision of law for the purpose of or in connection with the execution of the contract, 

and all such other incidental charges or contingencies as may have been specially 

provided for  in the specifications.  

3.20 Demurrage and Wharf Age Dues: 

Demurrage charges calculated in accordance with the scales in the force for the time 

being of the company and incurred by the contractor failing to load or unload any goods 

or materials within the time allowed by the railways for loading or unloading as also 

wharf age charges on materials not removed in time as also charges due on 

consignments booked by or to him shall be paid by the contractor, failing which such 

charges shall be deducted from any sums which may become due to him in terms of 

contract.  
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3.21 Rates for Extra Items of Work: 

If any items of work carried out by the contractor on the instructions of the Engineer 

which is not covered by the ‘Accepted schedule of rates’ (i.e. the Tendered Rates), rates 

for such additional, altered or substituted work shall be worked out in accordance with 

the following provisions in their respective order. 

i) If the rates for the additional altered or substituted work are not specifically 

provided in the contract for the work the rates will be derived from rates for 

similar class of work as are specified in the contract for the work. 

 

ii) If the altered, additional or substituted work included any work for which no rates 

are specified in the contract then such work shall be carried out at the rates 

entered in the CPWD Schedule of Rates 2016 (Civil) and the latest Schedule of 

Rates for Electrical Works, New Delhi minus / plus percentage which the total 

tendered amount bears to the estimated cost of the entire work put to tender. 

 
iii) If rates for the altered, additional or substituted work cannot be determined in the 

manner specified in sub clause (i) or (ii) above then rates for such work shall be 

worked out on the basis of the schedule of rates specified in sub clause (ii) 

above minus/plus the percentage which the total tendered amount bears to the 

estimate cost of the entire work put to tender. Provided always that if the rate for 

a particular part or parts of the items is not in the schedule of rates, the rates for 

such part or parts will be determined by the Engineer on the basis of the 

prevailing market rates, when the work was done. 

 
iv) If rates for the altered, additional or substituted work cannot be determined in the 

manner specified in sub clause (i) to (iii) above, then the contractor shall within 7 

days of the date of receipt of order to carry out the work, inform the Engineer of 

the rate which it is his intention to charge supported by analysis of the rate or 

rates claimed and the Engineer shall determine the rates on the basis of 

prevailing market rates and pay the contractor accordingly. However, the 

Engineer by notice in writing will be at liberty to cancel his order to carry out such 

work and arrange to carry out it out in such manner as he may consider 

advisable, provided always if the contractor commences the work or incur any 

expenditure  before determination of the rate(s) herein before mentioned, then in 

such case the contractor shall be entitled to be paid in respect of the work 

carried or expenditure incurred prior to date of determination  of the rates as 

aforesaid to such rate or rates as shall be fixed by the company. But under no 

circumstances the contractor shall suspend the work on plea of non-settlement 

of rates for items falling under this clause. 

 

3.22.1 HANDING OVER OF WORKS: 

The contractor shall be bound to hand over the works executed under the contract to the 

company complete in all respects to the satisfaction of the Engineer. The Engineer shall 

determine the date on which the work is considered to have been completed in support of 

which his certificate shall be regarded as sufficient evidence for all purposes. The Engineer 

shall determine, from time to time the date on which way particular section of the work shall 

be have been completed, and the contractor shall be bound to observe any such 

determination of the Engineer. 
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3.22.2 CLEARANCE OF SITE ON COMPLETION:  

On the completion of the works the contractor shall clear away and remove from the site all 

constructional plant, surplus materials, rubbish and temporary works of every kind and 

leave the whole of the site and works clean to the satisfaction of the Engineer. 

No Final payment in settlement of the accounts for the works shall be made or held to be 

due to the contractor till in addition to any other condition necessary for such final payment, 

site clearance shall have been effected by him and such clearance may be made by the 

Engineer at the expenses of the contractor. In the event of his failure to comply with this 

provision within 7 days after receiving notice to that effect, should it become necessary for 

the Engineer to have the site cleared at the expense of the contractor, the company shall 

not be held liable for any loss or damage to such of the contractors property as may be on 

the site and due to such removal therefrom, which removal may be effected by means of 

public sale of such materials and property or in such a way as deemed fit and convenient to 

the Engineer. 

4.0 VARIATION IN EXTENT OF CONTRACT:  

4.1 Modifications to the Contract to be in Writing: 

In the event of any of the provisions of the contract requiring to be modified after the 

contract documents have been signed, the modifications shall be made in writing and 

signed by the company and the contractor. Any verbal or written arrangements abandoning, 

modifying, extending, reducing or supplementing the contract or any of the term thereof 

shall be deemed conditional and shall not be binding on the company unless and until the 

same is incorporated in a formal instrument and signed by the company.     

4.2 Power of Modifications to Contract: 
 

4.2.1 The Engineer on behalf of the company shall be entitled by order in writing to enlarge or 

extend, diminish or reduce the works or make any alterations in their  design, character, 

position, site, quantities, dimensions or in the method of their execution or in the 

combination and use of materials for the execution thereof and to order any additional 

works to be done or any works not be done as provided on clause 4.2.2 the contractor will 

not be entitled to any compensation for any reductions and for approved materials 

furnished against a specific order. 
 

4.2.2 Valuation of Variations:  

 The enlargements extensions, dimintions, reduction, alterations or additions referred to in 

clause 4.2.1 shall in no degree affect the validity of the contract but shall be performed by 

the contractor as provided therein and be subject to the same conditions, stipulations and 

obligations as if they had been originally and expressly included and provided for in the 

specifications and drawings and the amounts to be paid there for shall be calculated in 

accordance with the accepted schedule of rates and for extra items of works at the rates 

determined under the clause 3.21 of these conditions.  

4.2.3 ADDITIONAL WORKS:    

If required, the contractor shall have to execute additional works within the site to the extent 

of 25% Twenty-five] of the accepted contract sum. The said percentage of 25% shall apply 

separately to civil as well as public health and electrical works. No adjustment of rates shall 

be made up to this limit and the terms and conditions of the contract shall remain unaltered. 
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5.0 CLAIMS: 
 

5.1 MONTHLY SETTLEMENT OF CLAIMS:    

 

5.1.1 The contractor shall prepare and furnish to the Engineer once in every month an amount 

giving full and detailed particulars of all claims for any additional expense to which the 

contractor may consider himself entitled and of all extra or additional works ordered by the 

Engineer which he has expected up to and including the preceding month under the 

following sub-heads: 

 

a) Deviations from items and specifications provided in contract documents. 

b) Extra items of Work.  

c) Quantities in excess of those provided in the contract schedule.  

d) Items in respect of which the rates have not been settled.  

No claim for payment for any such work will be considered which has not been included in 

such particular.  

He should in addition furnish a clear certificate to the effect that the claims submitted by him 

as aforesaid cover all the claims and that no further claims shall be raised by him in respect 

of the works done up to and including the period under report.  

5.1.2 Signing of ‘No-Claims’ Certificate: 

The contractor shall not be entitled to make any claim so ever against the company under 

or virtue of entertain or considered any such claim, if made by the contractor, after he shall 

have signed “No Claim” certificate in favour of the company, in such form as shall be 

required by the company.  

5.1.3 Submission of Bills: 

 The contractor shall submit the bills in quadruplicate on the prescribed form(s) of the 

company. For “On Account” payment, bill shall be submitted by the contractor periodically 

depending on the progress of work at site. 

All payments due shall be subject to any deductions which may be made under these 

presents and shall further be subject to unless otherwise required by clause 2.12 of these 

conditions, a retention of 10% percent by way of security deposit until the amount of 

security deposit by way of the retained earnest money and such retention shall total up to 

the required amount of the security deposit.  

6.0 MEASUREMENT CERTIFICATES AND PAYMENTS: 

 

6.1 Quantities in Schedule Annexed to Contract: 

The quantities set out in the accounted schedule of rates are the estimated quantities of the 

works and they shall not be as the actual and correct quantities of the work to be executed 

by the contractor in fulfillment of his obligations under the contract.  

 

6.2 Measurements of Works: 
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The contractor shall be paid for the works at the rates in the accepted schedule of rates and 

for extra works at the rates determined under clause 3.21 of these conditions on the 

measurements taken by the Engineer or the Engineer’s   representative in accordance with 

rules prescribed for the purpose by the company. 

 

6.3 On Account Payments:  

 

6.3.1 No payments shall be made for the works estimated to cost rupees Ten thousand or less till 

after the whole work shall have been completed and certifications of completion given. 
 

For works estimated to cost more than Ten thousand, the contractor shall submit a bill there 

on and be entitled to receive running account payment proportionate to the part there of 

then executed to the satisfaction of the Engineer whose certificate of the sum so payable 

shall be final and conclusive against the final payment only and not as payments for work 

actually done and completed and shall not preclude the requiring of bad, unsound and 

imperfect or unskilled work to be removed and taken away and reconstruct or re-erected or 

be considered as an admission of the due performance of the contract or the part thereof in 

any respect or the accruing of any claim nor shall it conclude, determine or affect in any 

way the powers of the engineer under these conditions or any of them as to the final 

settlement and adjustment of accounts or otherwise, or in any other way or affect the 

contract. 

 

6.3.2 Rounding off Amounts: 

In calculating the amount of each item due to the contract in every certificate prepared for 

payment sums of less than 50 Paise shall be omitted and the total amount on each 

certificate shall be rounded off to the nearest rupee, i.e. sums of less than 50 Paise shall be 

omitted and sums of 50 Paise and more up to one rupees shall be reckoned as one rupee. 

 

6.3.3 ‘On Account’ Payment Not Prejudicial to Final Settlement: 

 ‘On Account’ payments made to the contractor shall be without prejudice to the final making 

up of the accounts (except where measurements are specifically noted in the measurement 

book as ‘Final Measurement’ and as such have been signed by the contractor) and shall in 

no respect be considered or used as evidence of any facts stated in or to be inferred from 

such accounts nor of any particular quantity of work having been executed nor of the 

manner of its execution being satisfactory. 

6.3.4 Manner of Payment:  

Payments due to the contractor shall be made by a crossed ‘A/c Payee’ Cheque, 

forwarding the same to the registered or notified office of the contractor, alternately he may 

collect it personally. However, in case the contractor does not have a bank account, 

provided he has notified the company then ordinary crossed Cheque may be issued. In no 

case will the company be responsible if the Cheque is mislaid or misappropriated by 

unauthorized person or persons. 

Or Payment will be made through RTGS/NEFT. 

 The contractor shall always give a stamped receipt duly signed in token of payment of any 

sums by the company. 
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6.4 MAINTENANCE WORKS: Defects liability period] 

 

The Contractor shall at all time during the progress and continuous of the works and for the 

period of Maintenance [Defects Liability period] which will be 12 months after the date of  

the passing of “Certificate of completion” by the Engineer or any other earlier date 

subsequent to the completion of the works that may be fixed by the Engineer  be 

responsible for and effectually maintain and uphold the sound and perfect conditions all 

and every part of the works and shall make good from time to time and at all times as often 

as the engineer shall require any damage or defect that may during the above period arise 

in or be discovered or be in any way connected with the works, provided that such damage 

or defects not directly caused by errors in the contracts documents, and the contractor shall 

be liable for and shall pay and make good to the company or other persons legally entitle 

thereto whenever required by the engineer to do so, all losses damages costs and 

expenses they or any of them may occur or be put of the  preparations of the contractor or 

his failure in  any respect. 

 

In case the contractor fails to carry out these rectifications, the same may without 

prejudice to any other right or remedy available be got rectified by ITI at the cost and 

expenses of the contractor. 

6.5 CERTIFICATE OF COMPLETION OF WORK: 

 

6.5.1 As soon as in the opinion of the engineer the work shall have been substantially completed 

shall have satisfactorily passed any final test that may be prescribed, the engineer shall 

issue a certificate of completion in respect of the works and the period of Maintenance shall 

commence from the date of such certificate, provided that the engineer may issue such a 

certificate with respect to any part of the works before the completion of the whole of the 

works or with respect to any substantial part of the work which has been both completed to 

the satisfaction of the engineer and occupier or used by the company and when any such 

certificate is given in respect of a part of the work, such part shall be considered as 

completed and the period of maintenance of such part shall commence from the date of 

such certificate. 

 

6.5.2 CONTRACTOR NOT ABSOLVED BY COMPLETION CERTIFICATE:  The Certificate of 

completion  in respect of the work referred in clause 6.5.1 shall not absolve the contractor 

from his liabilities to make good any defects , imperfections, shrinkage or faults which  may 

appear during the “Maintenance period” specified in the contract arising in the opinion of 

the Engineer from materials or workmanship not in accordance with the drawings or 

specifications for instructions of the Engineer, which defects, imperfections, shrinkages or 

faults shall upon the directions in writing of the Engineer be amended and made good by 

the contractor at his own cost and in case of default on the part of contractor, the engineer 

may employ labour and materials, or appoint another contractor to amend  and make good 

such defects imperfections, shrinkages or faults and all expenses consequent thereon and 

incidental thereto shall be borne by the contractor and shall be recoverable from any  

money due to him under the contract. 

 

6.6 APPROVAL ONLY BY MAINTENANCE CERTIFICATE: Nocertificate other than 

“Maintenance Certificate” referred to in clause 6.7 of these condition shall be deemed to 

constitute approval of any work  or other matter in respect of which it is issued or shall be 
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taken as an admission of the due performance of the contract, or any part thereof or of the 

accuracy of any claim or demand made by the contractor or of additional or varied work 

having been ordered by the engineer not shall any other certificate conclude or prejudice 

any of the power of the engineer. 

 

6.7 MAINTENANCE CERTIFICATE:   

 

6.7.1 The contract shall not be considered as complete until a Maintenance certificate shall have 

been signed by the engineer stating that the works have been completed and maintained to 

his satisfaction. The maintenance certificate shall be given by the engineer upon the 

expiration of the period of maintenance or as soon thereafter as any works ordered during 

such period pursuant to clause 6.5.2 of these conditions shall have been completed to the 

satisfaction of the engineer and full effect shall be given to this clause notwithstanding the 

taking possession of our using the works or any part thereof by the Company. 

 
6.7.2 CESSATION OF COMPANY’S LIABILITY:  

 
The company shall not be liable to the contractor for any matters arising out of or in 

connection with the contract or the execution of the works unless the contractor shall have 

made a claim in writing in respect thereof before the issue of the Maintenance certificate 

under this clause. 

 
6.7.3 UNFULFILLED OBLIGATIONS: Notwithstanding the issue of the Maintenance Certificate 

the contractor or/and (subject to clause 6.7.2) the company shall remain liable for the 

fulfillment of any obligations incurred under the provisions of the contractor prior to the 

issue of the Maintenance certificate which remains unperformed at the time such certificate 

is issued and for the purpose of determining the nature and extent of any such obligation 

the contract shall be deemed to remain in force between the parties hereto. 

 

6.8 PAYMENT: 

 
6.8.1 FINAL PAYMENT: 

 

On the Engineer’s certificate of completion in respect of the works, an adjustment shall be 

made and the balance of amount based on the Engineer’s representative certified 

measurement of the total  quantity of work executed by the contractor up to the date of 

completion and on the accepted schedule of rates and for extra works on rates determined 

under clause 3.21 of these conditions shall be paid to the contractor subject always to any 

deductions which may be made under these payments and further subject to the contractor 

having delivered to the engineer either a full account in detail of all claims he may have on 

the company in respect of the works having delivered a ‘No Claim’ certificate and to the 

Engineer having after the receipt of such account given a certificate in writing that such 

claims are correct, that the whole of the works to be done under the provisions of the 

contract have been completed, that they have been inspected by him since their 

completion and found to be in good substantial order, that all properties works and things 

removed, disturbed or injured in consequence of the works, have been properly replaced 

and made good and all expenses and demands incurred by or made upon the company for 

or in the respect of damage or loss by, from or in consequence of the works, have been 

satisfied agreeably and in conformity with the contract. 
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6.8.1.1 FINAL BILL:  

 

The final bill shall be submitted by the Contractor within one month of the date of certificate 

of completion furnished by the Engineer and payment shall be made within three months if 

the amount of contract plus that of the additional items is upto Rs. 2 lakhs and in six 

months if the same exceeds Rs. 2 lakhs of the submission of such bills. If there shall be 

any undisputed about any item or items of the work, then the undisputed items or items 

only shall be paid within the said period of three months or six months as the case may be. 

 

6.8.2 REFUND OF SECURITY DEPOSIT:  

 

Security deposit shall be refunded to the contractor on the Engineer-in-Charge certifying in 

writing that the work has been completed as per Conditions 6.5.1-hereto etc. On expiry of 

the defects liability period [referred to in condition 6.4 hereto] or on payment of the amount 

of the final bill payable in accordance with condition 6.8.1.1 whichever is later, the 

Engineer-in-charge shall on demand from the contractor refund to him the remaining 

portion of the security deposit provided the Engineer – in –charge is satisfied that there is 

no demand outstanding against the contractor. 

 

6.9 COMPANY’S LIEN ON ALL MONEYS DUE AND POST PAYMENT CHECK:  

 The company shall have a lien on and all or any moneys that may become due and 

payable to the contractor under these presents and/or also on and over the deposit or 

security amount or amounts made under the contract and which may become repayable to 

the contractor under the conditions in that behalf herein contained for ,or, in respect of any 

debt sum that may become due and payable to the company by the contractor either alone 

or jointly with another or others and either under this  and under any other contract or 

transactions of any nature whatsoever between the company and the contractor. 

The company reserves the right to carry out a post payment audit and/ or Technical 

examination of the works and the final bills including all supporting vouchers, abstracts etc., 

and to enforce recovery if as a result of such examination, any over-payment is discovered 

in respect of any work done by the contractor or alleged to have been done by him under 

the contract and such recovery will be made by the company from the contractor by any or 

all of the methods presented above. If on the other hand any under payment is discovered 

the amount shall be duly paid to the contractor by the company. Further the company 

reserves the right to make such recoveries and adjustment notwithstanding the fact that the 

amount of the final bill may be included by one of the parties as an item of dispute before 

any arbitrator appointed under the arbitration clause of the contract and notwithstanding the 

fact that the amount of the final bill figures in the Arbitrators award. And further unless the 

contractor pays and clear the claims of the company immediately on demand, the said 

debit or sum by the contractor from the moneys, securities or deposit which may have 

become or will become payable to the contractor or under these presents or under any 

other contract or transactions whatsoever between the contractor and the company. 

6.10 SIGNATURE ON RECEIPTS FOR AMOUNTS: 
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Every receipts for moneys which may become payable or for any security which may 

become transferable to the contractor, under these presents, shall notwithstanding 

anything to the contrary contained in the partnership deed, if signed in the partners in name 

by any one of the partners of a contractors firm be a good and sufficient discharge to the 

company in respect of the money or security purported to be acknowledged, thereby and in 

the event of death of any of the contractor partners during the tendency of contract, it is 

hereby expressly agreed that every receipt by any one of the surviving contractor partners 

shall if so signed as aforesaid to be a good and sufficient discharge as aforesaid provided 

that nothing in this clause contained shall be deemed to prejudice shall be deemed to 

prejudices or affect any claim which the company may hereafter have against the legal 

representatives of the contractors partner so dying or in respect of any breach of any of the 

conditions of the contract, provided also that nothing in this clause contained shall be 

deemed to prejudice or affect the respective rights or obligations of the contractor partners 

and of the representatives of any deceased partner. 

 

7.0 LABOUR: 

LABOUR LAWS: 

The contractor shall obtain a valid license under the contract labour [Regulation &Abolition] 

act 1971 and the contract labour Act [Regulation &Abolition] Central rules 1971 and 

amended from time to time, and continue to have a valid license until the completion of the 

work including defects liability period. The contractor shall also adhere by the provisions of 

child labour [prohibition and regulation] Act 1986 and as amended from time to time. 

The contractor shall also comply with the provisions of the building and other construction 

works [Regulation of Employment & conditions of Service] Act, 1996 and the building and 

other construction workers welfare cess Act 1996. 

Any failure to fulfil the above requirement shall attract the penal provisions of this contract 

arising out the resultant for non-execution of the work before the commencement of work. 

No labour below the age of 18 years shall be employed on the work. 

7.1 WAGES TO LABOUR: 

The contractor shall comply with the provisions of the minimum wages act, (herein after 

referred to as the “said act”) and the rules made thereunder in respect of any employees 

employed by him on road constructions or in building operations or in stone breaking or 

stone crushing or any other work being executed for the company by the contractor for the 

purpose of carrying out this contract.  

If, in compliance with terms of the contract, the contractor supplies any labour to be used 

wholly or partly under the direct orders and control of the company whether in connection 

with any work being executed by the contractor or otherwise for the purpose of the 

company such labour shall for the purpose of this clause, still be deemed to be persons 

employed by the contractor. 

If any moneys shall, as a result of any claim or applications made under the said act be 

directed to be paid by the company, such moneys shall be payable to the company by the 

contractor. On failure by the contractor to repay the company aforesaid amount within 
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seven days after a notice writing by the Engineer, the company shall be entitled to recover 

the same from any moneys due to accruing under this or any contract with the company.  

a) LABOUR SAFETY PROVISION:  

The contractor shall be fully responsible to observe the labour safety provisions. 

The contractor shall at his own cost take all precautions to ensure safety of life and 

property by providing necessary barriers, lights, watchmen etc., during the progress 

of work as directed by Engineer in charge. 

In case of all labour directly or indirectly employed in work for the performance on 

the contractor’s part of this contract, the contractor shall comply with all rules framed 

by Govt. from time to time for the protection of health and sanitary arrangement for 

workers. 

7.2 INSURANCE: 

The contractor shall, at his own expense, carry and maintain insurance to the satisfaction of 

the company as follows: 

If and when the Employees State Insurance Act is made applicable to the site of works, the 

contractor agrees to and does hereby accept the full and exclusive liability for the 

compliance with all obligations imposed by the Employees State Insurance Act as modified 

from time to time and the contractor further agrees to ensure the compliance of all sub-

contractors with the applications of the said Act. The contractor further agrees to defend, 

indemnify and hold harmless the company from any liability or penalty which may be 

passed by any State or Local Authority by reason of any asserted violations by the 

contractor or sub-contractors of the Employees State Insurance Act and also from all 

claims, suits or proceedings that may be brought against the company arising under, 

occurring out of/or be Central or State Government authorities, or any political sub divisions 

thereof. The company shall retain such sums as may be necessary from the total contract 

value until the contractor shall furnish satisfactory proof that all payments as required by the 

Employees State Insurance Act have been paid. 

7.3 PROVISION OF PAYMENT OF WAGES ACT:  

The contractor shall comply with the provisions of the payment of wages Act and the rules 

made thereunder in respect of all employees employed by him on the works. If in 

compliance with the terms of the contract the contractor supplies any labour to be used 

whole or partly under the direct orders and control of the Engineer whether in connection 

with the works to be executed hereunder or otherwise for the purpose of company such 

labour shall nevertheless be deemed to comprise persons employed by the contractor and 

any moneys which may be ordered to be paid by the company shall be payable to the 

company by the contractor. On failure of the contractor to repay such moneys to the 

company within 7 days after a notice in writing by the Engineer, the company shall be 

entitled to deduct from any money due to the contractor (whether under this contract or any 

other contract). The decision of the Engineer upon any question arising out of the effect or 

force of this clause shall be final and binding upon the contractor.  

7.4 REPORTING OF ACCIDENTS TO LABOUR: 
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The contractor shall be responsible for the safety of all employees employed by him on the 

works and shall report serious accidents to any of them however and wherever occurring 

on the works to the Engineer or them Engineer’s representative and shall make every 

arrangement to render all possible assistance. 

7.5 WORKMEN’S COMPENSATION: 

7.5.1 PROVISION OF WORKMEN’S COMPENSATION ACT: 

i) Insurance shall be effected for all the contractor’s Employees engaged in the 

performance of this contract. If any of the work is sublet, the contractor shall require 

the sub-contractor to provide workmen’s compensation and Employee Liability 

Insurance for the latter’s employees unless such employees are covered under the 

contractor’s insurance, or by reason of the work provided for by this contract 

whether brought by employees of the contractor by third parties.  

ii) In every case in which by virtue of the provisions of the workmen’s compensation 

Act, company is obliged to pay compensation to a workman employed by the 

contractor in executing work the company will recover from the contractor the 

amount or the compensation so paid, and without prejudice to the right of company 

under the said Act, company shall be at liberty to deduct it from the security deposit 

or from any sums payable to the contractor, whether under this contract or 

otherwise company shall not be bound to contest any claim made against it under 

the said act except on the written request of the contractor and upon his giving to 

company full security for all costs for which company might become liable in 

consequence of contesting such claim.  

7.5.2 PROVISIONS OF MINES ACT: 

The contractor shall observe and perform all the provisions of the mines Act or any 

statutory modifications or re-enactment thereof for the time being in force and any rules and 

regulations made thereunder in respect of all the persons employed by him under this 

contract and shall indemnify the company from and against any claims under the mines act 

or the rules and regulations framed thereunder by or on behalf of any persons employed by 

him or otherwise.  

7.6 COMPANY NOT TO PROVIDE QUARTERS FOR CONTRACTOR: 

No quarters shall normally be provided by the company for the accommodation of the 

contractor or any of his staff employed on the works. In exceptional cases where 

accommodation is provided to the contractor at the company’s discretion, recoveries shall 

be made at such rates as may fixed by the company for the full rent of the buildings and 

equipment therein as well as charges for electric current, water supply and conservancy 

etc.  

7.7 LABOUR CAMP:  

The contractor shall at his own expense make adequate arrangements for the housing, 

supply of drinking water and provision of latrines and urinals for his staff and workmen, and 

for temporary crèche(Balmandir) where 50 or more women are employed at a time. 

Suitable sites at company’s land, if available may be allotted to the contractor for the 

erection of labour camps, either free of charge or on such terms and conditions that may be 

prescribed by the company. All camp-sites shall be maintained in clean and sanitary 

conditions by the contractor at his cost. The contractor shall have no authority to establish 
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or to issue a concessions or permits of any kind to the third parties establishing commercial 

amusement or other for establishment upon land owned or controlled by the Company. 

7.7.1 COMPLIANCE TO RULES FOR EMPLOYMENT OF LABOUR: 

The contractor shall conform to all laws, bye laws, rules and regulations for the time being 

in force pertaining to the employment of local or imported labour and shall take all 

necessary precaution to ensure and preserve the health and safety of all staff employed on 

the works.     

7.7.2 PRESERVATION OF PEACE: 

The contractor shall take requisite precautions and use his best endeavors to prevent any 

riotous or unlawful behavior by or amongst his workmen and others employed on the works 

and for the preservation of peace and protection of the inhabitants and security of the 

property in the neighborhood of the work. In the event of the Company requiring the 

maintenance of a special police force at or in the vicinity of the site during the tenure of 

work, the expenses thereof shall be borne by the contractor and if paid by the company 

shall be recoverable from the contractor.                            

7.7.3 SANITARY ARRANGEMENTS: 

The contractor shall obey all sanitary rules and carry out all sanitary measures that may 

from time to time prescribed by the company and permit inspection of all sanitary 

arrangements at all times by the Engineer, the Engineer’s representatives or the medical 

staff of the Company, should the contractor fail to make adequate sanitary arrangements 

these will be provided by the company and the cost thereof recovered from the Contractor.  

7.7.4 OUTBREAK OF INFECTIOUS DISEASE: 

The contractor shall remove from his camp such labour and their families who are infected 

as refugee. Protective inoculation and vaccination shall be arranged by the contractor at his 

own cost when called upon to do so by the Engineer or Engineer’s Representative. Should 

Cholera, Plague or any other infectious disease break out the contractor shall burn the 

huts, beddings, clothes and other belongings of or used by the infected parties and 

promptly erect new huts on healthy sites as required by the Engineer, failing which within 

the time specified in the Engineer’s requisition, the work may be done by the company and 

the cost thereof recovered from the Contractor.   

7.7.5 TREATMENT OF CONTRACTOR’S STAFF IN COMPANY’S HOSPITALS: 

The contractor and his staff, other than labourers and their families requiring medical aid 

from company’s hospitals and dispensaries (if so situated and existing) will be treated as 

Private Patients and charge accordingly. The contractor’s labourers and their families may 

also be granted medical treatment in the company hospital and dispensaries where no 

other hospitals or dispensaries are available, provided the contractor pays the cost of 

medicines, dressings and diet according to the normal scale, as also additional charges if 

any for special examination e.g. X-rays etc. 

7.7.6 MEDICAL FACILITIES AT SITE: 

The contractor shall provide medical facilities at the site as may be prescribed by the 

Engineer on the advice of the prescribed Medical Authority of the company or any other 

authority in relation to the strength of the contractor’s resident staff and workmen. 
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7.7.7 USE OF INTOXICANTS: 

The sale of ardent spirits or other intoxicating beverages upon the work in any of the 

buildings encampments or tenements owned, occupied by or within the control of the 

contractor or any of his employee is forbidden and the contractor shall exercise his 

influence and authority to the utmost extent to secure strict compliance with this 

condition. 

7.7.8 NON – EMPLOYMENT OF LABOURERS BELOW THE AGE OF 14: 

The contractor shall not employ children below the age of 14 as labourers for the 

execution of work.  

7.7.9 RETURN OF LABOUR ETC.: 

The contractor shall if required by the Engineer deliver to the Engineer’s Representative 

or at his office a return in detail in such form and such intervals as the Engineer may 

prescribe, showing the number of the several classes of Labour from time to time 

employed by the contractor at the site.  

8.0 DETERMINATION of CONTRACT: 

8.1 RIGHT OF COMPANY TO DETERMINE THE CONTRACT:  

The company shall be entitled to determine and terminate the contract at any time 

should in the company’s opinion, the cessation of work become necessary owing to 

paucity of funds or form any other cause whatsoever, in which case the value of 

approved materials at site and of work done to date by the contractor will be paid for in 

full at the rates specified in the contract.   Notice in writing from the company of such 

determination and the reasons there for shall be conclusive evidence thereof and 

binding upon the contractor. 

8.2 PAYMENT ON DETERMINATION OF CONTRACT BY COMPANY:  

Should the contract be determined under clause 8.1 and the contractor claims payment 

for expenditure incurred by him in the expectation of completing the whole works, the 

company shall admit and consider such claims as are deemed reasonable and are 

supported by vouchers to the satisfaction of the Engineer. The contractor shall, 

however, have no claim to any payment whatsoever on account of profit and advantage 

which he might have derived from the execution of the work in full but which he did not 

derive in consequence of the determination of the contract. The company’s decision on 

the necessity and propriety of such expenditure shall be final and conclusive. 

8.3 DETERMINATION OF CONTRACT OWING TO DEFAULT OF CONTRACT: 
 
If the contractor should –  

8.3.1.1 Become bankrupt or insolvent  

Or 

8.3.1.2 Make an arrangement, with or assignment in favour of his creditors, or agree to carry out 

the contract under a committee of Inspection of his creditors.  

Or 
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8.3.1.3 Being a company or corporation, go into liquidation (Other than a voluntary liquidation 

for the purpose of amalgamation or reconstruction).  

Or 

8.3.1.4 Have an execution levied on his goods or property on the works.  

Or 

8.3.1.5 Assign the contract or any part thereof otherwise than as [provided in condition 2.6 of 

these conditions. 

 

Or 

8.3.1.6 Abandon the contract 

Or 

8.3.1.7 Persistently disregard the instructions of the Engineer, or contravene any provisions of 

the contract. 

Or 

8.3.1.8 Fail to adhere to the program of work by a margin of 10% of the stipulated period.  

Or 

8.3.1.9 Fail to remove materials from the site or to pull down and replace work after receiving 

from the Engineer’s notice to the effect that the said materials or work have been 

condemned or rejected under condition 3.9 of these conditions. 

Or 

8.3.1.10 Fail to take steps to employ competent or additional staff and Labour as required 

under condition 3.8 of these conditions      

    

Or 

8.3.1.11 Fail to afford Engineer or Engineer’s Representative proper facilities for inspecting 

the works or any part thereof as required under conditions 3.10 of these conditions.   

Or 

8.3.1.12 Promise offer or give any bribe, Commission, Gift or advantage either himself or 

through his partner, agent or servant to any officer or employee of the company, or to 

any person on his or in their behalf in relation to the execution of this or any other 

contract with company. 

 
[ 

Then and in any of the aforesaid cases, the Engineer on behalf of the company may 

serve the contractor with a notice in writing to that effect and if the contractor does not 

within 7 days after the delivery to him of such notice proceed to make good his default in 

so far as the same is capable of being made good and carry on the work or comply with 

such directions as aforesaid to the entire satisfaction of the Engineer, the company shall 

be entitled after giving 42-hour notice in writing under the hand of the accepting authority 

to rescind the contract as a whole or in a part or parts(as may be specified in such 

notice) and adopt either or both of the following courses. 

a) To carryout whole or part of the work from which the contractor has been 

removed by the employment of the required labour and materials, the costs of 

which shall include lead, lift, freight, supervision and all such incidental charges. 
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b) To Measure up the whole or part of the work from which the contractor has been 

removed and to get it completed by another contractor.  

The manner and method in which such work is completed shall be in the entire 

discretion of the accepting authority whose decision shall be final and in both cases (a) 

and (b) mentioned above and company shall be entitled to: 

i. To forfeit the whole or such portion of the security deposit as it may consider fit. 

AND 

ii. To recover from the contractor the cost of carrying out the work in excess of the 

sum which would have been payable according to the certificates of the Engineer 

to the contractors, if the works had been carried out by the contractor under the 

terms of the contract, such certificate being final and binding upon the contractor, 

provided however, such recovery shall be made only when the cost incurred in 

excess is more than the security deposit proposed to be forfeited and shall be 

limited to the amount by which the cost incurred in excess is more than the 

security deposit proposed to be forfeited and shall be limited to the amount by 

which the cost incurred in excess, exceeds the security deposits proposed to be 

forfeited. The amount thus to be forfeited or recovered may be deducted from 

any moneys then due or which at any time thereafter may become due to the 

contractor by the Company under this or any other contractor or otherwise.  

 

Provided always that in any case, in which any of the powers conferred upon the 

company by sub-clause as above shall have become exercisable and the same shall not 

be exercised, the non-exercise thereof shall not constitute a waiver of any of the 

conditions thereof, such powers shall notwithstanding to exercisable in the event of any 

future case of default by the contractor for which his liability for past and future shall 

remain unaffected.    

8.3.2 RIGHT OF COMPANY AFTER RESCISSION OF CONTRACT OWING TO 

DEFAULT OF CONTRACTOR. 

In the event of any of several of the courses, referred to in conditions 8.3 of this 

clause, being adopted: 

8.3.2.1 The Contractor shall have no claim to compensation for any loss sustained by him by 

reason of his having purchased or procured any materials or entered into any 

commitments or  made any advance  on account or with a view  to the execution of the 

works of the performance of the contract and Contractor shall not be entitled to  recover  

or be paid any sum for any work thereto or actually performed under the contract unless 

until  the Engineer shall have certified the performance  of such work and the value 

payable in respect where of any the Contractor shall only be entitled to  be  paid  the 

value  so certified. 

 

8.3.2.2 The Engineer or the Engineer’s representative shall be entitled to take possession of 

any materials, tools, implements, machinery and buildings on the works or on the 

property on which these are being or brought to have been executed, and to retain and 

employ  the same  in the further execution of the works  or   and  part  thereof  until the 

completion of  the  works  without  the Contractor being entitled to any compensation  for  

the use  and employment there of or for wear and tear or destruction thereof. 
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8.3.2.3 The Engineer, shall as soon as  may  be  practicable  after removal of the Contractor  fix 

and determine ex-party or by or after reference to the parties or after such investigation 

or inquiries as  he  may  consider  fit  to  make or institute and shall consider fit to make 

or had at the time or rescission of the contract  been  reasonably  earned  by or  would  

reasonably  accrue  to  the Contractor  in  respect  of  the  work  then  actually  done  by 

him  under the contract and what  was the value of any unused, or partially used  

materials, any construction plant and temporary works upon  the site. 

 

8.3.2.4 The Company shall not be liable to pay to the Contractor any money on account of the 

contract until the expiration of the period of maintenance and thereafter until the cost of 

completion and maintenance damages (if any), and all other expenses incurred by the 

Company have been ascertained and the amount thereof certified by the Engineer. The 

Contractor shall then be entitled   to receive only such sum or sums (if any) as the 

Engineer may certify would   have been due to him upon due completion by him after 

deducting the said amount, but if such amount exceeds the sum which would have been 

payable to the Contractor, shall upon demand, pay to the Company the amount of such 

excess and it shall be deemed a debit by the Contractor to the Company and shall be 

recoverable accordingly. 

 

8.3.3 TERMINATION OF CONTRACT FOR DEATH: 

If the contractor is an individual or a proprietary concern and the individual or the 

proprietor dies and if the contractor is a partnership concern and one of the partner dies  

then unless the company is satisfied that the legal representative of the individual 

contractor or of the proprietor of the proprietary concern and in the case of partnership, 

the surviving partners, are capable of carrying out and completing the contract, the 

company shall be entitled to cancel the contract as to its incomplete part without the 

company being in any way liable to payment of any compensation to the estate of the 

deceased contractor and/or to the surviving partners of the contractors firm on account 

of the cancellation of the contract. The decision of the company that the legal 

representative of the deceased contractor or the surviving partners of the contractor’s 

firm cannot carry out and complete the contract shall be final and binding on the parties. 

In the event of such cancellation the company shall not hold the estate of the deceased 

contractor and/or the surviving partners of the contractor’s firm liable for damages for not 

completing the contract.        

8.4 EMPLOYMENT OF APPRENTICES: 

The Contractor shall comply with provision of the “Apprentice Act 1961” and rules and 

orders issued there under from time to time. If he fails to do so, this failure will be 

construed as breach of contract and the company may at its discretion, cancel the 

contract without prejudice to the rights of the company. The contractor shall also be liable 

for any pecuniary liability arising on account of any violation by him of the provisions of 

the said Act.  

9.0 FORCE MAJEURE: 

Any delay in or failure to perform of either party shall not constitute default so as to give 

rise to any claim for damages, to the extent such delay or failure to perform is caused by 

an act or God or by fire, explosion, flood or other natural catastrophe, governmental 

legislation, orders or regulation etc . Failure of the client/owner to hand over the entire 

site and / or release funds for the project to ITI shall also constitute for majeure. The 
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time for performance of the obligation by the parties shall be deemed to be extended for 

a period equal to the duration of the force majeure event. Both parties shall make their 

best efforts to minimize the delay caused by the force majeure event. If the failure/delay 

of the client/owner in handing over the entire site and /or in releasing the funds 

continues even on the expiry of the stipulated date of completion ITI may at the request 

of the contractor, foreclose the contract without any liability to either party. In the event 

of such foreclosure the contractor shall not be entitled to any compensation whatsoever, 

If prior to such foreclosure the contractor has brought any materials to the site, the 

Engineer in charge shall always have the option of taking over all such materials at their 

purchase price or at the local current rates, whichever is lower. 

10.0 SETTLEMENT of DISPUTES: 

 

10.1  MATTERS FINALLY DETERMINED BY THE COMPANY 

All disputes or difference of any kind whatever arising out of or in connection with the 

contract, whether during the progress of  the  works or after completion and whether 

before or after the  determination  of  the contract, shall be referred by the Contractor to 

the Company  and  the Company shall within a reasonable  time  after  their 

representation  make  and  notify decision thereon  in  writing. The decisions, direction 

and certificates with respect to any conditions given and made by the Company or by 

the Engineer on behalf of the Company which matters are referred to herein after as 

accepted matters shall be final and binding upon the Contractor and shall not be set 

aside or be attempted  to be set aside on account of any informality , omission, delay of 

error  in proceeding in about the same or any other ground or for other reason and shall 

be without appeal. 

10.2 DEMAND FOR ARBITRATION: 

 

10.2.1 If the Contractor be dissatisfied with the decision of the Company, on any matters  in  

question, dispute or  difference  on any account or as to  the withholding by the 

Company of any certificates to which the Contractor may claim to be entitled to or if the 

Company fails to make a decisions within a reasonable  time, when and in any such 

cases but except in any of  the expected matters with in ten days of the receipt of 

communication or such decisions or after the expiry of reasonable time (which 

reasonable time will in no case exceed three months) as the case may be shall demand 

in writing that such matters  in  question, dispute or difference  be referred to Arbitration. 

Such demand for Arbitration shall be delivered to the Company by the Contractor and 

shall specify the matters which are in question, dispute or difference and such disputes 

or difference of which the demand has been made and no other matter shall be referred 

to arbitration. 

 

10.2.2 OBLIGATION DURING PENDENCY OF ARBITRATION: 

Work during the contract shall unless otherwise directed by the Engineer, continue 

during proceedings and no payment due or payable by the Company shall be withheld 

on account of such proceedings provided, however, it shall be open for the arbitrator to 

decide whether such work should continue or not during arbitration proceedings. 

10.2.3 ARBITRATION: 
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Except where otherwise provided for in the contract, all questions and dispute relating  

to the  meaning  of the  specifications,  designs,  drawings, estimates,  instructions  and 

conditions herein  mentioned and as to the quality of workmanship, or materials  used  

on  the  work or  as any way  arising out of or relating to the contract, designs, drawings, 

specifications, estimates, Instructions, orders or these conditions or  otherwise  

concerning the  works or the execution  or failure  to execute the  same whether arising 

during the progress of work or after  the  completion or abandonment  thereof shall be 

referred to the sole arbitration  of  the General   Manager  and  if  the  General Manager 

is unable or unwilling to act, to the sole arbitration of some other person appointed by 

the General Manager willing to act as such arbitrator. There will be no objection if the 

arbitrator  so appointed  is an employee of  the ITI LIMITED and  that he had  to deal  

with the matters to which the contract  relates  and  that  in  the  course  of  his  duties  

as such he has expressed views on  all  or  any of the  matters in disputes of difference. 

The Arbitrator to whom the matter is originally referred being transferred or vacating his 

office being unable to act for any reason, the accepting authority as aforesaid at the time 

of such transfer, vacation of office or inability to act shall appoint another person to act 

as Arbitrator in accordance with the terms of the contract. Such person shall be entitled 

to proceed with the reference from stage at which it was left by his predecessor. It is 

also a term of this contract   that no person other than a person appointed by General 

Manager, as aforesaid, should act as arbitrator and if for any reason, that is not 

possible, the matter is not to be referred to Arbitration at all.  In all cases where the 

amount of the claim on dispute is Rs. 50,000/- (Rupees fifty thousand) and above, the 

arbitrator shall give reason for the award.  The venue of the arbitration shall be 

Corporate Office of ITI Limited, Dooravaninagar, Bengaluru, 560016. 

It is term of the contract that the party invoking arbitration shall specify the dispute or 

disputes to be referred to arbitration under this clause together with the amount or 

amounts claimed in respect of each such dispute. 

It is also a term of the contract that if the Contractor(s) does/do not make any demand 

for Arbitration in respect of any claim(s) in writing within ninety days[90] of receiving  the 

intimation from the Company,  that the bill is ready for payment  the claim of the 

contractors will  be deemed to have been waived and absolutely be barred and the 

Company  shall be discharged of all liabilities under the contract in respect of these 

claims. 

The arbitrator(s) may from time to time with the consent of the parties enlarge the time 

for making and publishing the award. 

Subject as aforesaid the provisions of the Arbitration Act 1996 or any statutory 

modification or re-enactment thereof & the rules made there under & for the time being 

in force shall apply to the arbitration proceedings under this clause. 

Jurisdiction of Courts: For any legal matters arising out of this contract, the designated      

courts in Bangalore only shall have jurisdiction. 

The decision of the Arbitrator shall be final and binding on the parties to this Contract. 

Each party shall bear its own cost of preparing and presenting its case. The cost   of 

Arbitration including the fees and expenses of the Arbitrator shall be shared    equally by 

the Contractor and the Company. 
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Accepting Authority 

 Dated 

Signature of the Contractor 
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SECTION - VI 

 

ANNEXURE –I 

 

Proforma of Agreement 

 

An AGREEMENT made this the …………………………………………………………..….... between 

M/s …………………………………………………………………………………… and M/s ITI LIMITED, 

………………………………….……………….. (hereinafter called the “COMPANY”) of the second 

part. 

 

Whereas the Contractors have by tender  dated…………………………………………………offered to 

execute and fully complete the intended works in connection with the construction of 

………………………………………………………..for the company as set forth in the tender as 

amended and the drawings, general conditions, special conditions, specifications, bill of quantities 

and schedule hereto annexed according to the terms, obligations and conditions therein contained 

at and for an approximate total sum of RS 

……………………………………......………………………….. (Rupees 

………………………………………………................................………) and company has accepted 

such itemized rate tender in terms of its letter no ………………………………………..Dated 

………………………………………………. 

Now this AGREEMENT witnesseth as follows: 

1. The CONTRACTORS covenant and agree with the COMPANY that the CONTRACTORS 

will within the time of………….. months from the date stipulated in the work order and in the 

manner and pursuant and subject to all and singular the terms, obligations and conditions 

in the said tender as amended and the drawings, general conditions, special conditions, 

specifications, bill of quantities and schedule provided, contained and referred to execute 

and fully complete all and singular the works specified, described or referred to in and by 

the said tender as amended and the drawings, general conditions, special conditions, 

specifications, bill of quantities and schedule and will well truly observe, perform, fulfill, 

submit to and keep all the said terms, obligations, conditions, and matters in the said 

tender as amended and drawings general conditions, special conditions, specifications, bill 

of quantities and schedule contained and referred to and on the part of the 

CONTRACTORS to be observed, performed, fulfilled, submitted to or kept according to the 

true intent and meaning of the said tender as amended and the drawings general 

conditions, special conditions, specifications, bill of quantities and schedule. Any items not 

covered by the tendered rates will be worked out as per special conditions attached to the 

tender documents. 
 

In case the work is not completed in the manner mentioned above to the complete 

satisfaction of the COMPANY in every respect within the aforesaid time limit ………….. of 

months from the date stipulated in the work order, the CONTRACTORS agree to pay a 

penalty of……………. % of the value of the work order for each week of delay beyond the 

date stipulated for the completion, subject, however to a maximum of…………….. % of the 

work order. It is agreed that time is the essence of the contract. 
 

2. In consideration of the premises the COMPANY covenants with the CONTRACTORS that 

it will pay to the CONTRACTORS at the several times and in the sums, proportions and 

manner in the said general conditions, special conditions in that behalf provided the 

amount accruing from time to time, but subject to conditions therein contained. 
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3. This agreement further witnesseth that the CONTRACTORS hereby covenant with the 

COMPANY that in the event of the non-fulfillment in any respect by the CONTRACTORS of 

the said covenants, terms, agreements, obligations will pay to the COMPANY all loss, 

damages, costs, charges and expenses as the COMPANY may be directly or indirectly put 

to in consequence of such non-fulfillment by the CONTRACTORS. 

 

If the CONTRACTORS fail to perform the contract or carry out the contract to the satisfaction of the 

COMPANY within the period fixed for the purpose or at any time repudiates the contract before the 

expiry of such period, the Additional General Manager (Civil) or any officer of the COMPANY so 

authorized may, without prejudice to the right of the COMPANY to recover from the CONTRACTORS 

damages for the breach of the contract, terminate the contract as a whole or terminate a part of the 

contract at the risk and cost of the CONTRACTORS without prior notice and get the balance work 

executed through some other agencies and held the CONTRACTORS liable for all the loses and 

expenses incurred by the COMPANY. The decision of the Assistant Manager  (Civil) is final with 

regard to the satisfactory performance of the contract and is binding on both the parties. 
 

1. In the event of any disputes arising in connection with this contract, it is further agreed that 

such disputes shall be referred to the sole arbitrator as per the arbitration clause in the 

general terms and conditions of the contract. 
 

2. The following documents are deemed to form part and parcel of the agreement viz., the 

tender dated ………………….. and letter no …………….dated………………… the general 

terms and conditions, special conditions, the specifications, the priced bill of quantities, the 

schedule of rates and prices, and the drawings mentioned in the specifications, acceptance 

letter no……………………….. dated………………….. all of which for the purposes of 

identification have been signed by the ………………….. on the behalf of the COMPANY, 

and ………………… on behalf of acceptance and all letters referred therein will also form a 

part of this agreement. 
 

3. This agreement further witnesseeth that the CONTRACTORS are responsible for any 

accident or other compensation payable to the workman employed by the working under 

the control of CONTRACTORS feat the COMPANY has no sort of liability in the matter, and 

that if any payment would have to be made by the COMPANY, the same shall be 

reimbursed by the CONTRACTORS. 

In witness whereof the said parties hereto have hereunto set their hands. 

 

For ITI LIMITED,                                                                    For …………………………………….. 

                     PROPRIETOR 

Witnesses:                                                                

Witness 

1. ……….………………………………..                          1.      

……….……………………………….. 

 
 

2. …………………………………………                          2.     

………………………………………… 

 
 

Place:                                                                                                                                             Date:  
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ANNEXURE- II 

I T I LTD. 

(A Government of India Enterprise) 

Network Systems Unit, Dooravaninagar 

BENGALURU – 560 016. 

 

 

NON-DISCLOSURE AGREEMENT 

 

This Agreement is made on __________ day of __________ 2021 between ITI LIMITED, 

NETWORK SYSTEMS UNIT a Government of India Enterprise, having its registered and corporate 

office at ITI BHAVAN, DOORAVANINAGAR, BENGALURU – 560 016. hereinafter called ITI 

LIMITED which expression shall unless repugnant to the subject or the context mean and included 

its successor, nominees or assigns and 

M/s_________________________________________________________ a company incorporated 

under the Indian Companies act, 1956, and having its registered office at 

__________________________ herein after called “Bidder” which expression shall unless 

repugnant to the subject or the context mean and include its successors, nominees or assigns. 

 

Whereas a Tender was floated by ITI LIMITED for Design, supply fabrication and erection of M/s 

Towers works and M/s______________________ is one of the Bidders.  The Bidder will be issued 

tender document, which contains highly classified and confidential information.  The information is to 

be protected from unauthorized use and disclosure: 

 

In consideration of this, the Bidder agrees as follows: 

 

1. This Agreement will apply to any information attached hereto pertaining to project 

disclosed by ITI LIMITED to the Bidder in writing or otherwise information consists of 

tender document, specifications, designs, plans drawing, software, prototypes and / or 

technical information, and all copies and derivatives containing such Information, that may 

be disclosed to Bidder for and during the purpose.  Information may be in any form or 

medium, tangible or intangible, and may be communicated/disclosed in writing, orally, or 

through visual observation or by any other means by ITI LIMITED to the Bidder. 

2. The Bidder shall use the information pertaining to this project only for the purpose and shall 

hold information in confidence using the same degree of care as it normally exercises to 

protect its own proprietary information, but not less than reasonable care, taking into 

account the nature of the information, and shall grant access to information only to its 

employees who have need to know, but only to the extent necessary to carry out the 

business purposes of this project as defined in.  The Bidder shall cause its employees to 

comply with the provisions of this Agreement applicable to his and shall not reproduce 

information without prior permission of ITI LIMITED.  The permission to reproduce shall 

only be given if considered necessary and to the extent essential for fulfilling the purpose.  

The Bidder may, however, disclose the information to its consultants and contractors with a 

need to know; provided that by doing so, the Bidder agrees to bind those consultants and 

contractors to terms at least as restrictive as those stated herein, advise them of their 

obligations and indemnify ITI LIMITED for any breach of those obligations. 

3. The Bidder shall not disclose any information pertaining to this project to any third party. 
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4. Upon the request of ITI LIMITED, he shall return all information to ITI LIMITED 

immediately, provided, however, that an archival copy of the information may be retained in 

the files of the Bidder’s counsel, solely for the purpose of providing the contents of the 

information. 

5. In case the Bidder is not selected for awarding the work of this project, he shall return to ITI 

LIMITED all the original documents that have been made over by ITI LIMITED to him 

pertaining to this project Within 15 days of outcome of the tender and/or shall destroy all 

hard / soft copy/(ies) of the information pertaining to this project.  Intimation in this regard is 

to be given by Bidder to ITI LIMITED. 

6. The Bidder recognizes and agrees that all the information pertaining to this project is highly 

confidential and is owned solely by ITI LIMITED, Govt of India and that the unauthorized 

disclosure or use of such confidential information would cause irreparable harm and 

significant injury, the degree of which may be difficult to ascertain.  Accordingly, the Bidder 

agrees that ITI LIMITED will have the right to obtain an immediate injunction enjoining any 

breach of this Agreement, as well as the right to pursue any and all other rights and 

remedies available at law or in equity for such a breach. 

7. The Bidder’s failure to enforce any provision, right or remedy under this agreement shall 

not constitute waiver of such provision, right or remedy. 

8. This Agreement will be construed in, interpreted and applied in accordance with the laws of 

India. 

9. This Agreement and APPENDIX-A attached hereto constitutes the entire agreement with 

respect to the Bidder’s obligations in connection with information disclosed hereunder. 

10. The Bidder shall not assign this Agreement without first securing ITI LIMITED’s written 

consent. 

11. This agreement will remain in effect for ten years from the date of the last disclosure of 

confidential information, at which time it will terminate, unless extended by ITI LIMITED in 

writing. 

IN WITNESS WHEREOF, the parties hereto have executed this agreement by their duly authorized 

officer or representatives. 

ITI LIMITED                                                                          ITI LIMITED 

M/s………………………………….                                       M/s………………………………….  

Signature…………………………..                                      Signature………………………….. 

Printed Name…………………….. Printed Name……………………..                    

Title………………………………...                                        Title………………………………... 

Signed     

  

 Signed 

Appendix A 
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Business Purpose:   Design, Fabrication, Erection of M/W towers 

Confidential information of ITI Limited 

1. Tender documents for Design, fabrication, erection of towers  

2. Technical specifications, bill of quantities for the above works. 

3. Details of locations 

4. All information’s shared in oral or in written by ITI Limited with M/s 

 

 

 

 

For ITI limited        For M/s ------------- 

 

Signature--------        Signature---------- 

Name: ----------        Name:----------------- 

Title:-----------        Title:----------------  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

ANNEXURE-III 
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PRE CONTRACT INTEGRITY PACT 

 

Purchase enquiry/order No.  ITI/NSU/CIVIL-DEL/2024/0113/Tower/01Dated: 27-02 -2024 

 

THIS Integrity Pact is made on…………………day of ………………. 24. 

 

BETWEEN: 

ITI Limited having its Registered & Corporate Office at ITI Bhavan, Dooravaninagar, Bangalore – 

560 016 and established under the Ministry of Communications, Government of India (hereinafter 

called the Principal), which term shall unless excluded by or is repugnant to the context, be deemed 

to include its Chairman & Managing Director, Directors, Officers or any of them specified by the 

Chairman & Managing Director in this behalf and shall also include its successors and assigns) ON 

THE ONE PART  

 

AND: 

………………………………………………..   represented by ………………………………….. Chief 

Executive Officer (hereinafter called the Contractor(s), which term shall unless excluded by or is 

repugnant to the context be deemed to include its heirs, representatives, successors and assigns of 

the bidder/contract ON THE SECOND PART. 

 

Preamble 

WHEREAS the Principal intends to award, underlaid down organizational procedures, contract for 

………………………………………………. of ITI Limited (name of the Stores/equipment/items).  The 

Principal, values full compliance with all relevant laws of the land, regulations, economic use of 

resources and of fairness/ transparency in its relations with its Bidder(s)/ CONSULTANT(s). 

 

In order to achieve these goals, the Principal has appointed an Independent External Monitor 

(IEM), who will monitor the tender process and the execution of the contract for compliance with 

the principles as mentioned herein this agreement.    

 

WHEREAS, to meet the purpose aforesaid, both the parties have agreed to enter into this Integrity 

Pact the terms and conditions of which shall also be read as integral part and parcel of the Tender 

Documents and contract between the parties. 

 

NOW THEREFORE, IN CONSIDERATION OF MUTUAL COVENANTS STIPULATED IN THIS 

PACT THE PARTIES HEREBY AGREE AS FOLLOWS AND THIS PACT WITNESSETH AS 

UNDER: 

 

SECTION 1 – COMMITMENTS OF THE PRINCIPAL 

1.1 The Principal commits itself to take all measures necessary to prevent corruption and to 

observe the following principles: 

g. No employee of the Principal, personally or through family members, will in 

connection with the tender for or the execution of the contract, demand, take a 



 
Ref: ITI/NSU/CIVIL-DEL/2024/0113/Tower/14                          Date: 03.06.2024  

Page 78 of 117 

 

ITI LIMITED 
 Signature of the bidder 

 

promise for or accept, for self or third person, any material or immaterial benefit 

which the person is not legally entitled to. 

 

h. The Principal will, during the tender process treat all bidder(s) with equity and 

reason.  The Principal will in particular, before and during the tender process, 

provide to all bidder(s) the same information and will not provide to any bidder(s) 

confidential/additional information through which the bidder(s) could obtain an 

advantage in relation to the tender process or the contract execution. 

 

i. The Principal will exclude from the process all known prejudiced persons. 

 

1.2 If the Principal obtains information on the conduct of any of its employee, which is a criminal 

offence under IPC/PC Actor if there be a substantive suspicion in this regard, the Principal 

will inform the Chief Vigilance Officer and in addition, can initiate disciplinary action as per 

its internal laid down Rules/ Regulations.  

 

SECTION 2 – COMMITMENTS OF THE BIDDER/CONSULTANT 

2.1 The Bidder(s)/CONSULTANT(s) commits himself to take all measures necessary to prevent 

corruption.  He commits himself to observe the following principles during the participation in 

the tender process and during the execution of the contract. 

 

a. The bidder(s)/CONSULTANT(s) will not, directly or through any other person or firm 

offer, promise or give to any of the Principal’s employees involved in the tender 

process or the execution of the contract or to any third person any material or other 

benefit which he/she is not legally entitled to, in order to obtain in exchange any 

advantage of any kind whatsoever during the tender process or during the execution 

of the contract. 

 

b. The bidder(s)/CONSULTANT(s) will not enter with other bidders/CONSULTANTs into 

any undisclosed agreement or understanding, whether formal or informal.  This 

applies in particular to prices, specifications, certifications, subsidiary contracts, 

submission or non-submission of bids or any other actions to restrict competitiveness 

or to introduce cartelization in the bidding process. 

 

c. The bidder(s)/CONSULTANT(s) will not commit any offence under IPC/PC Act, further 

the bidder(s)/CONSULTANT(s) will not use improperly, for purposes of competition of 

personal gain, or pass onto others, any information or document provided by the 

Principal as part of the business relationship, regarding plans, technical proposals and 

business details, including information contained or transmitted electronically. 

 

d. The Bidder(s)/CONSULTANT(s) of the foreign original shall disclose the name and 

address of the agents/representatives in India if any.  Similarly, the 

Bidder(s)/CONSULTANT(s) of Indian Nationality shall furnish the name and address of 

the foreign principals, if any.   

 

e. The Bidder(s)/CONSULTANT(s) will, when presenting the bid, disclose any and all 

payments made, are committed to or intend to make to agents, brokers or any other 

intermediaries in connection with the award of the contract. 
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f. The Bidder(s)/CONSULTANT(s) will not bring any outside influence and Govt bodies 

directly or indirectly on the bidding process in furtherance to his bid.  

 

g. The Bidder(s)/CONSULTANT(s) will not instigate third persons to commit offences 

outlined above or to be an accessory to such offences. 

 

SECTION 3 – DISQUALIFICATION FROM TENDER PROCESS & EXCLUSION FROM FUTURE CONTRACTS 

3.1 If the Bidder(s)/CONSULTANT(s), during tender process or before the award of the contract 

or during execution has committed a transgression in violation of Section 2, above or in any 

other form such as to put his reliability or credibility in question the Principal is entitled to 

disqualify Bidder(s)/ CONSULTANT(s) from the tender process. 

 

3.5 If the Bidder(s)/CONSULTANT(s), has committed a transgression through a violation of 

Section 2 of the above, such as to put his reliability or credibility into question, the Principal 

shall be entitled exclude including blacklisting for future tender/contract award process. The 

imposition and duration of the exclusion will be determined by the severity of the 

transgression. The severity will be determined by the Principal taking into consideration the 

full facts and circumstances of each case, particularly taking into account the number of 

transgressions, the position of the transgressor within the Company hierarchy of the 

Bidder(s)/CONSULTANT(s) and the amount of the damage.  The exclusion will be imposed 

for a period of minimum one year. 

 

3.3 The Bidder(s)/CONSULTANT(s) with its free consent and without any influence agrees and 

undertakes to respect and uphold the Principal’s absolute right to resort to and impose such 

exclusion and further accepts and undertakes not to challenge or question such exclusion 

on any ground including the lack of any hearing before the decision to resort to such 

exclusion is taken. The undertaking is given freely and after obtaining independent legal 

advice.  

 

3.4 A transgression is considered to have occurred if the Principal after due consideration of the 

available evidence concludes that on the basis of facts available there are no material 

doubts.  

 

3.5 The decision of the Principal to the effect that breach of the provisions of this Integrity Pact 

has been committed by the Bidder(s)/ CONSULTANT(s) shall be final and binding on the 

Bidder(s)/ CONSULTANT(s), however the Bidder(s)/ CONSULTANT(s) can approach 

IEM(s) appointed for the purpose of this Pact. 

 

3.6 On the occurrence of any sanctions/ disqualifications etc arising out from violation of 

integrity pact Bidder(s)/ CONSULTANT(s) shall not be entitled for any compensation on this 

account. 

 

3.7 subject to full satisfaction of the Principal, the exclusion of the Bidder(s)/ CONSULTANT(s) 

could be revoked by the Principal if the Bidder(s)/ CONSULTANT(s) can prove that he has 

restored/ recouped the damage caused by him and has installed a suitable corruption 

preventative system in his organization. 
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SECTION 4 – PREVIOUS TRANSGRESSION 

4.1 The Bidder(s)/ CONSULTANT(s) declares that no previous transgression occurred in the 

last 3 years immediately before signing of this Integrity Pact with any other Company in any 

country conforming to the anti-corruption/ transparency International (TI) approach or with 

any other Public Sector Enterprises/ Undertaking in India of any Government Department in 

India that could justify his exclusion from the tender process.   

 

4.2 If the Bidder(s)/ CONSULTANT(s) makes incorrect statement on this subject, he can be 

disqualified from the tender process or action for his exclusion can be taken as mentioned 

under Section-3 of the above for transgressions of Section-2 of the above and shall be liable 

for compensation for damages as per Section- 5 of this Pact.    

 

SECTION 5 – COMPENSATION FOR DAMAGE 

5.1 If the Principal has disqualified the Bidder(s)/CONSULTANT(s) from the tender process 

prior to the award according to Section 3 the Principal is entitled to forfeit the Earnest Money 

Deposit/Bid Security/ or demand and recover the damages equitant to Earnest Money 

Deposit/Bid Security apart from any other legal that may have accrued to the Principal. 

 

5.2 In addition to 5.1 above the Principal shall be entitled to take recourse to the relevant 

provision of the contract related to the termination of Contract due to CONSULTANT default. 

In such a case, the Principal shall be entitled to forfeit the Performance Bank Guarantee of 

the CONSULTANT or demand and recover liquidate and all damages as per the provisions 

of the contract agreement against termination.  

 

SECTION 6 – EQUAL TREATMENT OF ALL BIDDERS/CONSULTANTS 

1.1 The Principal will enter into Integrity Pact on all identical terms with all bidders and 

CONSULTANTs for identical cases. 
 

1.2 The Bidder(s)/CONSULTANT(s) undertakes to get this Pact signed by its sub-

CONSULTANT(s)/sub-vendor(s)/associate(s), if any, and to submit the same to the 

Principal along with the tender document/contract before signing the contract.  The 

Bidder(s)/CONSULTANT(s) shall be responsible for any violation(s) of the provisions laid 

down in the Integrity Pact Agreement by any of its sub-CONSULTANTs/sub-

vendors/associates. 
 

6.3 The Principal will disqualify from the tender process all bidders who do not sign this Integrity 

Pact or violate its provisions.   

 

SECTION 7 – CRIMINAL CHARGES AGAINST VIOLATING BIDDER(S)/ CONSULTANT(S)   

7.1 If the Principal receives any information of conduct of a Bidder(s)/CONSULTANT(s) or sub-

CONSULTANT/sub-vendor/associates of the Bidder(s)/CONSULTANT(s) which constitutes 

corruption or if the Principal has substantive suspicion in this regard, the Principal will inform 

the same to the Chief Vigilance Officer of the Principal for appropriate action. 

 

SECTION 8 – INDEPENDENT EXTERNAL MONITOR(S) 
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8.1 The Principal appoints competent and credible Independent External Monitor(s) for this 

Pact.  The task of the Monitor is to review independently and objectively, whether and to 

what extent the parties comply with the obligations under this pact.   

 

8.2 The Monitor is not subject to any instructions by the representatives of the parties and 

performs his functions neutrally and independently.  He will report to the Chairman and 

Managing Director of the Principal. 

 

8.3 The Bidder(s)/CONSULTANT(s) accepts that the Monitor has the right to access without 

restriction to all product documentation of the Principal including that provided by the 

Bidder(s)/CONSULTANT(s).  The Bidder(s)/CONSULTANT(s) will also grant the Monitor, 

upon his request and demonstration of a valid interest, unrestricted and unconditional 

access to his project documentation.    The Monitor is under contractual obligation to treat 

the information and documents Bidder(s)/CONSULTANT(s) with confidentiality. 

 

8.4 The Principal will provide to the Monitor sufficient information about all meetings among the 

parties related to the project provided such meeting could have an impact on the contractual 

relations between the Principal and the Bidder(s)/CONSULTANT(s). As soon as the Monitor 

notices, or believes to notice, a violation of this agreement, he will so inform the 

Management of the Principal and request the Management to discontinue or take corrective 

action, or to take other relevant action. The monitor can in this regard submit non-binding 

recommendations.  Beyond this, the Monitor has no right to demand from the parties that 

they act in a specific manner, refrain from action or tolerate action. 

8.5 The Monitor will submit a written report to the Chairman & Managing Director of the 

Principal within a reasonable time from the date of reference or intimation to him by the 

principal and, should the occasion arise, submit proposals for correcting problematic 

situations. 
 

 

8.6 If the Monitor has reported to the Chairman & Managing Director of the Principal a 

substantiated suspicion of an offence under relevant IPC/PC Act, and the Chairman & 

Managing Director of the Principal has not, within the reasonable time taken visible action to 

proceed against such offence or reported it to the Chief Vigilance Officer, the Monitor may 

also transmit this information directly to the Central Vigilance Commissioner. 
 

8.7 The word ‘Monitor’ would include both singular and plural. 
 

8.8 Details of the Independent External Monitor appointed by the Principal at present is 

furnished below: - 

Shri Javeed Ahmad, IPS(Retd.) 

M-1101, Shalimar Gallant Apartment, 

Vigyanpuri , Mahanagar,Lucknow-226006 

  

Any changes to the same as required/desired by statutory authorities are applicable. 

 

SECTION 9 – FACILITATION OF INVESTIGATION 

9.1 In case of any allegation of violation of any provisions of this Pact or payment of 

commission, the Principal or its agencies shall be entitled to examine all the documents 

including the Books of Accounts of the Bidder(s)/CONSULTANT(s) and the 
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Bidder(s)/CONSULTANT(s) shall provide necessary information and documents in English 

and shall extend all help to the Principal for the purpose of verification of the documents. 

 

SECTION 10 – LAW AND JURISDICTION 

10.1 The Pact is subject to the Law as applicable in Indian Territory.  The place of performance 

and jurisdiction shall the seat of the Principal. 

 

10.2 The actions stipulated in this Pact are without prejudice to any other legal action that may 

follow in accordance with the provisions of the extant law in force relating to any civil or 

criminal proceedings. 

 

SECTION 11 – PACT DURATION 

11.1 This Pact begins when both the parties have legally signed it.  It expires after 12 months on 

completion of the warranty/guarantee period of the project/work awarded, to the fullest 

satisfaction of the Principal.    
 

11.2 If the Bidder(s)/CONSULTANT(s) is unsuccessful, the Pact will automatically become invalid 

after three months on the evidence of failure on the part of the Bidder(s)/CONSULTANT(s).  
 

11.3 If any claim is lodged/made during the validity of the Pact, the same shall be binding and 

continue to be valid despite the lapse of the Pact unless it is discharged/determined by the 

Chairman and Managing Director of the Principal. 

 

SECTION 12 – OTHER PROVISIONS  

12.1 This pact is subject to Indian Law, place of performance and jurisdiction is the Registered & 

Corporate Office of the Principal at Bengaluru. 

12.2 Changes and supplements, as well as termination notices, need to be made in writing by 

both the parties.  Side agreements have not been made. 

12.3 If the Bidder(s)/CONSULTANT(s) or a partnership, the pact must be signed by all 

consortium members and partners. 

12.4 Should one or several provisions of this pact turn out to be invalid, the remainder of this pact 

remains valid.  In this case, the parties will strive to come to an agreement to their original 

intentions. 

12.3 Any disputes/ difference arising between the parties with regard to the term of this Pact, any 

action taken by the Principal in accordance with this Pact or interpretation thereof shall not 

be subject to any Arbitration.  

12. 4 The action stipulates in this Integrity Pact are without prejudice to any other legal action that 

may follow in accordance with the provisions of the extant law in force relating to any civil or 

criminal proceedings. 

In witness whereof the parties have signed and executed this Pact at the place and date first done 

mentioned in the presence of the witnesses:  

 

For PRINCIPAL     For BIDDER(S) 

 

…………………………………………….. ………………………………………………… 

(Name & Designation)    (Name & Designation) 
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Witness      Witness 

 

1) …………………………………… 1)……………………………………………... 

 

 

2) ……………………………………. 2)…………………………………………….... 
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ANNEXURE-IV 

ITI LIMITED 

(A GOVERNMENT OF INDIA ENTERPRISE) 

 

PROFORMA OF BANK GUARANTEE IN LIEU OF EMD 

 (Judicial Stamp paper of appropriate value as per Stamp Act - of respective state) 

 

ITI Limited, (Address as mentioned in Notice Inviting Tender) 

 

In consideration of ITI Limited, having ITI Corporate Office, ITI Bhawan, -Bengaluru -560 016 

(hereinafter called ITI” which expression shall unless repugnant to the subject or context include its 

successors and assigns) having issued Notice Inviting Tender No.......... and M/s 

…………………………………having its Registered Head Office at...................... (hereinafter called 

the “TENDERER’”) is to participate in the said tender for.............................. Whereas ITI, as a 

special case, has agreed to accept an irrevocable and unconditional Bid Bond Guarantee for an 

amount of Rs............................. valid upto........ from the tenderer in lieu of Cash Deposit of 

Rs.........required to be made by the tenderer, as a condition precedent for participation in the said 

tender. We the.........(hereinafter called the “BANK”) having its Registered, Office at......... and branch 

office at...... do hereby unconditionally and irrevocably undertake to pay to ITI on demand in writing 

and without demur/protest any amount but not exceeding Rs................... 

 

Any such demand made by ITI shall be conclusive and binding on us irrespective of any dispute or 

differences that may be raised by the tenderer. Any change in the constitution of the tenderer or the 

Bank shall not discharge our liability under the guarantee. 

 

We, the....... Bank; lastly undertake not to revoke this guarantee during its currency without the prior 

consent of ITI in writing and upon expiry of which, we shall be relieved of our liability under this 

guarantee thereafter. 

 

FOR AND ON BEHALF OF BANK 

PLACE : 

DATED : 

WITNESS. 

1. …………………………………… 

2. …………………………………… 
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ANNEXURE-V 

DECLARATION OF TENDERERS 

 

FROM   

…………………………………………………………………………………………………………

…………………………………………………………………………………………………………

…... 
 

TO…………………………………………………………………………………………………………………

..……………………………………………………………………………………………………..I/

We……………………………………………………………………………………………………

…….have read the conditions of the tender and tender documents attached here to and 

agree to abide by such conditions. I/We offered to 

do…………………………………………..…………………………………… at the rates quoted 

in the attached schedule to complete the works on or before the dates mentioned in time 

schedule for completion of works. 
 

1. I/We further agree to sign an agreement, bind to abide by the general conditions of contract 

and to carry out all works according to the specifications laid down in the tender papers. 

I/We hereby pay the earnest money of ……………………………………….by demand 

draft/banker’s cheque. I/We bind myself/ ourselves to deposit the security deposit 

[Performance security] as prescribed within 15 days after receiving the notice that the 

contract has been awarded to me / us failing which I/We have no objection to the forfeiture 

of the earnest money in full; otherwise the said earnest money shall be retained by the said 

company towards security deposit as specified in the conditions. I/We further bind myself 

/ourselves to execute the contract document and to commence the work with 15 days after 

issue of work order in writing as aforesaid failing I/We agree to the company forfeiting the 

earnest money and security deposit deposited with them. The accepting authority shall also 

be at liberty to cancel the acceptance of tender, if I/We fail to deposit the security amount 

as specified or to execute an agreement or to start work as stipulated in the tender 

documents. 
 

2. I/We hereby enclose declaration of my/our experience of execution of works of similar 

nature and magnitude carried out by me/us in the prescribed proforma, and also the 

income tax and sales tax clearance certificates. 
 

3. The offer shall remain open for acceptance by the Accepting Authority for a period 3 

months from the date of opening of the tender. 

 

Date:  

Signature of tenderer 

with seal of the firm   
 

witness………………………………………………………. 
(Name in block letters) 

 
Power of attorney in case the tender is signed by the authorized nominee must be enclosed. 
 
Address: 
Occupation: 
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ANNEXURE-VI 

 

Name of the Clients with Address, E-mail and Phone No.s 

 

PROFORMA FOR WORK EXPERIENCE CERTIFICATE FROM CLIENTS 

Name of Consultant: 

 

1 Name of work/project location  

2 Name and address of the client  

3 Agreement amount  

4 Cost of work on completion  

5 Date of start  

6 Stipulated date of completion  

7 Actual date of completion  

8 Type of work[Residential/Commercial]  

9 Plinth area of /Built up area of 

construction 

 

10 Performance Report  

a Quality of work  

b Resourcefulness  

c Financial soundness  

d Technical  proficiency  

e General behavior  

 

Date, Name, & Designation, 

 

Signature with Seal of the Issuing Authority  
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ANNEXURE-VII 

 

TURN OVER FOR LAST THREE YEARS. 

 

Sl.no. Financial year Turnover Average of three years 

1 2020-21   

2 2021-22   

3 2022-23   

  Average turnover  

 

Note:  

In addition to the above, the applicant has to submit the following documents/information, 

a. Copy of the balance sheets 

b. Copy of the valid GST no. 

c. Copy of the PAN/TAN 

d. Details of litigation if any. 

e. Other relevant details if any. 

The requisite Turnover certificate shall be duly certified by a chartered Accountant with his 

seal /Signature and Registration No. 

 

 

Signature of bidder with Seal 
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ANNEXURE-VIII 

ORGANISATION SET UP OF THE COMPANY. 

Sl. No. Name  Designation Qualification Professional 

Experience 

Registration Years with 

the firm 

Remarks 

     

 

   

   

 

     

   

 

     

   

 

     

 

Signature of bidder with Seal 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

ANNEXURE-IX 
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ANNEXURE-IX 

 

DETAILS OF THE WORK COMPLETED DURING THE LAST 5 YEARS 

 

Sl. No. Name of 

work 

Scope 

of 

services 

Value of 

Constructi

on 

Date of 

start/com

pletion 

Name and 

address 

of the 

client 

Value of TDS 

in case of 

private work 

Remarks 

        

        

        

        

 

NOTE: 

THE FOLLOWING DOCUMENTS ARE TO BE ENCLOSED FOR EACH OF THE ABOVE WORKS. 

a. Completion certificate. 

b. Copy of award letter. 

c. Other relevant documentary evidence, if any. 

 

Signature of bidder with Seal 
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ANNEXURE-X 

DETAILS OF ON- GOING WORKS. 

Sl. 

No. 

Name 

of 

work 

Scope 

of 

services 

Value of 

Construction 

Date of 

start/completion 

Name and 

address of 

the client 

Remarks 

       

       

       

       

       

 

NOTE:  

 

 

(1) The following documents are to be enclosed for each of the above works. 

 

a. Copy of Award letter. 

b. Other relevant documentary evidence if any. 

 

 

Signature of bidder with 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

ANNEXURE-XI 
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ANNEXURE-XI 

ITI LIMITED 

(A GOVERNMENT OF INDIA ENTERPRISE) 

 

PROFORMA OF BANK GUARANTEE FOR PERFORMANCE GUARANTEE 

(Judicial Stamp per Stamp Act - paper of appropriate value as respective state) 

 

ITI LIMITED, 

(Address as mentioned in Notice Inviting Tender) 

 

'Whereas the ITI Limited (hereinafter called ITI” which expression shall include its successors and 

assigns) having awarded a work order/contract / supply order No. dated (hereinafter called the 

contract) to M/S. .............................................................. (hereinafter called the Contractor/ firm) at a 

total price of RS....................................subject to the terms and conditions contained in the contract. 

 

WHEREAS, the terms and conditions of the contract require the civil Contractor/firm to furnish a 

bank guarantee for RS ……………………………..(RUPEES.........................................} 

Being………………………………5% of the total value of the contract for proper execution and due 

fulfilment of the terms and conditions contained in the contract. 

 

We, the Bank, (hereinafter called the “Bank”) do hereby unconditionally and irrevocably undertake to 

pay to ITI Ltd. immediately on demand in writing and ‘without protest/or demur all moneys payable 

by the Contractor/firms to ITILtd connection with the execution/supply of and performance of the 

works/equipment, inclusive of any loss, damages, charges, expenses and costs caused to or 

suffered by or which would be caused to or suffered by ITILtd. by reason of any breach by the Civil 

Contractor/firms ,of any of the terms and conditions contained in the contract as specified in the 

notice of demand made by ITI Ltd. to the bank. Any such demand made by ITI on the bank shall be 

conclusive evidence of the amount due and payable by the bank under this guarantee. However, the 

Bank’s liability under this guarantee shall be limited to Rs ………………… in the aggregate and the 

bank hereby agrees to the following terms and conditions: - 

 

i)        This guarantee shall be a continuing guarantee and irrevocable for all claims of ITI Ltd as 

specified above and shall be valid during the period specified for the performance of the 

contract. 

 

  We, the said bank further agree with ITI Ltd. that ITI shall have the fullest liberty without our 

consent and without affecting in any manner our obligations and liabilities hereunder to vary any 

of the terms and conditions of the said contract or to extend time for performance of contract 

Civil contractor/firm from time to time or to postpone for any time or from time to time any of the 

powers exercisable by ITI Ltd. against the Civil contractor/ firm under the contract and forbear 

or enforce any of the terms and conditions relating to the said contract and we shall not be 

relieved from our liability by reason of any such variations or extension being granted to the 

Civil Contractor. 

 

  Civil contractor/firm or for any forbearance, actor omission on the part of ITI Ltd. or any 

indulgence by ITI to the Civil contractor/firm or by any such matter or thing whatsoever, which 

under the law relating to the sureties would, but for this provision, haveeffect of so relieving us. 
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ii) This guarantee/undertaking shall be in addition to any other guarantee or security whatsoever 

ITI may now or at any time have in relation to the performance of the works/equipment and the 

company shall have full re- course to or enforce this security in performance to any other 

security or guarantee which ITI may have or obtained and there shall be no forbearance on the 

part of the company in enforcing or requiring enforcement of any other security which shall have 

the effect of releasing the Bank from its full liability, It shall not be necessary for ITI Ltd. to 

proceed against the said Civil contractor/ firm before proceeding against the Bank. 

 

iii) This guarantee/ undertaking shall not be determined or affected by the liquidation or winding up, 

dissolution or change of constitution or insolvency of the Civil contractor/ firm, but shall in all 

respects and for all purposes be binding and operative until payment of all moneys payable to 

ITI in terms thereof are paid by the Bank. 

 

iv) The Bank hereby waives all rights at any time inconsistent with the terms of this Guarantee and 

the obligations of the bank in terms hereof, shall not be otherwise effected or suspended by 

reasons of any dispute or disputes having been raised by  the Civil contractor/firm (whether or 

not pending before any Arbitrator, Tribunal or Court) or any denial of liability by the  civil 

contractor firm stopping or preventing or purporting to stop or prevent any payment by the Bank 

to  ITI  in terms hereof. 

 

  We, the said Bank, lastly undertake not to revoke this guarantee during its currency except with 

the previous consent of ITI Ltd.in writing upon expiry of which, we shall be relieved from all 

liabilities under this guarantee thereafter. 

 

Signed this ................................ day of ………………….. at ………………….. 

 

For and on behalf of Bank 

 

WITNESS. 

 

1. …………………………………… 

2. …………………………………… 
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ANNEXURE-XII 

 

ACCEPTANCE OF TENDER CONDITIONS 

 

From: (To be submitted in ORIGINAL on the letter head of the company by the authorized officer 

having power of attorney) 

 

To , 

   Assistant Manager 

ESG Office  

Delhi ASCON 

Sub:    Design, fabrication, erection of M/s Towers at........................................................................... 

1. This has reference to above referred tender. I/We are pleased to submit our tender for the 

above work and I/We hereby unconditionally accept the tender conditions and tender 

documents in its entirety for the above work.  

 

2. I/we are eligible to submit the bid for the subject tender and I/We are in possession of all 

the documents required.  

 

3. I/We have viewed and read the terms and conditions of ITI Ltd. carefully.  

 

a. Notice Inviting tender, General conditions of contract with price bid sheet. 

b. Special conditions of contract 

c. Instructions to bidder 

d. Integrity Pact  

e. Corrigendum, if any  

f. Other documents, if any  

 

4. I/We have submitted mandatory documents such as cost of bid documents, EMD of 

requisite amount and other documents as per Notice inviting Tender. 

 

Yours faithfully 

 

[Signature of the tenderer] 

With rubber stamp 

 

Dated. 

 

 

 

 

 

ANNEXURE – XIII 

AFFIDAVIT 
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(To be submitted by bidder on non-judicial stamp paper of Rs. 100/- (Rupees Hundred only) 

duly attached by Notary Public) (To be submitted in Envelop-1) 

Affidavit of Mr. ................................................................S/o  

.................................................................. R/o 

........................................................................................................................................................... I, 

the deponent above named do hereby solemnly affirm and declare as under:  

1. That I am the Proprietor/Authorized signatory of M/s ................................................... Having its 

Head Office/Regd. Office at ……………………………………………………………….......... 

 

2. That the information/documents/Experience certificates submitted by M/s ……………….....… 

along with the tender for ……………………(Name of work)………….To ITI ltd. are genuine and 

true and nothing has been concealed 

 

3. I shall have no objection in case ITI Ltd. verifies them from issuing authority(ies). I shall also 

have no objection in providing the original copy of the document(s), in case ITI Ltd. demand so 

for verification.  
 

4. I hereby confirm that in case, any document, information & / or certificate submitted by me 

found to be incorrect / false / fabricated, ITI Ltd at its discretion may disqualify / reject / 

terminate the bid/contract and also forfeit the EMD / All dues.  

 

5. I shall have no objection in case ITI Ltd verifies any or all Bank Guarantee(s) under any of the 

clause(s) of Contract including those issued towards EMD and Performance Guarantee from 

the Zonal Branch /office issuing Bank and I/We shall have no right or claim on my submitted 

EMD before ITI Ltd receives said verification.  

 

6. That the Bank Guarantee issued against the EMD issued by (name and address of the Bank) 

is genuine and if found at any stage to be incorrect / false / fabricated, ITI. Ltd. shall reject my 

bid, cancel pre-qualification and debar me from participating in any future tender for three 

years 
 

7. I hereby confirm that our firm/Company is not blacklisted /barred/banned from tendering by ITI 

or other government organisations. If this information is found incorrect, ITI Ltd at its discretion 

may disqualify /reject /termination the bid contract and forfeit the EMD..  

 

8. The person who has signed the tender documents is our authorised representative. The 

Company is responsible for all of his acts and omissions in the tender. 

 

I, ....................................., the Proprietor / Authorised signatory of M/s........................................do 

hereby confirm that the contents of the above Affidavit are true to my knowledge and nothing has 

been concealed there from......................and that no part of it is false. Verified at 

................this.................day of ..................... 

DEPONENT  

ATTESTED BY (NOTARY PUBLIC)  

 

ANNEXURE-XIV 

 

     Dispatch number of bank/Date: 
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SOLVENCY CERTIFICATE ON LETTER HEAD OF BANK 

 

 

 This is to state that the best of our knowledge and information that 

 

M/s -----------------------------------having /registered office address-------------------------- 

------------------------is customer of bank and has been maintaining his accounts with 

our branch since-----------------------------. As per records available with the bank, M/s ----

--------------------------can be treated as solvent upto  a limit of Rs-------------[Rupees in 

words------------------] 

It is clarified that the above information is furnished and this certificate is being 

issued at the specific request of the customer. 

 

 

 

 

Name Designation signature with seal 

 

 

Note: The certificate shall have been issued within a 6 months from original last date 

of the submission of the tender. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

TABLE FOR 
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SPECIFICATION AND SPECIAL CONDITIONS 

1.0-12     GENERAL 

 

13.0       TESTS & INSPECTION 

 

14.0 BENCH MARKS 

 

15.0 WORKS TO BE OPEN TO INSPECTION  

 

16.0 TESTING OF MATERIALS 

 

17.0  INDIAN STANDARDS 

 

18.0 TECHNICAL STAFF 

 

 

SPECIFICATION AND SPECIAL CONDITIONS-A 

General 
 

1. These special conditions shall be read in conjunction with General terms and Conditions of 

the contract. Where the provisions of these conditions are at variance with the provisions of 

the general conditions of the contract, the provisions of these special conditions shall take 

precedence. 

 

2. The work shall be executed in strict accordance with the accepted conditions of the contract, 

bill of quantities, specifications, and orders as may be issued by the Engineer-in-Charge and 

his representatives 

 
 

3. The Bill of quantities is to be read in conjunction with the form of Tender, Drawings, 

Conditions of Contract, specifications as these documents are jointly explanatory and 

descriptive of the works included in contract. 
 

4. The rates quoted in the bill of Quantities are to be for full inclusive value of the work 

described under the several items, including all costs and expense which may be required in 

and for the construction and full protection of the work described, together with all general 

risks, liabilities and obligations set forth or implied in the documents on which the tender is 

based. The quoted rates will be for all heights, lifts and leads unless otherwise mentioned 

specifically in the description of them.    
 

5. The quantities of work in the schedule are not to be considered as limiting for the amount of 

work to be done by the contractor. The quantities are an estimate of the amount of work to be 

executed and the work will be measured on completion and the Contract amount adjusted 

accordingly.  

 

6. The quantity variation:  quantities given in the tender documents may increase/decrease up to 

any extent. However, rates shall remain firm for variation in quantities whatever may be the 
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percentage of increase or decrease in the quantities of any item. Rates shall remain firm even 

if certain items are required to be deleted. No claim in this regard admissible. 

 
 

7. The contractor shall fully cooperate with all personal and agencies engaged by ITI Ltd for 

carrying out the other works. The structural and architectural drawings shall at all times be 

properly correlated before the execution of any work. However, in case of any discrepancy in 

the items given in the schedule of the quantities appended with the tender and architectural 

drawings relating to the relevant item, the former shall prevail unless otherwise given in 

writing by the Engineer in charge. 

 

8. General directions and descriptions of work and materials given elsewhere in the contract 

documents are not necessarily repeated in the Schedule. Reference is to be made to the 

other documents for full information. 

 
9. The contractor will be held to have visited the site before preparing the tender and to have 

examined for himself the conditions under which the work will be carried out, including local 

conditions affecting labour and to have studied the items of the bill of quantities, the Drawings 

and specifications, clauses relating to them and to have satisfied himself that the rates quoted 

by him provide for all minor accessories and contingent works or services necessary for the 

works described even though they are not precisely defined. 
 

10. The work shall be executed in strict accordance with the accepted conditions of contract, bill 

of quantities, specifications and orders as may be issued by the Engineer-in-charge and his 

representatives. 
 

11. Specification shall include relevant provisions in all the following shall be supplementary to 

each other. In the case of conflict amongst the provisions for any item of work in the various 

documents under reference, the following precedence shall be followed: 

a) Latest Indian Standard Specifications and code or practice. 

b) Latest CPWD Specifications for works at Delhi. 

c) Latest MES specifications. 

12. If Specifications for any item of work are not covered by any of the documents mentioned in 

para above the same shall be decided and conveyed by the Engineer-in-charge to the 

contractor. 

12.1 In case of conflict amongst the provisions of bill of quantities, specifications and drawings 

the following precedence shall be followed. 

a) Descriptions of item in the bill of quantities. 

b) Provisions in the specifications, Special conditions, if any. 

c) Provisions in the drawings 

d) CPWD specifications, 

e) Indian Standard Specifications of BIS 

12.2 In the case of conflict amongst the various drawings, the decisions of the Engineer-In--

Charge shall be final and binding. 

12.3 Samples of all the materials and workmanship proposed to be employed in the execution of 

works, shall be got approved from the Engineer-In-Charge in writing. The Engineer or his  

representative will reject all materials or workmanship not corresponding in quality or 

character with the approved samples. All expenses in this connection shall be borne by 

the contractor. 
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13. TESTS& INSPECTION: If so required by the Engineer, the contractor shall provide all 

facilities at site or at manufacture's works or in an approved Laboratory for testing of 

material/and/or workmanship. All the expenditure in respect of this shall be borne by the 

contractor unless specified otherwise in the contract.  

The contractor shall, when required to do so by the Engineer, submit at his own cost, 

manufacturer's certificate of tests, proof sheets, mill sheets etc. showing that the materials 

have been tested in accordance with the requirements of this specification .Neither the 

omission of the engineer to test materials nor the production of manufacturer[s] certificate 

etc., as aforesaid, shall affect the right of the engineer to reject, after delivery, materials 

found unsuitable or not in accordance with the specifications. 
 

13.1 C.P.W.D specifications for works at Delhi in respect of civil/electrical public health works 

which will be generally followed for execution of works. These are kept in the office of  ITI 

and tenderers must inspect and read carefully before submitting their  tender. It will be 

taken that the specifications have been fully read and understood by the tenderers, 

irrespective of the fact whether they have so done or not, and no claim on this account shall 

be entertained at a later date. 

 

14. BENCH MARKS: Masonry pillars will be erected at suitable points in the area to serve as 

Bench Marks. These bench marks shall be connected with permanent bench marks 

approved by the Engineer-in-Charge. These bench marks shall be maintained during the 

execution of the work. When required the contractor shall arrange for necessary equipment 

and labour for checking levels, orientation etc., all expenses on this account shall be borne 

by the contractor. 
 

 

 

15. WORKS TO BE OPEN TO INSPECTION  
 

All works executed or under the course of execution in pursuance of this contract shall at 

all times be open to inspection and supervision of the ITI Ltd., The work during its progress 

or after its completion may also be inspected by Chief Technical Examiner of Government 

of India (CTE) The compliance of observations/improvements as suggested by the 

inspecting officers of IT I Ltd/CTE/ shall be obligatory on the part of the contractor.  
 

 

16. TESTING OF MATERIALS:  

   All the tests on materials, as recommended by various relevant Indian Standard Codes or 

other standard specifications [Including amendments current at the last date of issue of 

tender documents] shall be got carried out by the contractor at the field testing laboratory or 

any other recognized institutions/laboratory at the direction of the ITI Ltd. all testing charges 

expenses etc., shall be borne by the Contractor. This testing will be required in addition to 

manufacturing test certificate. 
{{ 

17. INDIAN STANDARDS: 

Wherever any reference is made to any IS in any particular specifications drawings or bill of 

quantities it means the Indian Standards editions with the amendments current at the last 

date of receipt of tender documents. 

 

18. TECHNICAL STAFF: 
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The contractor shall employ the following technical staff during the execution of this work. 

For tower works  
 

i. Two graduate Engineers with a minimum of 05 years’ experience or one diploma holder 

with 8 years’ experience AS A PROJECT INCHARAGE for North & North-Eastern 

region and also one BE/Diploma Engineer as a site engineer with one/ two years’ 

experience respectively for group of 4 to 5 tower. In case the contractor fails to employ 

the technical staff as aforesaid, he shall be liable to pay a sum of Rs. 20000/month for 

each month of default. The decision of the Engineer in charge as to the period for 

which the required technical staff was not employed by the contractor shall be final and 

binding on the contractor. 

ii.  One Graduate engineer for quality control will be engaged for 8-10 towers. 
 

The employment of technical staff may be correlated to the tendered cost [Applicable for 

each construction site] 
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SECTION - VII 

TOWER AND FEATURES: MICROWAVE TOWERS AND CONNECTED WORK 
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1.4 FABRICATION OF MATERIALS GALVANIZATION 
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1. GENERAL 

 

1.1. Scope 

 

i. Design, fabrication, galvanizing, transporting to 'site and erection of Micro Wave (MW) 

Steel structural towers for microwave links between selected stations. The height of towers 

will range from 20 m to .120 m, as required, for connectivity. 

 

ii. The work Includes the. provision of accessories such as lightning conductors, photo 

sensitive aviation obstruction lights, earthing, platforms and structures for mounting at 

intervals of 5/10/15/20/30/40 mtr etc. as per evolved design and 'specifications which will 

be approved by the user. 

 

1.2. Design of Towers: 

 

 The MW towers shall be of self-supporting type and designed to withstand maximum wind 

pressures prevailing in the proposed locations conforming to the specifications, and the 

head end wind loads acting perpendicular to the face and also along thediagonal for the 

maximum wind velocity specified for such locations. The design shall also cater for static 

and dynamic load of tower, with the limitations of the seismic forces applicable to the actual 

location. The bidder shall validate the design of towers by means of computer analysis from 

any of the following recognized institutes: - 

i] Central Building Research Institute, Roorkee. 

ii] Structural Engineering Research Centre, Chennai. 

iii] IIT, Chennai. 

iv] IIT, Kanpur. 

v] Indian Institute of Science, Bengaluru. 

vi] CPRI, Bengaluru. 

 The foundation of towers shall be based on the soil data that would be assessed by 

the contractor for each sites. Report to be submitted to the company. 

 

1.3. Quality Of Materials: 

 

         The bidder shall ensure that all materials and items used in the fabrication of towers are 

free from defects and suitable for the purpose for which they are intended, as also in 

accordance with 

         The ISI Specifications for the relevant works, the materials and various fasteners used in 

the construction of towers shall be free from/resistant to corrosion, oxidation, termite attack, 

fungal attack, etc. 

 It shall be the exclusive responsibility of the contractor to select, procure supply purchase, 

pay, transport, store, transfer, fabricate, manufacture, erect and or install materials/items 

required to be procured supplied and erected within the scope of work they are intended 

and they meet the specifications for the relevant works. Materials brought to site will be 
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subjected to test t random in any reputed laboratory and the result so obtained will be 

binding on the contractors. The engineer shall be entitled to reject any store, material or 

item, which is not found in strict conformity with the standard specifications. In case due to 

non-availability of certain sections, the substitutions deviation in adopted by using higher 

sections. Payment will be made to the contractor only for the section proposed and 

approved in the original design. Quality f structural steel shall conform to IS 226 with any 

latest amendment. 

1.4. Fabrication of Materials Galvanization. The workmanship' shall be in conformity with the 

established ISI standards for the type involved. Fabrication shall be done with due care to 

eliminate mismatching of holes. Members with mismatched holes beyond 1.0 mm shall be 

replaced and those within 1.0 mm shall be made good by reaming and by applying suitable 

quality zinc rich primer in the workshop. No gas cutting of members for matching will be 

done at site under any circumstances. Members shall be of full length and shall not be 

made good bywelding. Galvanizing shall be done strictly as per the relevant IS 

specifications 2629, 4759,2636[with latest amendments] and will be got inspected by the ITI 

representative at the time of execution.  

1.5. Tower Accessories. Tower includes accessories such as ladder, cage at the appropriate 

level, platforms, antenna fixtures, wave guide. and rack from, the foot of tower to the 

building and any other work similar nature forming part of tower. Provision for fixing at least 

six antennae of Army field radio relay equipment will be made. 

 

1.6. Earthing. 

 Making earth stations by supplying all required materials like 600 x600mm coper earth 

plate, copper strip, CI cover, Charcoal, GI pipe etc., as per IS 3043 including back filling 

and construction of earth pit chambers. This work also includes running of copper strip from 

each leg of the tower to earth pit and from lightning arrestor the earth pit. 

i) Each tower leg shall be independently earthed and shall also be looped with the other 

legs by a suitable strip to form an integral part. 

ii) The twilight switch shall be outdoor (pole Mounting) model with automatic light control 

unit in aluminum cast weather-proof enclosure working on 230 V AC single phase with 

25 Amps electro-magnetic relays. 

1.7. Erection of Tower And  Antenna. Tower erection shall follow the schedule of sequence. 

Every bay erected shall be properly secured with bolts and nuts and the work left unfinished 

each day shall be secured with guy ropes etc before leaving the site to ensure that the 

members which are free do not get displaced on account of possible wind pressure or 

storms during the absence of erectors. Derricks of adequate strength shall be deployed for 

erection of Antenna to ensure the safety of material and workmen. The fibre ropes/Hessian 

ropes stall be tested for strength before using them on work. 

1. Lightning arrestor and conductor should be provided. 

2. Earthing of tower should be kept away from theequipment and building earth. 

3. 'Platform should be provided at every 5/10/15/20/30/40 m height. It should be 1.25 m wide 

and run all along the four sides of the tower. It should have railing on both sides. 

Requirement of platforms as per tower height accordingly :- 

 

a) 20/30m Tower: Qty 01on top. 
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b) 45m Tower:  Qty 01 on lop and Qty 01 Rest Platform at 30m. 

c) 60m Tower: Qty 02 (at 45m and on top) and Qty 0/ Rest Platform at 30m. 

d) 80 m Towers:    Qty 03 (at 45m,60m and on top) and Qty 01 Rest Platform at 30m.  

e) 100m Tower:    Qty 04 (at 45m, 60m, 80m and on -top) and Qty 01 Rest Platform at 

30m. 

f) 120m Tower:       Qty 05 (at 45m, 60m, 80m, 100m and on top) and Qty 01 Rest 

Platform at 30m. 

g) Work of extended platform to be carried out as per the site requirement/ and as per 

user requirement. 

4. Capacity should exist for fixing of 50% additional microwave antennae. 

5.  All the other accessories and items required for erection of Microwave towers to be 

executed.  

 

2.0 SPECIAL CONDITIONS/SPECIFICATIONS FOR TOWERS 

 

2.1 SCOPE:  

 

Design, Fabrication, Galvanizing transporting to site and erection of Micro wave steel structural towers 

for Microwave links between selected station. The height of towers will range from 20 Mtrs to 120 Mtrs 

as required for connectivity. 

The work shall be executed in strict accordance with the accepted conditions of     contract, bill of 
quantities, specifications and orders as may be issued by the Engineer-in-Charge and his 
representatives. 
 

The work includes the provision of accessories such as lightning conductors, Photo sensitive aviation 

obstruction lights, earthing, platforms and structures for mounting at intervals 5/10.15/20/30/40 mtrs etc. 

as per evolved design and specifications which will be approved by the user. 

For the replacement links, the existing microwave towers will be used without any increase in antenna 

heights, efforts will be made to use the existing infrastructures in terms or racks and mounts, cable 

trays, equipment housings, power backup systems, etc. In case an increase in heights is required, the 

same shall be indicated clearly in the survey report after conclusion of the contract. 

This contract covers Soil investigation to get SBC of soil, Design, Fabrication, Galvanizing, Transporting 

to site and erecting microwave Steel Structural towers for microwave link. 

The location of towers in general are as per the table enclosed. 

    Note:  The approximate size of the antenna will be about 3 mtrs. 

The above is only provisional and likely to vary. The actual location precise height of tower and actual 

type and number of antennae to be mounted on each tower will be furnished at the time of award of 

work. 

The work includes the provision of accessories such as lightening conductors, aviation obstruction lights 

and earthling etc., as per the schedule attached. 
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2.2 DESIGN OF TOWERS. 

Self-supporting towers shall be designed to conform to relevant standards to withstand maximum wind 

pressure prevailing location and the dead and wind loads perpendicular to the face and also along the 

diagonal for the maximum wind velocity specified in latest ISI specification for such locations. Besides 

the above, the design should cater for static and dynamic analysis with the limitations of the seismic 

forces applicable to the actual location. The analysis should be such that they can be cross-checked by 

computer analysis.  

The designs made by the contractor shall be got cross-checked by the contractors using computer 

analysis for structural stability from any of the following recognized institutes. 

 1.i] Central Building Research Institute, Roorkee. 

ii] Structural Engineering Research Centre, Chennai. 

iii] IIT, Chennai. 

iv] IIT, Kanpur. 

v] Indian Institute of Science, Bengaluru. 

vi] CPRI, Bengaluru. 

And Obtain clearance from them before the drawings are issued for fabrication/construction. Necessary 

Proof Check certificates will be to be produced to I.T.I. The contractor shall bear all the expenditure on 

this account. (If any modifications are suggested by the institute consultant’s consequent upon its cross 

check the same will be got incorporated by the contractor at no extra cost. 
 

Designs shall be made for the supporting steel tower structures and also its foundations. The foundation 

shall be based on the soil data that would be assessed by the contractor for its execution. The details 

there of shall be submitted for each station in 6 hard and one copy in electronic form in a CD copies for 

each station. The cost of the design if tower foundation, its cross check by the recognized institute and 

supply of drawings thereof, will be deemed to have been included in the item no. 1nof schedule of 

quantities and no extra charges will be payable on this account. 
 

2.3 MATERIALS, EQUIPMENTS AND STORES: 

It shall be the exclusive responsibility of the contractor to select, procure, supply, purchase, pay, 

transport, store, convert, transfer, fabricate, manufacture, erect and or install materials/items required to 

be produce supplied and erected within the scope of work they are intended and they meet the 

specifications for the relevant works.  

2.4 QUALITY OF MATERIALS:  

The contractor shall guarantee and ensure that all materials/stores/items supplied for incorporation in 

the tower work are free from defects and suitable for the purpose of which they are intended and they 

meet the specifications for the relevant works. Materials brought to site will be subjected to test at 

random in any reputed laboratory and the result so obtained will be binding on the contractor. The 

engineer shall be entitled to reject any store material or item, which is not found in strict conformity with 

the standard specifications. In case due to non-availability of certain sections, the substitution/sectional 

deviation in adopted by using higher section proposed and approved in the original design. Quality of 

structural steel shall conform to IS:226 
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2.5 FABRICATION-MATERIALS AND GALVANIZING: 

The workmanship of the contractor shall be of the highest order and shall be conformity with 

specification and established standards for the type involved. Fabrication shall be done with due care to 

eliminate mismatching of holes. 

Members with mismatched holes beyond 1.0mm shall be replaced and those within 1.0mm shall be 

made good by reaming and made good by applying suitable quality zinc rich primer in the workshop. No 

gas cutting of members for matching will be allowed at site under any circumstances. 

Members shall be of full length and shall not be made good by welding. 

Galvanizing shall be got done strictly as per ISI specifications 2629,4759 and 2636 and will be got 

inspected by the ITI representative at the time of execution. 

2.6 FASTENERS:  

Shall strictly conform to IS 1367 and shall be galvanized in accordance with IS:5358. 

 

 

2.7 PAINTING: 

 

The zinc Chromate primer shall conform to IS:2074 and stand the test as per IS:104. The synthetic 

enamel shall be superior quality and conform to IS: 2932 

 

Sample of paints brought at site will be collected at random and sent to any of the reputed laboratories 

and the results so obtained will be binding on the contractor. The cost incurred on testing will be borne 

by the contractor. 

 

The tower will be painted alternatively with synthetic enamel paint of colours-International orange and 

white. The top most portion and bottom most portion should be painted with international Orange colour. 

The depth of band can be anywhere between 4 meters and 6 meters depending upon the location of 

bracing etc. 

 

2.8 TOWER ACCESSORIES: 

Tower includes accessories such as ladder, cage appropriate level platforms, Antenna Fixtures, Wave 

Guide Rack with cover from the foot of tower to the building and any other work similar nature forming 

part of tower.  

2.9  EARTHING: 

 
Making earth by supplying all required material like 600 * 600mm copper earth plate, copper strip, CI 
Cover, Charcoal GI Pipe etc., as per IS:3043 including back filling and construction of earth pit 
chambers. This work also includes running of copper strip from each leg of the tower to earth pit and 
from lightning arrestors to the earth pits. 
 
Earthing shall strictly conform to IS: 3043. Each leg shall be independently earthed and shall also be 
looped with the other legs by suitable strip to form an integral part and the lightning arrestor shall also 
be earthed as per standard specification. 
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The twilight shall be out door (pole mounting) model with automatic light control unit in Aluminum Cast 
Weather Proof enclosure working on 230V AC single phase with 25 Amps. Electro Magnetic Relays. 
 

2.10 BASE PLATES: 

 
Should be ensured that the tower stubs along with base plates rests fully on the base of column 
foundation. If any space is left out owing to erection problems, the same will have to be made good by 
the contactor at their own cost. 
 

2.11 ERECTION OF TOWER AND ANTENNA: 

 
Tower Erection should follow the schedule of sequence. Every bay erected should be properly secured 
by bolts and nuts and the work left unfinished ach day shall be secured with guy ropes etc., before 
leaving the site to endure that the members which are free do not get displayed on account of possible 
with pressure or storms during the absence of erectors. Derricks of adequate strength shall be deployed 
for erection of Antennae and ensure the safety of material and work men. The Fiber Ropes/Hessian 
Ropes shall be tested for strength before using them on work. 
 
If, on account of improper handling, negligence or the use of substandard hoisting equipment, the 
Antennae get damaged, the rectifications or replacement of Antennae will be got done at the cost of the 
contractors. 
 
 

2.12    VARIATION IN QUANTITIES: 

 
The variation upto+ 20% of the quantities mentioned in the schedule shall be paid on schedule unit rate 
basis. 
 

2.13   INSURANCE: 

 
The contractor shall take an insurance policy/policies at his cost with the approved insurances agencies 
covering all the store materials and finished tower while these stores, materials and finished tower while 
these stores, materials and finished towers are in transit to site, in storage and under erection at site till 
the system is commissioned and handed over to the employer by contractor. It shall be the exclusive 
responsibility of the contractor to keep the policy in force and lodge claims for damages with the 
insurance agency and get the claims settled. 
 

2.14  TAXES AND DUTIES: 

 
The rates quoted shall inclusive all the taxes, duties, import, excise duty and  any other levies imposed 
by State/Central Government from time to time. 
 

2.15  TERMS OF PAYMENT: 

 
Procedure for Preparation and settlement of bills: 
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 All items of work involved in the work order shall be completed in all respects before 
preparing the bills for the work against the work order. The details of payment of bills 
is enumerated as specified above  

 

2.16  TIME SCHEDULE FOR COMPLETION: 

 
The entire work shall be completed within 12 months from the date of technical clearance.  The 
technical clearance would mean the date on which the height of tower and the number of Antennae on 
each tower is cleared by ITI Ltd. A PERT chart shall be prepared in such a manner that the towers are 
completed in phases, well within the overall time frame and submitted along with the tender. 
 
The detailed progress schedule for reaching these target dates should be annexed. It would be agreed 
between the parties that this time schedule is the essence of the contract. 
 

2.17  COMPLETION CERTIFICATE: 

 
On completion of work, the contractor shall intimate to the employer at least 15 days in advance enable 
the employed to jointly inspect the work. After such joint inspection and on finding that if the work has 
been completed satisfactorily, contractor shall take up immediately such steps as to rectify removing the 
defects to the entire satisfaction of the engineer. 
 

2.18  NO CLAIM CERTIFICATE: 

 
The contractor shall not be entitled to make any claim whatsoever against the employed under or by 
virtue of or arising out of the contract, nor shall the employer entertain or consider any such claim, if 
made by the contactor after he shall have signed a ‘No Claim Certificate’ in favor of the employer in 
such form as shall be required by the employer after the works are finally accepted and paid for. 
 

2.19  GUARANTEE: 

 
Guarantee is lieu of any warranty conditions or liability implied by law, your liability in respect of any 
defect of material and workmanship or failure of goods supplied or for any loss, injury or damage 
attributed thereto should be limited to making good by replacement or repair of such defects which 
under proper use appear therein and arise solely from faulty material of workmanship within 12 months 
from date of completion at the termination of which, all liabilities on contractor’s part cease, provided 
always that defective parts/goods are properly returned together with the details of defects/ failures. The 
repaired or new parts to be delivered free of charge to the delivery point. Subject to the above, as 
provided, contractors should guarantee that the workmanship of the goods supplied shall be of good 
quality and in conformity with the specifications as stated in the contract and shall be capable of fulfilling 
the prescribed function provided that the buyer and its personnel shall duly comply with the normal 
maintenance and operational instructions. This guarantee will be valid for a period of 12 months from 
the date of completion. If we find any defect/s and shortcoming/s in the goods during the guarantee 
period, we shall notify immediately to the contractor about the defect/s or the shortcoming/s noticed. 
The contractor, at their own cost and as soon as possible thereafter, repair and/or rectify the defects 
and/or shortcoming/s as notified provided all such defect/s and shortcoming/s not having been caused 
due to normal wear and tear in the course of operation and/or to be failure on the part of the buyer to 
comply with maintenance and operation instructions given by the contractor from time to time. 
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3. SAFETY CODES 

 

1. Suitable scaffolds shall be provided for workmen for all work that cannot safely be done from 

the ground or from solid constructions except such short period work as can be done safely 

from ladders. When a ladder is used an extra mazdoor shall be engaged for holding the ladder 

and if ladder is used for carrying materials as well, suitable footholds and hand holds shall be 

provided on the ladder and the ladder shall be given an inclination not steeper than 14 (1/4 

horizontal and 1 vertical).  

 

2. Scaffolding or staging more than 3.25 meters above the ground or floor, swing or suspended 

from an overhead support, shall have a guard rail properly attached, bolted, braced and 

otherwise secured at least 1 meter high above the floor or platform of such scaffolding or 

staging and extending along the entire length of the outside and ends thereof with only such 

openings as may be necessary for the delivery of materials. Such scaffolding or staging shall 

be so fastened as to prevent it from swaying from the building or structure.  

 

3. Working platform, gangways, and stairways shall be so constructed that they do not sag 

unduly or unequally, and if height of a platform or gangway or stairway is more than 3.25 meter 

above ground level or floor level, it shall be closely boarded, have adequate width and be 

suitably fenced as described in 2 above.  

 

4. Every opening in floor of building or in a working platform shall be provided with suitable 

means to prevent fall of persons or materials by providing suitable fencing or railing with a 

minimum height of 1 meter.  

 

5. Safe means of access shall be provided to all working platforms and other places. Every ladder 

shall be securely fixed. No portable single ladder shall be over 9 meters in length. Width 

between side rails in a run ladder shall in no case be less than 30 cm for ladders up to and 

including 3 meters in length. For longer ladders this shall be increased at 6mm. for each 

additional 30 cm of length. Uniform step spacing shall not exceed 30 cm. Adequate 

precautions shall be taken to prevent danger from electrical equipment. No materials on any of 

the sites shall be so stacked or placed as to cause danger or inconvenience to any person or 

the public. The sub-contractor shall provide all necessary fencing and lights to protect public 

from accidents and shall be bound to bear expenses of defense of every proceedings at law 

that may be brought by any person for injury sustained during the above precautions and to 

pay any damages and costs which may be awarded in any such suit, action or proceedings to 

any such person or which may with the consent of the sub-contractor be paid to compromise 

any claim by any such person.  

 

6. EXCAVATION AND TRENCHING:  

All trenches, 1.5 meters or more in depth, shall at all times be supplied with at least one ladder 

for each 20 meters in length or fraction ladder shall be extended from bottom of trench to at 

least 1 meter above surface of the ground, sides of a trench which is 1.5 meters or more in 

depth shall be stepped back to give suitable slope of security held by timber bracing, so as to 

avoid the danger of sides collapsing, excavated material shall not be placed with in 1.5 m of 

edge of trench or half depth of trench, whichever is more, cutting shall be done from top to 

bottom. Under no circumstances shall undermining or undercutting be done.  
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7. DEMOLITION: Before any demolition work is commenced and also during the process of the 

work.  

a) All roads and open areas adjacent to the work site shall either be closed or suitably 

protected. 

 

b) No electric cable or apparatus which is liable to be a source of danger over a cable or 

apparatus used by operator shall remain electrically charged.  

 

c) No floor, roof, or other part of a building shall be over loaded with debris or materials as 

to render it unsafe.  

 

8. All necessary personal safety equipment as considered adequate by the Engineer-in-charge 

shall be available for use of persons employed on the site and maintained in a condition 

suitable for immediate use, and the sub Contractor shall take adequate steps to ensure proper 

use of equipment by those concerned.  

 

b) Workers employed on mixing asphalted materials, cement and lime mortars concrete 

shall be provided with protective footwear and protective goggles.  

 

c) Those engaged in handling any material which is injurious to eyes shall be provided with 

protective goggles.  

 

d) Those engaged in welding works shall be provided with welder's protective eye-shields.  

 

e) Stone breakers shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals.  

 

When worker are employed in sewers and manholes, which are in use the Contractor 

shall ensure that manhole covers are opened and manholes are ventilated it for an hour 

before workers are allowed to get in to them, Manholes so opened shall protected off with 

suitable railing and provided with warning signals or boards to prevent accident to public.  

 

f) The Contractor shall not employ men below the age of 18 years and women on the work 

of painting with products containing lead in any form. Whenever men above age of 18 are 

employed on the work of lead painting the following precautions shall be taken.  

 

i) No paint containing lead or lead products shall be used except in the form of paste 

or readymade paints.  

 

ii) Suitable face masks shall be supplied for use by workers when paint is applied in 

the form of spray or a surface having lead paint dry rubbed and scrapped.  

 

iii) Overalls shall be supplied by the Contractor to workmen and adequate facilities 

shall be provided to enable working painters to wash during and on cessation of 

work. 

 

9. When work is done nearer any place where there is risk of drowning, all necessary equipment 

shall be provided and kept ready for use and all necessary steps taken for prompt rescue of 

any person in danger and adequate provision made for prompt first aid and treatment of all 

injuries likely to be sustained during the course of the work.  
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10. Use of hoisting machines and tackle including their attachments, anchorage and supports shall 

confirm to the following.  

 

a) i)  There shall be good mechanical construction, sound material and adequate strength 

and free from patent defects and shall be kept in good working order and properly 

maintained.  

 

ii) Every rope used in hoisting or lowering materials or as a means of suspension shall 

be of durable quality and adequate strength, and free from patent defects.  

 

b) Every crane operator or hoisting appliance operator shall be properly qualified and no 

persons under age of 21 years shall be in charge of any hoisting machine including any 

scaffold to give signals to operator.  

 

c) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 

block used in hoisting or lowering or as means of suspension, safe working lead shall be 

ascertained by adequate means. Every hoisting machine and all gear referred to above 

shall be plainly marked with the safe working load. In case of a hoisting machine a 

variable safe working load, each safe working load and the conditions under which it is 

applicable shall be clearly indicated. No part of any machine or of any geared referred to 

above in the paragraph shall be loaded beyond safe working load except for the purpose 

of testing.  

 
d) In case of a hoisting machine, safe working load should be verified by the Engineer-in 

charge assigned to such Contractor's machines the Contractor shall get checked working 

load of each machines to Engineer-in-charge whenever he brings it to site of work and 

get it verified by the Engineer-in-charge.  

 

11. Motors gearing, transmission, electric wiring and other dangerous parts of hoisting 

appliance shall be provided with efficient safeguards, hoisting appliances shall be provided 

with such means as will reduce to the minimum risk of accidental descent of load. 

Adequate precautions shall be taken to reduce to the minimum risk of any part of a 

suspended load becoming accidentally displaced. When workers are employed on 

electrical installations which are already energized, insulation mars, working apparel such 

as gloves, sleeves and boots, as may be necessary, shall be provided; workers shall not 

wear any rings, watches and carry keys or other materials which are good conductors of 

electricity.  

 

12. All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in a safe condition and no scaffold, ladder or equipment shall be altered or 

removed while it is in use. Adequate washing facilities shall be provided at or near places 

of work.  

 

13. These safety provisions shall be brought to the notice of all concerned by display on a 

notice board at a prominent place at the workshop. Persons responsible for ensuring 

compliance with the safety codes shall be named therein by the sub Contractor.  

 

14. To ensure effective enforcement of the rules and regulations relating to safety precautions, 

arrangements made by the sub Contractor shall be open to inspection by the Engineer-in-
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charge or his representatives and the Inspecting Officers as defined in the Contract Labour 

Regulation.  

 

15. Notwithstanding the above conditions 1 to 14, the Contractor is not exempted from the 

operation of any other Act or Rule in force.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

CHECK LIST FOR THE SUBMISSION OF TENDER: 

Whether the following documents are enclosed: 

 

Sl.No.. Description Yes No. Page 

no. 
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1 Documents in support of submission of cost of tender 

document 

   

2 Documents in support of submission of  EMD    

3 Copy of Power of Attorney of authorized  

signatory of the bid  on stamp paper duly notarized 

   

4 EPF registration certificate    

5 GST registration certificate    

6 Average annual financial turnover for the last 

 three years certified by the Chartered Accountant with 

registration number 

   

7 Bank Solvency certificate on or after 01-08-2020    

8 Work completion certificate during the last five years    

9 Organization set up of the company [as per annexure]    

10 Details of ongoing works     

11 Signed Integrity Pact    

12 Any Litigation History    

13 All the pages of tender documents signed .    

14 Signed non-disclosure agreement    

    15 Price Bid – Part II (Separate)    

 

 

Note: Bidder has to take a notice of above points and check mark Yes / No. The checklist 

shall be placed in the technical bid. 

 

 

MATERIALS TO BE USED IN CIVIL CONSTRUCTION 
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FINANCIAL BID [PART TWO]  

SECTION - VIII 

PART – II: PRICE BID 

Refer attached Excel sheet   

 


