

Details of Contracts concluded during the month of : August 2022

Tender No & Date	Item / nature of work	Mode of tender Enquiry	Date of publication on NIT	Type of bidding (Single/ two bid) system	Last date of receipt of tender	No of tenders received	Nos. and name of parties qualified after technical evaluation	Nos. and name of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/evaluated 1.1	Contract No.and date	Name of the contractor M/s.	Value of contract Rs. (with GST)	Schedule date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14
NPD2E0015 Dt. 29-04-2022	Cell Holding Tape	OT	29-04-2022	Two	22-06-2022	2	1. M/s Jhanvi Innovatives 2.M/s Goodwill Corporation	Nil	Yes	NXH2E0001 06-08-2022	M/s Jhanvi Innovative Solutions	154287.36	Within 04 weeks from date of PO
NPD2E0011 Dt. 28-04-2022	RFID Tag	OT	28-04-2022	Two	15-06-2022	3	02 1. ID Tech Solution 2. POXO RFID Tag	01 1. Dash Technologies	Yes	NXH2E0002 06-08-2022	M/s POXO RFID Tag	143846.72	Within 04 weeks from date of PO
NPD2E0006 Dt. 27-04-2022	Solder Wire	OT	27-04-2022	Two	20-06-2022	2	1. M/s Saru Smelting 2.M/s Goodwill Corporation	Nil	Yes	NXH2E0003 06-08-2022	M/s Saru Smelting Pvt. Ltd.	351769.80	Within 04 -06 weeks from date of PO
Direct PO										NXH2E0004 20-08-2022	M/s UL India Pvt Ltd	2596000.00	Within 04 Months after receiving samples in the laboratory
										NXH2E0005 20-08-2022	M/s UL India Pvt Ltd	3009000.00	Within 04 Months after receiving samples in the laboratory
NPF2E0001 Dt. 03-06-2022	Floor Cleaner& Vaccum Cleaner	OT	3/6/2022	Two	8/7/2022	3	2 1. M/s Eureka Forbes Ltd 2.M/s Raiko	01 1. Electrica	Yes	NXH2E0006 27-08-2022	M/s Eureka Forbes Ltd	143606.00	Within 30 days from date of PO
Through SPC (Committee Purchase)										NXH2E0007 27-08-2022	M/s VRM Energy	199360.00	Within 01 week from date of PO