## Details of Contracts concluded during the month of : February 2021

Tender No & Date	Item / nature of work		publication on NIT	Type of bidding (Single/ two bid) system	Last date of receipt of tender	No of tenders received	Nos. and name of parties qualified after technical evaluation	Nos. and name of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer/ evaluated L-1		Name of the contractor M/s.	Value of contract Rs Ps.	Schedule date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14
NXG0E0012 19.12.2020	BACK LEBEL	от	22.12.2020	Two Bid	04.01.2021	4	1) Meteor Power, <u>Muthiganj, Prayagraj</u> 2) Indovative Products, Vasundhara Enciave, New <u>Delhi</u> 3) Praghya Graphics, <u>Prayagraj</u> 4) Signor Hi-Sec Packaging Pvt. Ltd. Noida (U P)	Nil	Yes	NXB1E0001 Dt. 11.02.2021 ( Revenue)	Pragya Graphics ITI Gate, TSL, Naini Prayagraj	14651.00+ GST 18%	Within 4 to 8 Weeks from the date PO
NXG0E0012 19.12.2020	BACK LEBEL	от	22.12.2020	Two Bid	04.01.2021	4	1) Meteor Power, <u>Muthiganj, Prayagraj</u> 2) Indovative Products, Vasundhara Enciave, New <u>Delhi</u> 3) Praghya Graphics, <u>Prayagraj</u> 4) Signor Hi-Sec Packaging Pvt. Ltd. Noida (U P)	Nil	Yes	NXB1E0002 Dt. 11.02.2021 ( Capex)	Pragya Graphics ITI Gate, TSL, Naini Prayagraj	2254.00+ GST 18%	Within 4 to 8 Weeks from the date PO

DGM-MM