

**ITILIMITED, Naini**  
**Mirzapur Road, Naini – 211010**

**Ref. No.:- TS/SOLAR /SPP/MPPKVCL/JABALPUR/01/ Corrigendum-2**      **Date: - 26.09.2022**

**CORRIGENDUM – 2**

**Sub:** Selection of executing agencies for “Design, Supply, Erection, Testing, & Commissioning Including Warranty, Comprehensive Operation & Maintenance Of Grid Connected Rooftop Solar Plant of 500 KW (Part-A: 1 Kw o 3 Kw), 500 Kw (Part-B: 3 Kw to 10 Kw), 100 Kw (Part-C: 10 Kw to 100 Kw) & 200 Kw (Part-D: 100 Kw to 500 Kw) Capacities Under The Phase-II of Grid Connected Rooftop Solar Scheme of MNRE In The Jurisdiction/ Operational Area of Madhya Pradesh Poorv Kshetra Vidyut Vitaran Company Limited, Jabalpur”.


**Ref. No: TS/SOLAR /SPP/MPPKVCL/JABALPUR/01**


**Date- 03.09.2022**

With reference to the above EoI, the entire concerned are hereby requested to note that the following dates are changed:-

Item of Work	Existing Dates	Extended Dates
Last Date for submission of bids	26/09/2022 (17:00 Hrs)	03/10/2022 (17:00 Hrs)
Date of opening of Technical Bid	27/09/2022 (11:00 Hrs)	04/10/2022 (11:00 Hrs)

**Note:** Other details of EoI vide ref. TS/SOLAR/SPP/MPPKVCL/JABALPUR/01; dated: 3<sup>rd</sup> September 2022 remains unaltered.

  
Chief Manager – TS

  
26/09/2022  
AM - TS