
 

ITI LIMITED 

Dooravaninagar: Bangalore – 560 016 
PLANT ELECTRICAL DEPARTMENT  

 
NOTICE INVITING TENDER 

 

     Ref: BGP/PLE/NIT/21OPW/01                                   Date: 02/04/2021 
 
   I.   Sealed   Tenders are invited from   the   experienced    and qualifying contractors   and   those  
        contractors who have Registered with MES, CPWD Railways etc., and also all those contractors 

who are fulfilling the below mentioned eligibility criteria for participating in the tender for the 
following works to be carried out at ITI Limited, Dooravaninagar, Bangalore-16. The contractor 
should have successfully completed such class of works in respective category of works in the last 
Five to Seven years in any State / Central Govt.  Undertaking / PSU's / Leading private 
undertakings. 

 
 II.   Tender will be issued /received from 10.00 hrs. to 14.00 hrs. On all working days on the dates    

     noted against the works at the office of the Deputy General Manager – CS, Admin. Building, 1st  
     Floor ITI Ltd., Dooravaninagar, Bangalore – 560 016. The tenders will be Opened at 14.00 hrs.   

       on the dates as specified below in presence of the contractors who choose to be present.   
 
       The cost of each set of Tender documents is Rs.1000/-   Which is nonrefundable.   
 
       In case the request for Tender documents is to be sent by post, the cover should be super scribed    
       with Request for Tender documents and the name of work. The Company will not be responsible  
       for any postal delays. 
 
III. Prequalification and eligibility criteria / experience and the documents are to be  

       Furnished along with the request for issue of Tender documents. 
 
     1.  Those contractors who have successfully completed similar nature and class of works in the last   
          Five to Seven years.  As per the following eligibility criteria.             
 
          Work completion certificate with supporting documents, in single work costing not less than   
          80% of the estimated cost of the said work. 
                                                                  OR 
          Work completion certificate with supporting documents, in Two works, each work costing not   
          less than 50% of the estimated cost of the said work. 
                                                                     OR 
          Work completion certificates with supporting documents, in Three works, each work costing   
          not less than 40% of the estimated cost of the said work. 
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2. Solvency Certificate and valid income tax clearance certificate are to be furnished.  The 
minimum    Solvency value certificate to be furnished. Please note that the Solvency certificate 
issued by the Banks on or after April 2019 only will be considered.   

 

Sl.  BRIEF DESCRIPTION OF WORK MINIMUM SOLVENCY 
VALUE (Rs.) 

1 PLATFORM VEHICLE (TRUCK MOUNTED HYDRAULIC 
PLATFORM) 

7,08,000/- 

 
3. Copy of PAN / GIR No. Registration certificate issued by Income Tax Authority. 
4. Details of works carried out during last 3 years in Govt. organization / Public sectors / 

leading private organizations with certificate(s). 
5. Certificate of TIN Number 
6. Balance sheet for Last 3 years                                                                                                                        
7. IT Returns for the past 3 years 
8. Copy of the GST Registration Certificates.  
                                                                                                                                     

   IV)   EMD and cost of Tender forms should be   paid   only by   Cash Challan / Bank Draft/Banker’s 
          Pay Order drawn in favor    of “ITI LIMITED “Bangalore Plant.  Other modes of payment   
          are not acceptable. Tenders without EMD will be rejected.  Payment details of EMD i.e., through    
          Cash Challan / Bank Draft / Bankers Pay Orders Nos.  should be clearly written on the   
          respective Tender covers. 
     

The Tenderer shall read the tender documents carefully and fill all the columns nearly.  
Incomplete tenders will be rejected. 
 
The Tenderer shall return the duly filled in tender documents after affixing signature on all 
pages.   
 
The Tenderer shall ensure and submit “Technical Bid (Part – I) “and “Instructions to the 
tenderers’”, “NIT “etc in one cover and “Schedule of Work / Price Bid (Part – II)”  in a separate  
cover.  Both these covers shall be separately sealed and then put together in a single cover 
and sealed.  All the sealed covers shall be properly identifiable with necessary information 
such as Tender reference, name of the work, type of documents enclosed inside, date of 
tender opening etc, to enable opening of the correct document cover only.   
 
EMD / Tender document cost shall be attached along with the Technical Bid (Part – I) of the 
offer.  
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V)   Company reserves the right to verify the credentials of the contractors before awarding the   
         Work M/s. ITI Limited reserves the right to accept or reject, all or any Tender in full or part   
         without assigning any reason thereof. 
 
  VI)  Such of the intending Tenderers who are down loading the Tender documents directly   from 
the web site may please note that their Tenders are to be submitted in full ie., (Technical Bid and  
 Price Bid), duly signed on each paper of the tender document and the tender shall be accompanied 
with cost of tender document and EMD separately all as per the details as specified above along  
with the   requisite documents, fulfilling as per the eligibility criteria as indicated in this NIT.    
        Failing which such tenders are liable for rejection:  
 
 VII) This advertisement can also be seen in the ITI Web site www.itiltd_india.com , tenders   
        Bangalore Plant and this tender notice forms part of the tender document.  
 
VIII) Receipt of applications for issue of  Tender forms will be stopped by 14.00  hours, Three days 
before the date  fixed for opening of tenders.  Issue of tender forms will be stopped three days 
before the date fixed for opening of tenders.  

 
             

Sl. 
BRIEF 

DESCRIPTION 
OF WORK 

Est.    
Cost 

in 
Lakh

s 

EMD                
(in Rs. 

Thousands) 

ISSUE OF TENDER 
FORMS 

Last date 
and time 
for 
submissio
n of 
Tender 
(10.00 AM) 

Date and 
time of 

opening of 
Tender 

(2.00 PM ) 

Delivery 
Schedule  

From To    

1 

PLATFORM 
VEHICLE 
(TRUCK 
MOUNTED 
HYDRAULIC 
PLATFORM) 

17.70 35,400/- 02.04.2021 16.04.2021 16.04.2021 16.04.2021 
16 

Weeks 

 
for further details, please contact the Deputy General Manager [Central Services]- MR. 
HARATHEESH FAX : 080-25651724, Phone No. 28503624  OR  email Address 
haratheesh_bgp@itiltd.co.in   OR  visit the Website www.itiltd_india.com     
 
 
 

    DEPUTY GENERAL MANAGER – CS 
 
 

http://www.itiltd_india.com/
mailto:haratheesh_bgp@itiltd.co.in


Signature of the Contractor 

ITI LIMITED –BANGALORE PLANT 

 

Tender Ref.: BGP/PLE/NIT/21OPW/01                                 
GENERAL TERMS AND CONDITIONS OF CONTRACT  

Sub: PLATFORM VEHICLE (TRUCK MOUNTED HYDRAULIC PLATFORM) 

01. Tender Number: 01 

02. Name of work: PLATFORM VEHICLE (TRUCK MOUNTED HYDRAULIC PLATFORM) 

03. Completion Time: 16 Weeks 

04. Estimated Cost: ₹ 17.70 Lakhs. 

05. Earnest Money Deposit: ₹35,400/- (Rupees Thirty – Five Thousand Four Hundred Only) 

06. DATE OF ISSUE OF TENDER FORMS: 02/04/2021 

07. Last Date & Time for issue of tender: - 16/04/2021 up to 10.00 Hrs.  

08. Last Date & Time for submission of tender: - 16/04/2021 up to 10.00 Hrs.  

Receipt of Completed Tender  

09. Date & Time for Tender Opening: 16/04/2021 at 14.00 Hrs.  

10. Place of submission of Tender: Tender Box marked as located in “DGM – CS OFFICE, ITI 

LIMITED, Bangalore – 560016” 

This tender document includes the following:  

01. Instructions to Tenderers  

02. Specifications and T&C of Contract  

03. Technical cum commercial bid.  

04. Schedule of Work / Price bid /INTEGRITY PACT etc. 

 

Note:  

1. The tenderer shall read the tender documents carefully and fill all the columns neatly. Incomplete 

tenders may be rejected. 

2. The tenderer shall return the duly filled in tender document after affixing signature on all pages.  

3. The Tenderer shall ensure and put “Technical bid (Part – I)” and “Instructions to Tenderers” in 

one cover and “Schedule of Work / Price bid (Part – II)” in a separate cover. Both these covers 

shall be separately sealed and then put together in a single cover and sealed. All the sealed covers 

shall be properly identified with necessary information such as Tender reference, Name of the 

work, type of document put inside, date of tender opening to enable to open the correct document 

cover only.  

4. EMD/TENDER DOCUMENT COST shall be attached along with the Technical bid (Part-1) of 

the offer.  

 



Signature of the Contractor 

 

INSTRUCTIONS TO TENDERERS  

 
1. Sealed Tenders for the above noted work are hereby invited from Contractors experienced in works of similar kind 

and magnitude.  

 

2. Tenders should be addressed to the Issuing Officer, ITI Limited, Bangalore –. The full name and address of the 

tenderer, name of the work and the date of opening should be indicated on the cover.  

 

2.1 The local address of the Contractor, the name of the person to whom all the correspondence are to be addressed 

should be indicated with telephone number (both office and residence), FAX/ email address, Mobile phone No. etc.  

 

3. All entries in the tender documents should be in the same ink. Erasures and over writing are not permitted. The tenderer 

concerned with proper indication of the name, designation and address of the person signing should duly sign all 

cancellations and insertions.  

 

4. Tenderers shall fill in all the required particulars in the blank spaces provided for this purpose in the tender documents 

and also sign each and every page of the tender document including the drawings (wherever applicable) attached there 

to before submitting tender.  

 

5. Unit rates should be quoted in figures as well as in words in Indian Currency only i.e. Rupees and Paise with reference 

to each item and for all the items shown in the attached schedule. The rates shall include all taxes and duties payable on 

account of Service Tax, Sales Tax, etc., and also expenses towards PF and ESI contributions (see clauses 8, 39 and 

Annexure-C). Amount of each item and the total on each sheet as also the grand total amount of the whole contract shall 

be filled by the tenderers.  

 

6. In case the rate quoted in figures differ from those quoted in words, the lower of the rates will be taken as the tendered 

rate and shall be binding on the tenderers. In case of arithmetical errors between Rate and Amount or any summation 

error, Rate (which will also be written in words) will be considered as the basis for computing the Total Offered Value.  

 

7. In quoting their rates, the tenderers are advised to take into account all factors including any fluctuations in market 

rates. No claim for enhanced rates will be entertained on this account after acceptance of the tender or during the currency 

of the contract.  

 

8. The rates to be quoted by the tenderer shall be firm and shall cover and include all statutory levies arising from Acts, 

passed by Parliament or by State legislature and rules framed there under. The rates shall further be deemed to include 

statutory levies arising from such Acts, Central or State, which may come into force, subsequent to submission of tenders. 

The tenderer shall note that no claim for enhancement of rates, on the ground that existing statutory levies have been 

increased, or that new statutory levies have come into effect after tender, or on any other ground, will be  

 
9. (a) The rates quoted in the tender shall remain valid for a period of „THREE MONTHS‟ from the date of opening of 

tender.  

(b) Tenderer shall not increase their quoted rates, once the tenderer has submitted his quotation and during execution of 

the contract in case his tender is accepted.  

10. Quantities shown in the attached schedule are only approximate and are liable to variation without entitling the 

Contractor to any compensation, provided the total value of the contract does not vary by more than 25 % (twenty 

percent).  

 

11. Before tendering, the tenderers are advised to inspect the site of work and its environments and be well acquainted 

with the actual working and other prevailing conditions, position of materials and labor. They should be well versed with 

ITI LIMITED General Conditions of Contract and Instructions to tenderers, CPWD WORKS MANUAL, drawing 

wherever applicable and specifications and all other documents which form part of the agreement to be entered into 

subsequent to award of work. The tenderers shall specially note that it is the tenderer’s responsibility to provide any item 

which is not specially mentioned in the specification or drawing, but which is necessary to complete the work.  
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12. Details and quantities of each item of work shown in the “Bill of Quantities” attached here to are only approximate. 

They are given as a guide for the purpose of tendering only and are liable to variation and alteration at the discretion of 

the competent authority. The work under each item as executed shall be measured and priced at the corresponding rates 

to be quoted by the contractor in the Bill of Quantities attached here to.  

 

13. Should a tenderer find discrepancies or omissions in the drawings wherever applicable / Specifications / Scope of 

work / Terms & Conditions attached to the tender documents or should be in doubt as to their meaning, he should at once 

address to the authority inviting the tender for clarifications.  

Every endeavor is made to avoid any error which can materially affect the basis of the tender but the successful tenderer 

shall take upon himself to provide for the risk of any error which may be subsequently discovered and shall make no 

subsequent claim on account thereof.  

 

14. In the event of tender being submitted by a firm, the tender must be signed separately and legibly by each partner or 

member of the firm or in their absence, by the person holding the power of Attorney on behalf of the firm concerned. In 

the latter case, a copy of the power of attorney duly attested by a Gazetted officer must accompany the tender.  

 

15. In case, the date of tender opening falls on Holiday, the tender will be opened on the next working day.  

 

16. Every tender must be accompanied by deposit receipt for the amount mentioned as Earnest Money Deposit. This 

earnest money will be refunded to the unsuccessful tenderer’s contractors will be refunded to them without bearing   any 

interest.  In the case of successful tenderer, the earnest money will be retained as part of the Security Deposit for 

satisfactory completion of the work in accordance with Clause OF ITI LIMITED General Conditions of the Contract. 

Tenders without Earnest Money Deposit receipts are liable to be rejected. No interest will be paid on the earnest money 

deposits.  

 
17. The Earnest Money Deposit shall be submitted along with Technical bid and may be furnished in any of the following 

forms: 

 

(a) Pay Order / Demand Draft  

 

18. Unless the Contractor whose tender is accepted signs the contract agreement within fifteen days (15 days) of the date 

of the order directing him to do so, the amount of Earnest Money already deposited by him may be forfeited and 

acceptance of his tender withdrawn.  

 

19. If, after opening of tenders, a tenderer revokes his tender or increases his earlier quoted rates or after acceptance of 

his tender does not commence the work in accordance with the instructions of Engineer-in-charge, the Earnest Money 

Deposited by him will be forfeited and acceptance of his tender withdrawn. If only a part of the work included in the 

tender had been awarded to the tenderer, the amount of Earnest Money to be forfeited will be based on the value of the 

contract so awarded.  

 

20. ITI LIMITED reserves the right to reject any or all the tenders received or accept any tender or part thereof without 

assigning any reason thereof. In the case of acceptance of a part of tender, the time for completion may also be reduced 

to the extent considered appropriate by the accepting authority.  

 

21. Conditional and unsigned tenders, tenders containing absurd rates and amounts, tenders which are incomplete or 

otherwise considered defective, tenders which are not in accordance with the tender conditions laid down by the 

Accepting Officer and tenders not submitted in the prescribed forms are liable to be rejected.  

 

22. The contractors who are not on the approved list of contractors of this organization must submit the following 

testimonials simultaneously with their tenders. These testimonials shall be signed by the person(s) issuing the same 

indicating their name, designation and full address.  

 

i) A certificate to establish that the tenderer is an independent contractor working on his own.  
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ii) At least 2 certificates from responsible officers of Government or firms of repute, regarding the tenderer’s capacity to 

undertake and carryout the work tendered for / similar work satisfactorily.  

 

iii) A certificate from a Bank of standing or magistrate regarding the tenderer’s financial position.  

Note: (a) Copies of testimonials are to be attested by a Gazetted Officer  

 

23. The tenders should be accompanied by a list of contracts already held by the Contractor at the time of submitting the 

tender and giving the following particulars:  

 

(a) Name of work, value and address.  

(b) The balance work remaining to be done on the same.  

 

24. Tenders submitted by post should be sent by “Registered Post with Acknowledgement due”. These should be posted 

with due consideration for any delay in postal delivery. Tenders received after the due date of opening of tenders are 

liable to be rejected. 

  

25. The Contractor’s responsibility under this contract shall commence from the date of receipt of the order or acceptance 

of his tender.  

 

26. If a tenderer expires after the submission of his tender or after the acceptance of his tender, ITI LIMITED may, at 

their discretion, cancel such tender. If a partner of the firm expires after the submission of the Tender, after the acceptance 

of the Tender, ITI LIMITED may cancel such Tender at the discretion unless the firm retains its character(s). 

  

27. ITI LIMITED will not be bound by any power of Attorney granted by the tenderer or by changes in the composition 

of the firm made subsequent to the execution of the contract. They may however, recognize such power of Attorney and 

changes after obtaining proper legal advice, the cost of which will be chargeable to the contractor concerned. 

  

28. If the tenderer deliberately gives wrong information in his tender, ITI LIMITED reserves the right to reject such 

tender at any stage. Further the tenderer will be liable for any damage caused. 
 

29. Words imparting the singular number shall be deemed to include the plural number and vice-versa where the context 

so requires.  

 

30 The General and Special Conditions of Contract are complementary to each other and where they are in conflict, the 

special condition shall prevail.  

 

31 The expenses for completing the stamping the agreement shall be paid by the contractor.  

 

32. Unless and otherwise stated all tendered work includes supply, erection, testing and commissioning of equipment as 

agreed to in the contract.  

 

33. After completion of the job, the contractor has to furnish actual drawings of work done in consultation with Engineer-

in-charge.  

 

34. Any covering letter and comments of the Contractor should be submitted in duplicate along with. 

 
35. The Contractor shall provide all the materials needed for trial run, testing including chemicals,  

consumables etc. In quoting their rates, the Contractors are advised to take into account the cost  

of the above materials.  

 

36. Should a tenderer or a contractor on the list of approved contractors have a relative or in the case of firm or Company 

of Contractors any of its shareholder’s relative is employed in a Gazetted Capacity in the CENTRAL SERVICES 

Division of ITI LIMITED, Bangalore – , the authority inviting tenders shall be informed of this fact at the time of 

submission of the tender, failing which tender may be disqualified or if such a fact subsequently come to light, the 

relevant provisions of the General Conditions of Contract will apply.  
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37. These “INSTRUCTIONS TO TENDERER’S & GENERAL CONDITIONS OF CONTRACT OF ITI LIMITED 

CPWD WORKS MANUAL SPECIFICATION” shall be deemed to form an integral part of the contract agreement for 

the work to be entered into.  

38. All operations to be carried out by the Contractor during the execution of the contract such as drilling, welding etc., 

shall be done with proper equipment brought by the tenderer. Any portable equipment brought in by the contractor 

shall have proper cables with Earthing where required. Proper extension points shall be used with Earthing. Suitable 

power point will be provided and tapping from the power point to equipment shall be done using proper size of cable, 

equipment and after getting approval of connections from our Engineer-in-charge.  

 

39. The Contractor shall comply with the provision of Employees Provident Fund and Miscellaneous Provisions Act 

1952 and rules, regulations and other orders issued thereunder. He, as an employer, shall be liable to pay employer’s 

contribution/deductions towards PF under the PF Act in respect of all labor employed by him, for the execution of the 

contract in accordance with the provisions of the Employees Provident Funds and Miscellaneous Provisions Act, 1952 

as amended from time to time. For this purpose he shall indicate the code number obtained from the Regional Provident 

Fund Commissioner or he should obtain a code number if he has not and produce the Photostat copy of the challan / 

receipt of monthly remittance of the contribution made by him to the PF Commissioner. Final payments due to him will 

be released only on production of a “No due certificate” from the Regional Provident Fund Commissioner wherever 

applicable. He shall also furnish such returns as are due, under the Act, to be sent to the appropriate authorities through 

the Principal Employer”.  

 

40. The Contractor should get himself registered with the E.S.I. Authorities as an independent Employer, obtain a 

separate code number and remit the dues in respect of the labour employed by him for the work and produce the Challans 

/ Receipts of remittance of the ESI contributions due under the E.S.I. Act to the Company authorities. He shall also 

furnish such returns, as are due, under the Act, to be sent to the appropriate authorities through the Principal Employer. 
 

41.  If any action is brought in by P.F. Commissioner/ ESI authorities on ITI LIMITED for the work done by the 

Contractor for his laborer’s regarding PF/ESI amount due, short remittances, non-remittances etc., the Contractor shall 

defend the case on behalf of ITI LIMITED and/or reimburse ITI LIMITED the expenses so incurred.  

 

42. If applicable, the Contractor shall apply and obtain license under Contract labour (R&A) Act 1970 and comply with 

the relevant provisions of this Act in respect of the labour employed by him for executing this contract. The Contractor 

shall furnish necessary returns to the authority through the Principal Employer.  

 

43. If applicable, the Contractor shall insure all his laborer’s and materials. Any claim by his employees for the damages 

shall be settled by the contractor even action is against ITI LIMITED or to reimburse the legal expenses incurred by ITI 

LIMITED 

 

44. Any action brought in by anybody on ITI LIMITED regarding patent, right etc., used by contractor in execution of 

work shall be defended by the contractor and / or reimburse to ITI LIMITED the cost of the same.  

 

45. Contractor shall produce necessary records, documents, explanation whenever he is called upon to do, by any 

Government. Agencies like ESI, PF, VIGILANCE etc... 

 

46. SECURITY DEPOSIT  

 

46.1 The successful tenderer shall deposit the Security deposit before start of the work. 

In case the contractor  

a) Makes default in commencing the work within reasonable time form date of handing over of the site and continuous 

in that state after a reasonable notice from senior/Engineer /Civil E/C; OR b) In the opinion of the Sr. E/C/E/C at any 

time, whether before or after the date or extended date for completion, make default in proceeding with the work, with 

due diligence and continues in that state after a reasonable notice from Sr. E/C/E/C. OR c) Fails of comply with any of 

terms and conditions of the contract or after reasonable notice in writing with orders properly issued thereunder : OR 

d) Fails to complete the work, work order and items of work with individual dates for completion and clear the site on 

or before the date of completion, or fails to achieve the progress as set out under clause 7 of these General Conditions of 

Contract. The Accepting Officer may, without prejudice to any other rights or remedies which shall have accrued or shall 

accrue thereafter to ITI LIMITED cancel the contract as a whole or in part thereof or only such work order or items of 
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work in default from the contract. Whenever the Accepting Officer exercises his authority to cancel the contract as a 

whole or in part under this condition he may complete the work at the contractor risk and cost, provided always that in 

the events of the cost of completion (has certified by Sr. E/C/E/C which is final and conclusive)being less than the 

contract cost, the advantage shall accrue to the ITI LIMITED if the cost of the excess amount ordered by Sr. M.P./Sr. 

E/C/E/C or the same shall be received from the contractor by other means. In case of ITI LIMITED completes the work 

or any part thereof under the provisions of this condition the cost of such completion to be taken into account in 

determining the excess cost to be charged to the contractor under this condition shall consist of the cost of the material 

purchased and /or labour provided by the ITI LIMITED with an addition of such percentage to cover superintendence 

and establishment charges as may be decided by the Sr. M.P./Sr. E/C/E/C. whose decision shall be final and conclusive. 
 

47. TERMINATION OF CONTRACT OF DEATH: 

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, Accepting Officer 

shall have the opinion of terminating the contract without compensation to the contractor. 
 

48. SPECIAL POWER OF DETERMINATION: 
 

If at any time after the Acceptance of the tender, ITI LIMITED shall for any reason whatsoever not required the whole 

or any part of the work, to be carried out, the Sr. M.P./Sr. E/C/E/C shall give notice in writing of the fact to the contractor 

who shall have no claim to any payment of compensation or otherwise howsoever on account of any profit or advantage 

which he might have derived from the execution of the work in full but which he did not derive in consequence of the 

force closing of the work. 

He shall be paid at Contact rate, for the full amount of the work executed including such additional works, e.g. 

clearing of site, etc., as may be rendered necessary by the said fore-closing. He shall also be allowed reasonable payment 

(as decided by the Accepting Officer) for any expenses sustained on account of labour and materials collected but which 

could not be utilized on the work, as verified the Sr. E/C Neither shall the contractor has any claim for compensation on 

account of any alterations having been made in the original specifications drawings, designs and instructions, involving 

any curtailment of the work as originally contemplated. 
 

49. FAIR WAGE: 
 

a) The Contractor shall pay not less than the „Fair Wage’s to laborer’s engaged by him on the work. Fair Wages means 

wage whether for time or piece work notified at the time of inviting tenders for the work and where such wages have not 

been notified, the wages prescribed by the Sr. Manager/Projects/Sr. E/C/E/C for the stations at which the work is done. 

 

b) The contractor shall, notwithstanding the provision of any contract to the contrary, cause to be paid a Fair Wage’s to 

laborer’s indirectly engaged on the work, including any labour engaged by his subcontractors in connection with the said 

wok, as if the laborer’s had been directly employed by him. 

 

c) In respect of all labour directly or indirectly employed on the work for the performance of the contractors part of this 

Agreement, the contractor shall comply with or cause to be complied with the ITI LIMITED contractor’s labour 

Regulations in regard to payment of wages, wage period, deductions from wages, recovery of wages, not paid and 

deductions, unauthorized made, maintenance of wage book, wage slips, publication of scale of wages and other 

terms of employment, inspection and submission of periodical returns and all other matters of a like 

nature. 

 

d) The Senior Engineer /Civil/E/C concerned shall have the right to deduct from the moneys due to the Contractor any 

sum required or estimated to be required for making good the loss suffered by a worker or workers by reason of non-

fulfillment of the condition of the contract for the benefit of the workers, nonpayment of wages or of deductions made 

from this or their wages which are not justified by the terms of 

the contract or non-observance of the regulations. 

 

e) Vis-à-vis ITI LIMITED the Contractor shall be liable primarily for all payments to be made under the contract and for 

the observances of the Regulations aforesaid without prejudice to his right to claim indemnity from his sub-contractors. 

 

f) The regulations aforesaid shall be deemed to be a part of this contract and any breach thereof shall be deemed to be a 

breach of this contract. 



Signature of the Contractor 

 
VALUATION AND PAYMENT 

 

50. RECORDS AND MEASUREMENTS: All items having a financial value shall be entered in the ITI LIMITED 

Measurement Book so that a complete record is obtained of all works performed under the contract. Building etc. priced 

in schedule as a unit lump-sum will be entered by number at the unit lump-sum. Work carried out for agreed lump-sums 

will be described and similarly recorded. Lump-sum omissions will be entered for deduction. Measurement shall be 

restricted to that required to ascertain the financial liability of ITI LIMITED under the contract. Work which fails to be 

measured in detail shall be measured physically, without reference to any local custom that may obtain excepting where 

it may otherwise be directed I the tender documents. The measurements shall be taken jointly by any person duly 

authorized on the part of the ITI LIMITED and by the contractor. The Engineer-in charge shall give reasonable notice 

in writing to the Contractor of appointment for measurement. 

The contractor shall, without extra charge, provide assistance with appliances and other things necessary for 

measurement. The Contractor shall bear all the cost of measurement of his work. Measurement shall be entered in the 

ITI Measurement book and signed and dated by both parties each day at the site on completion of measurement. If the 

contractor objects to any of the measurement recorded on behalf of the ITI LIMITED a note that effect will be made in 

the ITI LIMITED measurement book or against the item or items objected to; and such note shall be signed and dated 

by both the parties engaged in taking the measurement. If, as a result of such objection, it becomes necessary to re-

measure the work wholly or in part, the expense of such re-measurement shall be borne by the party requiring the 

,measurement to be re-taken provided that a net error is found by this re-measurement to amount to less than 5% (five 

percent) of the value as recorded by the first measurement. But, where the net errors amount to 5% and ever of the said 

value, then the cost is to be borne by the other party. If any case, of the net value of errors found exceeds Rs. 500/- the 

expense of re-measurement is to be borne by the other party. If the Contractors representative fails to attend when 

required, the Engineer-in-charge shall have power to proceed by himself to take measurements and in that case these 

measurements shall be accepted by the Contractor as final. 

 

The contractor shall, once every month submit to the Senior Engineer/Civil/E/C with a copy to the Sr. M/P/details of his 

claims for the work done by him up to and including the previous months which are not covered by his contract 

Agreement in any of the following respects. 

 

a) Deviation from the items and Specifications provided in the contract documents. 

b) Extra items/New items of work. 

c) Quantities in excess of those provided in the contract schedule. 

d) Items in respect of which rates have not been settled. He should, in addition, furnish a clear 

certificate to the effect that the claims submitted by him as aforesaid cover all his claims and that no further claims shall 

be raised by him in respect of the work done upto and including the period under report. 

 
 

51. VALUATION OF DEVIATIONS: 
 

Rate for deviated items of work will be fixed as follows: 

 

I.   For any item of wok required to be carried out after the contract has been awarded and which is not covered by 

Contractors Schedule but is covered by C.P.W.D. schedule of rates the rate payable for such a fresh item will be derived 

from C. P.W.D. Schedule by the method of proportion as follows: 

a) IN the same proportion to the rate in C.P.W.D. Schedule of Rates as the tendered rate for the nearest analogous items 

of work in Contractors Schedule bears to the rate for the particular analogous item or wok in C.P.W.D. schedule of Rates. 

b) If a single appropriate analogous item of work is not available in both Schedule Contractors and C.P.W.D. Schedule 

then the method of proportion will be applied to the nearest analogous group of items available in both the Schedules 

referred i.e. in the same proportion as the total tendered cost of that particular group of items (the sum of the products of 

the tendered rates and the quantities for which orders are placed) bears to the total cost of the same items and quantities 

at the C.P.W.D. Schedule of Rates. 

c) If even an appropriate analogous group of items is not available in Contractor’s Schedule and C.P.W.D. Schedule, 

then the methods of proportion will be applied to all those items of the whole work, which are available in both the 

Schedules and for which orders have been placed on the Contractor, i.e., In the same proportion as the total cost of all 
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these items of work (the sum of the products of the tendered rates and the quantities for which orders are placed) bears 

to the total cost of the same items and quantities at the C.P.W.D. Schedule of Rates. 

II.   If any work not covered by any of the foregoing is ordered on the Contractor, the basis of payment shall be decided 

by the Accepting Officer whose decision shall be final and conclusive and binding on the parties. The selection of 

analogous item or analogue group of items referred to above shall be done by the Sr. E/C./E/C. Where the rates for 

deviated items or new items of work can be derived by the selection of different analogous items or analogous group of 

items, the lowest of all such derived rates shall be taken as the correct rate. In the case of the contracts for which the Sr. 

E/C. E/C is the Accepting Officer, all disputes regarding the settlement of rates of deviated or new items of work shall 

to the Sr. M/P. whose decision shall be final and conclusive. 
 

52. REIMBURSEMENT/REFUND ON VARIATION IN PRICE, MATERIALS: 

In after submission of the tender and/or during the progress of the works, the price of any materials (not being a material 

supplied from the ITI LIMITED, stores in accordance with the Conditions of the Contract) is increased or decreased by 

an Act of Legislature (Central or state) and /or any notification thereunder or on account of new duties or levies such as 

octroi or on account of increase or decrease in such duties affecting the price of materials required for incorporation in 

the works or the price of any item to be incorporated in the works and made from materials of which the price has 

increased or decreased as aforesaid and the Contractor has thereupon to pay in respect of such material or item a price 

which is higher or lower than the price of that material or item as prevailing immediately before the passing of such Act 

or levying, increasing/decreasing of such duty, the ITI LIMITED., shall in case of increase in price or the duty reimburse 

the Contractor the increase in price or additional increased duty paid by the Contractor and in case of decrease I price, 

the ITI LIMITED shall be entitled to a refund of the reduction in duty. Provide however no reimbursement or refund 

shall be made if the increase /decrease is not more than plus 10% of the said price, the reimbursement or refund shall be 

made only on the excess over 10% provided always that any such increase shall not payable if, in the opinion of the Sr. 

M/P whose decision shall be final and conclusive the increase is attributable to the delay in the execution of the contract 

within the control of the Contract, or that any such increase has become operative after the contracted/or extended date 

completion of the work or items of work in question. 

 

The Contractor shall, for the propose of this condition, keep such books of account and other document as are necessary 

to show the account of any increase claimed or any reduction available and shall allow inspection of the same by any 

duly authorized representative of the BHEL and further shall at the request of the Sr, E/C/E/C. furnish for verification 

such other information of the Sr. E/C/E/C may require. 

 

The contractor shall within a reasonable time of his becoming aware of any alteration in the prices of any such materials, 

give notice thereof in writing to the Sr. E/C. E/C stating that the rate is submitted in pursuance to this condition together 

with all information relating thereto which be may be in a position to supply. 
 

53. ADVANCES ON ACCOUNT: 

No payment shall be made for work estimated to cost less than Rupees One Thousand till after the whole of the work 

shall have been completed and a certificate of completion given by the Competent authority. In the case of work estimated 

to cost more than Rupees One Thousand the contractor may at intervals of not less than one month or as otherwise 

provided for in the Contract documents, counting from the date on which order to the commence work given by Sr. 

E/C.E/C submit claims on ITI LIMITED forms for payment of advance on account of work done and of materials 

delivered in connection with the Contract. The Contractor shall be paid in respect of such claims to the extent approved 

and passed by the Sr. E/C.E/C subject a maximum of 90% o the value of the work actually executed in site provided the 

work has been executed to the satisfaction of the Engineer-in-charge. The certificate of the Sr. E/C. E/C regarding such 

approval and passing of the sums so payable shall be final and conclusive against the Contractor. “After the full amount 

of Security Deposit is made up through the 10% deductions from „On Account‟ bills, 100% of all subsequent bills may 

be made to the Contractor”. The Contractor may also be paid during the progress of the work 75% of the value of any 

materials which are in the opinion of the Engineer-in-charge in accordance with contract, and are actually required for 

incorporation in the work and which have reasonably been brought to the site in-connection therewith and are adequate 

stored an/or protected against damage by weather or other causes, but which have not at the time o payment of the 

advance been incorporated in the work. Payment of such advances however shall be purely at the discretion of the Sr. 

M/P/Sr.E/C.,/E/C provided always that payments shall not be made under these periodical certificates in respect of 

perishable materials like lime, cement, timber, sandkankar etc. Any sums/due from the Contractor on account of tools 

and plant, stores or any other items provided by ITI LIMITED shall be deducted from the respective advances. 

 



Signature of the Contractor 

The Senior Engineer/Civil/E/C shall from time to time certify the sums payable to the Contractor after retaining the 

reserves. Any certificate relating to work done or materials delivered may be modified or corrected by any subsequent 

interim certificate or by the final certificate and no certificate of the Sr. E/C/E/C supporting an advance payment shall 

itself be conclusive evidence that any work or materials to which it relates are in accordance with the contract. All such 

intermediate payments shall be regarded as advances against the final payment only and shall not be considered as an 

admission of the due performance of the contract or any part thereof in respect or the accruing of any claim whatsoever. 

Such intermediate payments shall not conclude, determine or effect in any way the powers of the Sr. E/C/E/C as to the 

final settlement and adjustment of the account or otherwise, or in any way varies or affect the Contract. 

 

54. FINAL BILL: 

As soon as possible after the completion of the work to the satisfaction of the Engineer-in-charge, the contractor shall 

forward a certified final account on ITI LIMITED forms, in duplicate. It shall be accompanied by all abstracts, vouchers 

etc., in support thereof and shall be prepared in the manner prescribed by the Senior Engineer/Civil/E/C. No claim will 

be entertained after the receipt of the final bill. The contractor shall be entitled to be paid the final sum less the value of 

payments already made on account, subject to certification of the final bill by the Sr. E/C/E/C any sums due from the 

contractor on account Tools and plant, Stores or any other items provided by ITI LIMITED not yet recovered from the 

contractor shall be deducted from the final sum aforesaid. No charge shall be allowed to the contractor on account of the 

preparation of the final bill. 

 

55. PAY MENT OF BILLS: 

All payments to be made to the Contractor under this contract shall be by “Crossed Cheque” marked 

“A/C payee only” (within a reasonable time after the certification by the Sr. E/C/E/C at 

the………………………………………………………………………………………………………………… 

………………….. located in the station where either the work is executed or service rendered or at their branch 

nearest to the station where the Office of the Senior Engineer/Civil/E/C is located. 

 

56. RECOVERY FROM CONTRACTOR: 

Whenever under the contract any sum of money shall be recoverable from or payable by the contractor the same may be 

deducted from any sum then due or which at any time thereafter may become due to the contractor under the contract or 

under any other contract with ITI LIMITED of from his Security Deposit or he shall pay the claim on demand. 
 

57. POST TECHNICAL AUDIT OF WORK AND BILLS: 

ITI LIMITED reserve the right to carry out a post-payment audit and technical examination of the work and final bill 

including all supporting vouchers, abstract etc., and to enforce recovery of any sums becoming due as a result thereof in 

the manner provided in the proceeding sub-paragraphs provided however that no such recovery shall be enforced after 

three years of passing the final bill. 
 

58. REFUND OF SECURITY DEPOSIT: 

50% of the Security Deposit mentioned in condition, may be refunded to the contractor in respect all contract on 

completion of work and after payment of final bill and the balance 50% on expiry of the maintenance period, provided 

the contractor shall have rendered a “No Demand Certificate.(WORK COMPLETION CERTIFICATE)” In case of 

works where maintenance period is not involved 100% of the security deposit may be refunded after payment of final 

bill provided that the contractor shall have rendered a “No Demand Certificate.” 

 

59. ARBITRATION: 

Except where otherwise provided for in the contract all question and disputes relating to the meaning of the specifications, 

design, drawings and instructions herein before mentioned and as to the quality of workmanship or materials used on the 

work or has been other questions, claim, right, matter or thing whatsoever in any way arising out of or relating to the 

contract, design, drawing, specification, estimate, instruction, orders or these conditions or otherwise concerning the 

works of the execution of failure to execute the same whether arising during the program of the work or after the 

completion or abandonment thereof shall be referred to the sole arbitration of the UNIT HEAD BANGALORE 

PLANT/Chief Engineer of ITI LIMITED and if UNIT HEAD BANGALORE PLANT/Chief Engineer is enabling or 

unwilling to Act, to a sole arbitration of some other person appointed by the/General Manager/ UNIT HEAD 

BANGALORE PLANT Chief Engineer, willing to Act s such arbitrator. The cases referred to arbitration shall be other 

than those for which the decision of the Sr./P./D.C. E/Sr. E/C. is expressed in the contract to be final and conclusive. 

There will be no objection if the arbitrator so appointed is an employee of  ITI LIMITED and that he had deal with the 
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matters to which the contracts relates and that in the course of his duties such he had expressed views of on all or any of 

the matters in dispute or difference. The arbitrator to whom to matter is originally referred being transferred by vacating 

his office or being enable to act for any reason, such UNIT HEAD BANGALORE PLANT/ General Manager/Chief 

Engineer as aforesaid at the time of such transfer, vacation of office or to act, shall account another person to act as 

arbitrator in accordance with the terms of the contract, such person shall be entitled to proceed with the reference from 

the state at which it was left by his predecessor. Subject as aforesaid the provision of the Arbitration Act, 1940 or any 

statutory modification or re-enactment thereof and the rules made thereunder and for the time being in force shall apply 

to the arbitration proceeding under this clause. 

It is a term of contract that the party involving arbitration shall specify the dispute or disputes to be referred to arbitration 

under this clause together with the amount or amounts claimed in respect of each such dispute. 

The arbitrator (s) may from time to time with consent of the parties enlarge the time, for making and publishing the 

awards. The work under the contract shall, if reasonable possible, continue during the arbitration proceedings and no 

payment due to payable to the contractor shall be withheld on account of such proceedings. 

The Arbitrator shall be deemed to have entered on the reference on the date he issue notice to both the parties 

fixing the date of the first hearing. 

The Arbitrator shall give a separate award in respect of each dispute or difference refereed to him. 

The venue of arbitration shall be such place as may be fixed by the arbitration in his sole discretion. 

The award of the arbitrator shall be final, conclusive and binding all parties to this contract. 

 

 

ANNEXURE- ‘A’ 
ITI LIMITED CONTRACTOR’S LABOUR REGULATIONS. 

 

1. DEFINITION: 

In these regulations, unless otherwise expressed or indicated, the following words and expressions shall have 

the meaning hereby assigned to them. 

a) “Labour” means workers employed by a contractor directly or indirectly through a sub-contractor, or by an 

agent on his behalf on a payment  

b) “ Fair Wage” means wages, which shall include wages for weekly day of rest and other allowances, 

whether for time or piece work, after taking in to consideration prevailing market rates for similar 

employment in the neighborhood but shall not be less than the minimum rates of wages fixed under the 

Minimum wages Act. 

c) “Contractor” for the purpose of these Regulations shall include on agent or sub-contractor employing 

labour on the wok taken on contractor. 

d) “Inspecting Officer” means any Labour Enforcement Officer or Assistant Labour Commissioner of the 

Chief Labour Commissioner’s organisation. 

e) “Form” means a form appended to these Regulations. 

 

2. NOTICE OF COMMENCEMENT : 

The contractor shall, with in seven days of commencement of the work, furnish in writing to the Inspecting Officer of 

the area concerned the following information, with copy to the Engineer- in charge. 

a) Name and situation of the work. 

b) Contractor‟s name and address. 

c) Particulars of the Department for which the work is undertaken. 

d) Name and address of the sub-contractors as and when they are pointed. 

e) Commencement and probable duration of the work. 

f) Number of workers employed and likely to be employed. 

g) Fair Wages for different categories of workers. 

 

3. I) Number of hours which shall constitute a normal working day. The number of hours which shall constitute a normal 

working day for an adult shall be EIGHT hours. The working day of an adult worker shall be so arranged that of intervals, 

if any for rest it shall not spread over more than 12 hours on any day, when an adult worker is made to work for more 

than EIGHT hours on any day or for more than 48 hours in any week he shall in respect of overtime work, be paid wages 

at double the ordinary rate of wages. 
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II) Weekly day of rest: Every worker shall be given a weekly day of rest, which shall be fixed and notified at least 10 

days in advance. A worker shall not be required or allowed to work on the weekly rest day unless he has or will have a 

substitution rest day, on one of the five days immediately before or after the rest day, provided that no substitution shall 

be made which will result in the worker working for more than 10 days consecutively without a rest day for a whole day. 

Where in accordance with the foregoing provisions a worker works on the rest day and has been given a substituted rest 

day he shall be paid wages for the work done on t he weekly rest day at the overtime rate of wages. 

NOTE: The expression Ordinary rate of wages means the fair wage the worker is entitled to. 

 

4. DISPLAY OF NOTICE REGARDING WAGES, WEEKLY DAY OF REST ETC. 

The Contractor shall before he commences his work on contract display and correctly maintain and continue to display 

and correctly maintain in a clean legible condition in conspicuous places on the works, notice in English and in the local 

Indian languages, spoken by majority of workers, giving the rate of fair wages, the hours of work for which such wages 

are payable, the weekly rest days workers are entitled to and name and address of the Inspecting Officer. The Contractor 

shall send a copy of each of such notice to the Inspecting Officers and the Engineer’s in charge. 

 

5. FIXATION OF WAGE PERIODS: 

The contractor shall fix wage periods in respect of which wages shall be payable. No wage period shall normally exceed 

one work. 

 

6. PAYMENT OF WAGES: 

i) Wages due to every worker shall be paid to him direct. All wages shall be paid in current coins or currency or in both. 

ii) Wages of every worker employed on the contractor shall be paid where the wages period is one week, within three 

days from the end of the wage period, and in any other case before the expiry of the 7th day or 10th day from the end of 

the wage period according as the number of workers does not exceed 1,000 in exceeds 1000. 

iii) When employment of any worker is terminated by or on behalf of the contractor, the wages earned by him shall be 

paid before expiry of the day succeeding the one on which his employment is terminated. 

iv) Payment of wages shall be made at the work site on a working day except when the work is completed before expiry 

of the wage period, in which case final payment shall be made at the work site with in 48 hours of the wage period, in 

which case final payment shall be made at the work site with in 48 hours of the last working day and during normal 

working time. 

Note: 

The term “working day” means a day on which the work, on which labour is employed, is in progress. 

 

7. REGISTER OF WORKMEN: 

A register of workmen shall be maintained in the form appended to these regulations and kept at the work site or as near 

to it as possible, and the relevant particulars of every work men shall be entered therein within 3 days of his employment. 

 

8. EMPLOYMENT CARD: 

The contractor shall issue an employment card in the form appended to these regulations to each worker on the day of 

work or entry into his employment. If a worker has already any such card with him issued by the previous employer the 

contractor shall merely endorse that employment card with relevant entries. On termination of employment the 

employment card shall again be endorsed by the contractor and returned to the worker. 

 

9. REGISTER OF WAGES ETC : 

i) A register of wages- cum-muster roll in the form appended to these regulations shall be maintained and kept at the 

work site or as near to it as possible. 

ii) A wage slip in the form appended to these regulations shall be issued to every worker employed by the contractor at 

least a day prior to disbursement of wages. 

 

10. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES: 

i) Wages of worker shall be paid to him without any deductions of any kind except the following: 

a) Fines. 

b) Deductions for absence from duty, i.e. from the place or the places where by the terms office employment is required 

to work. The amount of deduction shall be in proportion to the period for which he was absent. 

c) Deduction for damage to or loss of goods expressly entrusted to the employed person for custody, or for less of money 

which he is required to account for, where such damage or loss is directly attributable to neglect or default. 
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d) Deduction for recovery of advances or for adjustment of over payment of wages. Advances granted shall be entered 

in a register; and 

e) Any other deduction which the ITI LIMITED may from time to time allow. 

ii) No fines shall be imposed on a worker save in respect of such acts and omissions on his part as have been approved 

by the chief Labour Commissioner. 

iii) No fines shall be imposed on a worker and no deductions for damage for loss shall be made from his wages until the 

worker has been given an opportunity of showing – cause against such fines or deductions. 

iv) The total amount of fines which may be imposed in any one wage period on a worker shall not exceed an amount 

equal to three paise in rupee of the wages payable to him in respect of that wage period. 

v) No fine imposed on a worker shall be recovered from him in installments, or after expiry of sixty days from the date 

on which it was imposed. Every fine shall be deemed to have been imposed on the day of the act or omission in respect 

which it was imposed. 

vi) The contractor shall maintain both in English and the local Indian language a list, approved by the Chief labour 

Commissioner, clearly stating the acts and omissions for which penalty or fine may be imposed on a workman and 

display it in good condition a conspicuous place on the work site. 

vii) The contractor shall maintain a register of deductions for damage or loss in the forms appended to these regulations 

which should be kept at the place of work. 

a) Full particulars of the labourers who met with the accident. 

b) Sex. 

c) Age. 

d) Rates of wages. 

e) Nature of accident and cause of accident. 

f) Time and date of accident. 

g) Date and time when admitted in hospital. 

h) Date of discharge from the hospital. 

i) Period of treatment and result of treatment. 

j) Percentage of loss of earning capacity and disability as assessed by Medical officer. 

k) Claim required to be paid under workmen’s composition Act. 

l) Date of payment of compensation. 

m) Amount paid with details of the person to whom the same was paid. 

n) Authority by whom the compensation was assessed. 

o) Remarks. 

 

1. REGISTER OF ACCIDENTS: 

The contractor shall maintain a register of accidents in such form as may be convenient at the work place but the same 

shall include the following particulars: - 

 

2. PRESERVATION OF REGISTERS: 

The register of workmen and the Register of wages-Cum-Muster Roll required to be maintained under these Regulations 

shall be preserved for 3 years after the date on which the last entry is made therein. 

 

3. ENFORCEMENT: 

The Inspecting Officer shall either on his own motion or on a complaint received by him carry out investigations and 

send a report to the Engineer-in-charge specifying the amount representing / workers dues and amount of penalty to be 

imposed on the contractor for breath of these regulations, that have to be recovered from the contractor, indicating full 

details of the recoveries proposed and the reasons, therefor. It shall be obligatory of the part of the Engineer-in-charge 

on receipt of such a report to deduct such amounts from payments due to the contractor. 

 

4. DISPOSAL OF AMOUNTS RECOVERED FROM THE CONTRACTORS: 

The engineer in charge shall arrange payment to workers concerned within 45 days from receipt of a report from the 

Inspecting Officer except in cases where the contractor had made an appeal under regulation, 16 of these regulations. In 

cases where there is an appeal, payment of worker dues would be arranged by the Engineer in charge, wherever such 

payments arise, within 30 days from the date of receipt of the decision of the Regional Labour Commissioner (RLC). 
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5. WELFARE FUND : 

All moneys that are recovered by the Engineer-in-charge by way of workers due which could not be disbursed to workers 

with in the time-limit prescribed above, due to reasons such as where about or workers not being known, death of a 

worker, etc., and also amounts recovered as penalty, shall be credited a fund to be kept under the custody orITI LIMITED 

for such benefits and welfare of work man employed by the contractors. 

 

6. APPEAL AGAINST DECISION OF INSPECTING OFFICER: 

Any person aggrieved by a decision of the Inspecting Officer may appeal against such decision to the Region Labour 

Commissioner concerned within 30 days from the date of decision, forwarding simultaneously a copy of his appeal to 

the Engineer-in-charge. The decision of the Regional Labour Commissioner Shall be final and binding upon the 

contractor and the work men. 

 

7. REPRESNTATION OF PARTIES : 

i) A workmen shall be entitled to be represented in any investigation or enquiry under these Regulations by an officer of 

a registered trade union of which the said trade union is affiliated or where the work man is not a member of any registered 

trade union, by an officer of a registered trade union, connected with, or 

any other workmen employed in, the industry in which the worker is employed. 

ii) A contractor shall be entitled to be represented in any investigation of enquiry under these Regulation by an 

officer of an association of contractors of which he is member or by an officer of a Federation of 

associations of contractors to which the said association is affiliated or where the contractor is not a 

member of any association of employers, connected with, or by any other employer engaged in the industry 

in which the contractor is engaged. 

iii) No party shall be entitled to be represented by a legal practitioner in any investigation or enquiry under 

these Regulations. 

 

8. INSPECTION OF BOOKS AND OTHER DOCUMENTS: 

The contractor shall allow Inspection of the registers and other documents prescribed under these regulations by 

inspecting officers an the Engineer-in-charge or his authorized representative at any time and by the worker or his agent 

on receipt of due notice at convenient time. 

 

9. INTERPRETATION ETC. : 

On any question as to the application, interpretation or effect of these Regulations, the decision of the Chief Labour 

Commissioner or Deputy Chief Labour Commissioner (Central) shall be final and binding. 

 

10. AMENDMENTS : 

Central Government may, some time to time, add to or amend the Contractors Labour Regulations and issue such 

directions as it may consider necessary foe the proper implementation of the Contractors Labour Regulations for the 

purpose of removing any difficulty which may arise in the administration thereof, based on which the ITI LIMITED 

Contractors  Labour  Regulation here in contained shall be subject to revision. 

 

ITI LIMITED SAFETY CODE 

(See condition 20) 

 

1. Suitable scaffolds shall be provided for workmen for all work that cannot safely be done from the ground, or from 

solid construction except such short period work as can be done safely from ladders. When a ladder is used one extra 

mazdoor shall be engaged for holding the ladder and if the ladder is used for carrying materials as well, suitable footholds 

and handholds shall be provided on the ladder and the ladder shall be given an inclination not steeper than ¼ to 1 (1/4 

horizontal and 1 vertical). 

 

2. Scaffolding or staging more than 3.25 meters above the ground or floor, swing or suspended from an 

Tender Ref.: ____________________ ___________ Signature of the Tenderer/  Issuing Officer 

 

overhead support or erected with stationery support, shall have a guard rail properly attached, bolted, braced and 

otherwise secured at least 1 meter high above the floor or platform of such scaffolding or staging and extending along 

with the entire length of the outside and ends thereof with only such openings as may be necessary for the delivery or 

materials, such scaffolding or staging shall be so fastened as to prevent it from swaying from the building or structure. 
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3. Working platform, gangways and stairways shall be so constructed that they do not sag unduly or unequally, and if 

height of a platform or gangway or stairway is more than 3.25 meters above ground level it shall be closely boarded, 

have adequate width and be suitably fenced, as described in 2 above. 

 

4. Every opening in floor of a building or in a working platform shall be provided with suitable means to prevent fall of 

persons or materials by providing suitable fencing or failing with a minimum height of 1 

meter. 

 

5. Safe means of access shall be provided to all working platform and other working places; every ladder shall be securely 

fixed. No portable single ladder shall be over 9 meters in length. Width between side rails in a rung ladder shall in no 

case be less than 30cm. For ladders upto and including 3 meters in length. Uniform step spacing shall not exceed 30 cm. 

 

Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on any of he sites shall 

be so stacked or placed as to cause danger or inconvenience to any person or the public. The contractor shall provide all 

necessary fencing and lights to protect public from accidents and shall be bound to bear expenses of defense of every 

suit action or other proceedings at law that may be brought by any person for injury sustaining owing to every suit action 

or other proceedings at law that may be brought by any person for injury sustaining owing to neglect of the above 

precautions, and pay any damages and costs which may be awarded in any such suit, action or proceedings to any such 

person or which may with the consent of the contractor be paid to compromise any claim by any such person. 

 

6. EXCAVATION AND TRENCHING: 

All trenches, 1.5 meters or more in depth, shall at all times be supplied with at least one ladder for each 30 m length or 

fraction thereof. Ladder shall to be extended from bottom of trench to at least, 1 meter above surface of the ground. Sides 

of a trench 1.5 meters or more in depth shall be stepped back to give suitable slope, or securely held by timber bracing, 

so as to avoid the danger of sides collapsing. Excavated materials shall not be placed within 1.5 meters of the edge of 

trench or half the depth of trench, whichever is more. Cutting shall be done from top to bottom. Under no circumstances 

shall undermining or undercutting be done. 

 

7. DEMOLITION: 

Before any demolition work is commenced and also during the process of the work. 

a) All roads and open areas adjacent to the work site shall either be enclosed or suitably protected; 

b) No electric cable or apparatus which is liable to be source of danger over a cable or apparatus used by 

operator shall remain electrically charged. 

c) All present steps shall be taken to prevent danger to persons employed, from risk or fire or explosion or No 

floor, roof or other part of a building shall be so overloaded with debris or materials as to render it unsafe. 

 

8. All necessary personal safety equipment as considered adequate by the Engineer-in-charge shall be available for use 

of persons employed on the site and maintained in a condition suitable for immediate use and the contractor shall take 

adequate steps to ensure proper use of equipment by those concerned. 

a) Workers employed on mixing asphaltic materials cement and lime mortars/concrete shall be provided with protective 

footwear and protective goggles. 

b) Those engaged in handling any materials which is injurious to the eye shall be provided with protective goggles. 

c) Those engaged in welding works shall be provided with welder’s protective eye shields. 

d) Store breaker shall be provided with protective goggles and protective clothing and seated at sufficiently safe intervals. 

 

e) When workers are employed in sewer and manholes which are in use, the contractor shall ensure that manholes covers 

are opened and manholes are ventilated at least for an hour before workers are allowed to get in to them. Manholes so 

opened shall be cordoned off with suitable railing and provided with warning signals or boards to prevent accident to 

public. 

f) The contractor shall not employ men below the age of 18 and women on the work of painting with products containing 

lead in any form. Wherever men above the age of 18 or employed on the work of lead painting the following precautions 

shall be taken. 

i) No paint containing lead or lead products shall be used except in the form of paste or readymade paint. 

ii) Suitable face masks shall be supplied by the contractor for use by workers when paint is applied in the form of spray 

or a surface having lead paint is dry rubbed and scrapped. 
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iii) Overalls shall be supplied by the Contractor to workmen and adequate facilities shall be provided to enable working 

painters to wash during and cessation of work. 

 

9. When work is done near anywhere there is risk of drowning, all necessary equipment shall be provided and kept ready 

for use and all necessary steps taken for prompt rescue of any person in danger and adequate provision made for prompt 

first aid treatment of all injuries likely to be sustained during the course of the work. 

 

10. Use of hoisting machine and tackles including their attachments, encourage and supports shall conform to the 

following: 

a) i) These shall be of good mechanical construction, sound material an adequate strength and free from defects and 

adequate strength, and free from defects. 

ii) Every rope used in hoisting or lowering materials or as a means of suspension shall be durable quality and adequate 

strength, and free from defects. 

b) Every crane driver or hoisting appliance operator shall be properly qualified and no person under the age of 21 years 

shall be in-charge of any hoisting machine including any scaffolding winch or give signals to operator. 

c) In case of every hoisting machine and of every chain, ring, hook, shackle, swivel and pulley block used in hoisting, or 

lowering or as means of suspension safe working load shall be ascertained by adequate means. Every hoisting machine 

and all gear referred to above shall have the safe working load plainly marked thereon. In case of a hoisting machine 

having a variable safe working load, each safe working load, and the conditions under which it is applicable shall be 

clearly indicated. No part of any machine or any gear referred to above in this paragraph shall be loaded beyond the safe 

working load except for the purpose of testing. 

d) In case of departmental machine, safe working load shall be notified by the Engineer-in-charge. As regards contractors 

machines the contractor shall notify safe working load of each machine to the Engineer-in charge wherever he brings it 

to site of work and get it verified by the Engineer-in-charge. 

 

11. Motors gearing, transmission, electric wiring and other dangerous parts of hoisting appliances shall be provided with 

efficient safeguards, hoisting appliances shall be provided with such means as will reduce to the minimum risk of 

accidental descent of load. Adequate precautions shall be taken to reduce to the minimum risk of any part of a suspended 

load becoming accidentally displaced. When workers are employed on electrical installations which are already 

energised, insulating mats, working apparel such as gloves, sleeves, and boots, as may be necessary shall be provided. 

Workers shall not wear any rings, watches carry keys or other materials which are good conductors of electrically.  

 

12. All scaffolding, ladders and other safety devices mentioned or described herein shall be maintained in a safe condition 

and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate washing facilities shall be 

provided at or near the places of work. 

 

13. These safety provisions shall be brought to the notice of all concerned by display on a notice board at a prominent 

place at the workspot. Persons responsible for ensuring compliance with the safety code shall be named there on by the 

contractor. 

 

14. To ensure effective enforcement of the rules and regulations relating to safety precautions, arrangements made by 

the contractor shall be open to inspection by the Engineer-in-charge or his representative and the inspection officers as 

defined in the contractor‟s Labour Regulations. 

 

15. Not withstanding the above conditions 1 to 14, the Contractor is not exempted from the operation of any other Act 

or Rule in force. 
FROM OF REGISTER OF WORKMEN 

(Regulation 7) 

(i) Name and address of the contractor :……………………………………………………………………. 

(ii) Number and date of the contract agreement/work order :………………………………………………. 

(iii) Name and address of the department awarding the contract:…………………………………………… 

(iv) Nature of the contract and location of the work:………………………………………………………… 

(v) Duration of the contract :……………………………………………………………………………….. 

Sl. 

No. 

Name and Surname of the workers 
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Age & Sex 

Father‟s 

Husband‟s Name. 

Nature of employment designation. 

Permanent/ home address Of employee (village) 

Dist. Tana) 

Present address. 

Date of commencement of employment 

Date of termination or 

Leaving of employment 

Signature or thumb impression of the employee 

Remarks. 

1 2 3 4 5 6 7 8 9 10 11 
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FORM OF EMPLOYMENT CARD 

(Regulation 8) 

(i) Name and sex of the worker :…………………………………………………………………………… 

(ii) Father‟s/Husband‟sName :……………………………………………………………………………… 

(iii) Address :………………………………………………………………………………………………… 

(iv) Age or date of birth :……………………………………………………………………………………. 

(v) Identification marks :…………………………………………………………………………………… 

Particulars of next of kin (wife/husband and children, if any, or/dependent next of kin in case of the worker has 

no wife/husband or child) : 

Name :…………………………………………………………………………………………………. 

Full address of dependents :…………………………………………………………………………… 

( Specify village, Dist., and State) :………………………………………………………………………… 

Sl No. 

Name and address of Employer (specify whether a contractor or a sub- contractor. 

Particulars of location of work site and description of work done. 

Total  period for which the worker is employed (from to) 

Actual  Number of days worked 

Leave  taken (No. of days should be specified) 

Nature of  work done by the worker 

Wage rate With particulars 

office of  unit in case piece 

Total wages earned by the worker 

During the period shown under clo.5. 

Remarks 

Signature of the employer. 

1 2 3 4 5 6 7 8 9 10 11 

N.B. for the worker employed at one time one piece-work basis and at another on daily wages, relevant entries in 

respect of each type of employment should be made separately. 
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GENERAL TERMS AND CONDITIONS UNDERTAKING THE WORK 

HEREIN AFTER DESCRIBED BE PERFORMED. 

1. Interpretation clauses: 

a) In this general terms & conditions and in the specifications attached, the word “COMPANY” shall be held to mean the 

ITI Limited., Bangalore 560016. The word “CONTRACTOR” shall be held to mean one or more contractor or 

contractors jointly or severally engaged in the works to which this General Terms and conditions and specifications 

relate and shall include his or their heirs, executers and administrators. 

b) The word “ENGINEER” shall be held to mean Dy.GM ( Civil ) ,ITI Ltd, Bangalore-560016, or other Engineer or the 

other member of the staff of the company for the time being authorized by the expression ”SITE OF WORKS” shall 

be held to mean the extant of land building premises which Company to act as an Engineer during the continuance of 

the Contract. 

c) the Company places at the disposal of the contractor from time to time for the purpose of executing the work relating 

to the contract. 

d) The word “DRAWINGS” shall be held to mean Elevations, plan, sections photographs, Blueprints, drawings ,and detail 

annexed to the contract  and such further drawings as the Engineer may issue from time to time during the progress of 

the works and shall be held to include tracings and photographic work etc,. 

e) The word “SPECIFICATION” shall be held to include the Tender, General conditions Technical specifications 

,Schedule of prices and bill of quantities 

 

       2) 

a)  The contractor further covenant with the company that he would pay all statutory dues in respect of the  employees 

engaged by him in execution of the contract work  and further agrees to comply with contract labour(Regulation and 

Abolition)Act 1970 and the contractor labour(Regulation and Abolition) 1974. In the event of failure to pay the 

statutory Dues or in any case fail to comply with above act The Company shall have the right to withhold / deduct from 

the payments due under this agreement and or Terminate the contract without notice. 

b) DUES FROM THE CONTRACTORS: 

All compensation or other sums of money payable by the contractor to the Company under the terms of these or  other 

contracts to be deducted from this Security deposits or from any sums that may be due to the contractor by the Company 

or any account whatsoever, and in the event of security deposit being reduced by reasons of any such deductions, the 

contractors shall within 10 days, thereafter, make good this reduction. 

 

 

3..CONTRACTOR TO EXECUTE CONTRACT WITH THE COMPANY: 

The contractor shall within 7 days of the acceptance of this Tender+ enter into and execute a formal Identure of contract 

to be prepared by the Company. The contractor shall not make any charge for execution of the contract. 

 

4 

a).WORK REQUIRED& SUFFICIENCY OF  TENDER. 

The work required under this specifications and included in the accompanying schedule consists of the supply, delivery 

to site, erections including laying, fixing, installation, collecting of and leaving in a complete working  order , of the 

cables, wires, conduits, accessories, switchgears, fuse boards, light fittings, light switches, whatever required for the 

lighting, installation in the area mentioned. 

 

b) The amount of tender shall be deemed as the sum at which the contractors agrees to execute the whole of the work 

set forth in the bill of quantity and costs attached to the tender. The schedule of rates submitted by the contractor to the 

company with the tender shall be considered as full and complete(without which the tender could not have been 

accepted) which shall form the basis of the tender and if anything left up raised in the bill of quantities shall be held to 

be included in the prices.                

5. TENDERED AND AGREED RATE: 

The contractor shall agree not to petition for revision of rates tendered for by him under any circumstances at any stage 

of the work either during execution or when the final claims are settled. Rates quoted should be firm and should be 

kept open for THREE MONTHS from the date of  opening of tenders  for acceptance. 
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6. In the event of anything evidently necessary for the due and complete performance of the work, being committed to 

be shown on drawings or described in the specifications, or being omitted from the bill of quantities, through  oversight 

or error, the contractor shall not withstanding execute in the  most perfect manner of such works, the same if they had 

been severally shown, described and included without being entitled to make any extra claim or charge. 

 

7.The contractors shall satisfy himself or shall be deemed to have satisfied himself as to the nature of the structure, the 

dimensions, level, character and nature of all  walls ,roofs ,floors, existing drains ,sewage, water, gas or other mains 

,electric cables, and other things as regards any connection they may have with the works. The subject of the contractor 

and he shall also inspect the site of works and surroundings, the means of access there to and agrees there from ,and he 

shall obtain  his own information of all matters and things which can in  any way influence his tender, before submission 

of tender. No claim for extra works or otherwise will be allowed in consequent of any misunderstanding, error or 

incorrect information on these points or any other inaccuracies in reference there to  which may appear on  the drawings 

or in the specifications, nor  shall the contract be nullified in consequence or any such misunderstanding, error, incorrect 

information or inaccuracies. 

                                                                                                            

8.CONTRACT NO TO BE ASSIGNED OR UNDERLET: 

The contractor shall not assign  or make over the contract to any other person or underlet it or make a subcontract with 

any workman or workmen for execution of any part of the work, but shall employ his own workmen for the labour  

there of who shall be paid by him in wages by the day. In case the contractor assigns or makes over the contract or 

under let or make a subcontract contrary to these terms and conditions, the company will be at liberty to terminate the 

contract. 

 

9. ENGINEER’S ORDERS TO COMMENCE THE WORK AND AS NON DELIVERY OF SITE: 

The contractor having signed the contract, the Engineer will forthwith issue him a notice to commence the work and 

the contractor/s shall upon the receipt of such notices to commence the work/s failing which the company shall have 

power to determine the contract or shall have power to take such necessary action and carry them on any such point or 

points and in such portion/s as the Engineer may direct. The company shall either on signing of the contract or issue of 

a written order to commence the work, give to the contract use of so much of the site or work as may in the opinion of 

the Engineer, be required in order to enable the contractor to commence and continue the execution of work and shall 

from time to time as the work proceeds give the contractor the use of such further portion or such site as the company 

may from time to time consider proper in that behalf ,but the non-delivery in manner afore said  of the use of such site 

or any portion thereof shall not  vitiate or affect the contract nor any provision contained in the specification, nor entitle 

the contractor to any increased allowance in respect of money. Before the commencement of the work, the exact 

position of all points, distribution boards and switches together with the runs with all the conduits and cables shall be 

indicated by the contractor either on a drawing or on site for the approval of the company. 

 

10. PAYMENT FOR WORK DONE: 

The contractor may be paid by the company from time to time installments against bills supported by interim certificate 

issued by the company’s authorized representative who after taking the measurements and recording  of the works 

executed in accordance with the contract by the contractor subject to a retention of the percentage of such value not 

exceeding 5% and also subject to a condition that all such payments against such bills will be adjusted or recovered as 

the case may be  from the final bill submitted by the contractor on completion supported by the final certificate issued 

by the engineer .Similarly should overpayments have been inadvertently made on the faith of the contractor, although 

checked by the Engineer or his authorized representative ,it will be competent for the Engineer to recover the same 

from the contractor either by deducting the amount from any account subsequently rendered or from deposits at the 

credit of the contractors. 

No work will be paid for unless thoroughly good and fully in accordance with the specifications and per chance through 

inadvertence bad work is passed and paid for, it will never the less be perfectly competent for the Engineer to strike 

out the same out of the account at any future time and recover the value at any rate, previous to or at the time of granting 

the final certificate.                                                                                                                                 

 

11 MATERIALS AND TOOLS:  

The contractor shall provide all the materials except other vise specifically mentioned in the attached      (Schedule), 

labour and all tools, tackles ,scaffoldings plant and transport  necessary for the execution and completion of the works 
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as specified herein to the entire satisfaction of the company. Necessary MS angles, channels, flats, etc, whatever 

required shall also provide by the contractor. Only the best quality material shall be utilized and sample of the materials 

to be used shall be approved by the Engineer of the company prior to it is being installed. The successful tenderer, 

before taking up the work shall deposit with the company one set of samples of fittings and other materials which he 

will be using in the work. After the sample so submitted by the contractor has been approved by the company, the 

contractor/s agree to use only such approved materials in the execution of the work. Equipment of similar ratings shall 

be of the same make so as to allow interchangeability. 

All rejected and scrapped materials shall be removed from the site and the whole area shall be cleared immediately on 

completion of the work. The contractor shall make his own arrangements regarding the following Tools and equipments 

along with other Tools. 

(1) Truck or Lorry; (2)Hand trolley; (3)Ladders; (4)Ropes; (5)Safety belts; (6)Cable jacks and rollers; 

(7)Lifting blocks; (8)Shackles and pulley blocks; (9)Electric drilling and grinding machine/s; (10)Welding machines; 

(11) Gas cutting sets; (12)  Megger and Earth tester; 13) safety helmets; 14) Safety nets. 

12.QUANTITIES GIVEN IN THE SCHEDULE: 

The quantities mentioned in the Tender specifications are approximate and shall be so regarded. They are given for the 

purpose of enabling the contractor to make out the tenders on equal basis. But they are not to be taken as guaranteed 

that the exact quantity as given in the schedule will be executed or required. Company reserves the rights to increase 

or decrease the quantities of any item of the schedule at any time during placement of order to actual execution of job 

and that shall not release the contractors from obligation of exceeding the job at the same rates for such items. 

13. INFERIOR MATERIALS OR WORKMANSHIP TO BE AMMENDED: 

The materials as well as workmanship and finish of the whole of the contract works shall be brought up on the site of 

work or on the land of property of the company or on the places where any operations are being carried out in connection 

with the works which are in the judgement of the company or the Engineer are of an inferior description and improper 

to be used in the works said materials shall be removed. All inferior man ship of finish shall be amended by and at the 

cost of the contractors forth with or within such a period or periods as the company or its authorized representatives 

may direct and the contractor shall  pull down ,amend and reconstruct the said portion of the work. In case the contractor 

neglects or refuses to remove such materials or to comply with the directions, it shall be lawful for the company, its 

authorized representative its agents, servants, and workmen to remove/repair/ reconstruct and amend the workmanship 

and fish objected to be the company  or any part thereof  and to replace the same with such other materials, workmanship 

or finish as shall be satisfactory to the company or engineer. The company shall deduct  

 the expenses there by incurred or to which the company may be put or to be liable,  or which maybe incidental  there 

to  from the amount or any sum or sums due or may become due to the               contractor  or to recover the same by 

action at law or otherwise from the contractors as the company may determine. 

14. REJECTED MATERIALS: 

All rejected materials to be removed then and there from the work spot of site by the contractor/s to such distance as 

may be required failing which, the company with a three days notice in writing to the contractor/s may remove the 

said materials and recover the cost/expenses of such removal. 

15. POWER TO VARY WORKS: 

The contractor is bound to accept any alteration or addition to the original design which the Engineer or his authorized 

representatives may direct in writing and execute  the same of the rates as for the other portions of the work. He must 

also at once undo  and make good any work which may be pronounced bad  or not in accordance with the specification. 

The con tractor is also bound to execute any new items of work ( Not already included in the specification) for he is 

directed to do so, at the accepted tender rates after obtaining in writing the orders of the Engineer or his authorized 

representative regarding the specification. Non tendered items shall be  worked out  either on the basis of tendered 

rates, where ever applicable, otherwise  on the basis of tender schedule of prices. 
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If the contractor executes any work before the rates had been settled in writing, Then the Engineer’s decision as to the 

rate/s shall be final. 

16.OPENING BE MADE FOR EXAMINATION OF WORK: 

Should the company require it for its perfect satisfaction the contractor shall at any period during the continuance of 

the contract pull out any part of the work and make such openings and to such extent through any part of the said 

works as the engineer may direct and the contractor shall make such good again to its satisfaction.   

17.SUPERVISION OF WORK:  The Contractor shall be available on site at all times during the work is in progress, 

be a qualified and licensed supervisor/s under the Indian Act  and Rules framed there under and shall take all and every 

precaution against and be responsible for any damage/ Accident which may occur to the installation, apparatus, 

machines or workers during the progress of the work, until the installation is handed over to the company. 

The contractor is bound to provide all requisite plant/s and thoroughly intelligent and qualified agency for the execution 

of the work, failing which the Engineer is empowered to supply such machinery or agency (either superintendents, 

skilled or unskilled labour) as he may consider desirable at the cost of the contractor, removing such as the engineer 

may object to. The contractor shall immediately dismiss from the work any person employed by them who in the 

opinion of the company is found incompetent or   who is misbehaved. 

18. OPTION TO ENGAGE ANOTHER CONTRACTOR: Failing to comply with any instructions of Engineer 

within Ten days in any of the above cases, the Engineer has power to get the work executed by any agency he may 

consider desirable at the risk and cost of the contractor using if necessary, plant  or materials which may have been 

collected at site  and paying for the same at his own valuation. 

Should the Engineer consider that the work although not executed in strict accordance with the specification, may be 

allowed to stand, he is empowered to pay the same at such reduced rates as he may fix at his discretion. The 

contractor is bound to confirm to all the legitimate instructions of the Engineer or his authorized representatives in 

respect of the above conditions or such other matters as may affect the safety  and expedition of the work or safety for 

the workmen, failing which the officer is empowered with Ten day notice in writing, to take the work entirely into his 

own hands declaring the contract cancelled and employing, if necessary any materials or plant belonging to  the 

contractor which may consider requisite, paying for the same at his own valuation. 

19. SAFETY RULES: 

All contractors must strictly adhere to the safety rules and regulations as laid down by the company and as per the 

Indian factory Act and the rules framed by the Government of Karnataka and the Indian Electricity Act and rules framed 

there under. Any violation of these rules on the part of the contractor will be severely dealt with and the name of such 

contractor may be struck off from the approved list of contractors apart from other suitable action. The contractor is 

responsible to implement all safety measures as per safety rules and regulations before the labourers under the 

contractor commence work and to ensure that every worker under him observes all such rules and safety precautions. 

The contractor shall also supply to the labourers  all protective appliances depending on the nature of the work on which 

they are engaged, such as  safety belts, hand gloves Welding goggles, ladders, shoes etc,. 

20. RULES AND REGULATIONS: 

The whole of the work shall be done in accordance with the latest addition of the relevant Indian Act and Rules. 

21 .DRAWINGS  AND VELLOGRAPHS: 

The contractor immediately on completion of work shall furnish one set of Vellographs showing in detail the routes of 

the cables, Over head lines laid by him, under this contract, as also power distributions in Factory hangers  and office 

buildings. 

22. CIVIL WORKS: 
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Necessary Civil work like cutting the pockets, fixing of grouting bolts, cutting of chassis for concealed conduit wiring 

etc.… in regard to installation of the equipments is to be done by the contractor. Civil work in cutting the pockets, 

chassis, etc.… for laying the cables from main power panels to sub distribution panels, distribution boards, control 

switches, starters and other equipments are also to be done by the contractor. 

Any arrangement in regard to breaking of concrete, fixing of grouting bolts for installation of the equipment and 

necessary masonry work required for the above installation shall be done by the contractor including supply of cement 

and other necessary materials. After the completion of the installation work, the chassis are to be filled up with the sand 

and the same are to be covered properly and the site is left in a neat and tidy manner. 

23. TESTS ON THE INSTALLATION: 

A )Insulation and  continuity tests of wiring, conduits, and metal works shall be taken of each completed section as per 

Indian Electricity Act and Rules framed under the Act, by the contractor. 

b) The Earth resistance tests shall be carried out by the contractor and the Test report is to be submitted to the Engineer 

on demand for approval. 

C) The test shall be carried out by the contractor in accordance with the Indian Electricity Regulations and shall be 

taken with an approved instrument. 

d) The Test results of the installation shall be furnished by the contractor in the form to be supplied by the company, 

after completion of the work. The Test results shall be furnished by the contractor also at the progressive stages, if 

desired and required by the Engineer. 

24. EARTHING OF THE INSTALLATION: 

The whole of the system shall be efficiently earthed in accordance with the relevant clauses of the latest Indian 

Electricity Rules, complete earth continuity shall be maintained throughout the system. 

25. FINAL MEASUREMENT OF WORK:  

The final payment must invariably be proceeded by a through re-measurement of the whole work performed which will 

be made by the Engineer or the authorized representative of the company and at which the contractor or his accredited 

agent is invited to be present invariably. For this purpose a written notice will be sent to him at least 10 days, before  

the date fixed  for the measurement appointing the day, hour and place of meeting. If the contractor or his 

representatives does not attend to this, or refuses to attend action for taking the  measurement will be proceeded without 

him and the former will be precluded for making any protest or raising any dispute of such measurements taken. 

26.RE-MEASUREMENT: 

If a dispute arises between the company and the contractor, as to the quantity or quality of the work performed involving 

a sum larger than Rs. 500/- the contractor may appeal in writing to the company for re-measurement or  re-appraisal as 

the case may be. If the company considers the contractor’s claim is valid, they may appoint an officer, other than the 

officer who made the final measurements and inspection and the report of the officer so appointed shall be  considered 

as final and binding on the contractor. The contractor shall be invited to send a representative to be present when the 

re-measurements or appraisal are being made. The decision, thus taken shall be final and binding on the contractor and 

the Engineer. 

27. PENALTY FOR THE DELAY: 

In case the work is not completed within ……SIX……………..months/ weeks from the date of issue of this order, or 

the contractor shall be liable to pay a penalty at the rate of 1% of the value of the remaining work for each week of 

default subject to a maximum of 10%. The penalty which shall be termed as liquidated damages is to be calculated and 

levied from month to month or at any period at the discretion of the Engineer. 
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28.BREACH OF AGREEMENT: 

In the event of breach of any clause here of by the contractor, the company without prejudice to any remedy they may 

have against the contractor for such breach shall have right to terminate contract by giving 24 hours’ notice and the 

contractor shall not be entitled to claim any compensation what so ever on account of any loss or damage to the 

contractor by such termination of the contract. 

29. JURISDICTION: 

Except the Courts at Bengaluru, no other court shall have jurisdiction to any dispute or difference that may arise 

between the company and the contractor regarding the contract or any other subject matter arising out of the same or 

incidental there to. 

30.GUARANTEE: 

Guarantee of performance period of one year after the completion of work. Also a Test certificate must be furnished 

for a performance of the equipment. 

31.ARBITRATION: 

All disputes or differences arising out of , or  in connection with the work shall be referred to an Arbitrator to be 

appointed by the Indian Council Arbitrators under the provisions of  Indian Arbitration Act1940 statutory modifications 

there to. The Venue of the Arbitration shall be at Bengaluru. 

Law courts in Bengaluru shall have exclusive jurisdiction over all matters or disputes between the contractor and the 

company.                                                                                                       

32. The contractor shall during the currency of the contract when called upon  the company engage and also ensure  

engagement by sub-contractors and other employed by the contractor  in connection with the works, such members of 

the apprentices  in the categories mentioned below, and for such periods as may be prescribed / required and that shall 

train them as required under the apprentices Act-1961, and the rules made there under and shall also be responsible for 

all the obligations of the employer  under the said Act, including the liability to make payment to the apprentices as 

specified under this Act. 

33. PROVISION OF FACTORY ACT, 1948: 

The contractor shall be responsible for the implementation of the provisions of the Factories Act and in default of 

compliance with any of the provisions of the said Act, he shall indemnify the   company  for  the damages, penalties, 

fines, claims, or any other cause of  action against  the company on account of any action by the Inspector of 

Factories or by any other authority or person. 

            The contractor shall be responsible for the implementation of all Industrial and Labor legislations applicable 

to  the workmen employed by him including the provisions of the factories Act and ESI   act and in default of 

compliance with any of the provisions of any of the legislations applicable to the workmen employed by him, he 

shall Indemnify the company  for any damages, penalties, fines, claims, or any cause of action against the company 

on account of any action by the Inspector of factories or by any other competent authority prescribed under different 

Industrial and  Labour  Legislations with respect to  the workmen employed  by the contractor in the event of failure  

on the part of the contractor into implement them and expenses incurred by the company for such implementations 

would be recoverable from the contractor from the amount due to him from the company. 

 

34. All the Employees working under the contractors engaged by the company for the work in the premises 

the company are liable for search and liable for detention for search by the security personnel of the company, 

as in the case of all employees of the company. 
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35.  CPWD norms are the guide lines for all the formalities other than specified in the Terms and conditions, 

General notes of the Tender. 

 

 

 

UNDERTAKING 

 
It is hereby agreed by me/us that the ITI General Conditions of Contract (T/FPE/NIT/2020/1) including subsequent 

amendments/ additions/ deletions to clauses if any, and conditions pertaining to the settlement of disputes by 

Arbitration form an integral part of the tender documents and that the tender submitted by me / us is subject to the 

aforesaid ITI General Conditions of Contract which has been read and accepted by me/us. ITI LIMITED 

BANGALORE PLANT Bangalore – 560016 

 

 

 
  Signature of the Contractor 
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PRE CONTRACT INTEGRITY PACT 

  

PURCHASE ENQUIRY/ORDER No.    

 

THIS Integrity Pact is made on…………………day of ……………….20   . 

 

BETWEEN: 

ITI Limited having its Registered & Corporate Office at ITI Bhavan, Dooravaninagar, 

Bangalore – 560016 and established under the Ministry of Communications, 

Government of India (hereinafter called the Principal), which term shall unless excluded 

by or is repugnant to the context, be deemed to include its Chairman & Managing 

Director, Directors, Officers or any of them specified by the Chairman & Managing 

Director in this behalf and shall also include its successors and assigns) ON THE ONE 

PART  

 

AND: 

………………………………………………..  represented by ………………………………….. Chief 

Executive Officer (hereinafter called the Contractor(s), which term shall unless excluded 

by or is repugnant to the context be deemed to include its heirs, representatives, 

successors and assigns of the bidder/contract ON THE SECOND PART. 

 

Preamble 

WHEREAS the Principal intends to award, under laid down organizational procedures, 

contract for ………………………………………………. of ITI Limited (name of the 

Stores/equipments/items).  The Principal, values full compliance with all relevant laws 

of the land, regulations, economic use of resources and of fairness/ transparency in its 

relations with its Bidder(s)/ Contractor(s). 

 

In order to achieve these goals, the Principal has appointed an Independent External 

Monitor (IEM), who will monitor the tender process and the execution of the contract for 

compliance with the principles as mentioned herein this agreement.    

 

WHEREAS, to meet the purpose aforesaid, both the parties have agreed to enter into this 

Integrity Pact the terms and conditions of which shall also be read as integral part and 

parcel of the Tender Documents and contract between the parties. 

 

NOW THEREFORE, IN CONSIDERATION OF MUTUAL COVENANTS STIPULATED IN 

THIS PACT THE PARTIES HEREBY AGREE AS FOLLOWS AND THIS PACT 

WITHNESSETH AS UNDER: 
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SECTION 1 – COMMITMENTS OF THE PRINCIPAL 

1.1 The Principal commits itself to take all measures necessary to prevent corruption 

and to observe the following principles: 

 

a. No employee of the Principal, personally or through family members, will in 

connection with the tender for or the execution of the contract, demand, 

take a promise for or accept, for self or third person, any material or 

immaterial benefit which the personal is not legally entitled to. 

 

b. The Principal will, during the tender process treat all bidder(s) with equity 

and reason.  The Principal will in particular, before and during the tender 

process, provide to all bidder(s) the same information and will not provide 

to any bidder(s) confidential/additional information through which the 

bidder(s) could obtain an advantage in relation to the tender process or the 

contract execution. 

 

c. The Principal will exclude from the process all known prejudiced persons. 

 

1.2 If the Principal obtains information on the conduct of any of its employee, which 

is a criminal offence under IPC/PC Actor if there be a substantive suspicion in 

this regard, the Principal will inform the Chief Vigilance Officer and in addition 

can initiate disciplinary action as per its internal laid down Rules/ Regulations.  

 

SECTION 2 – COMMITMENTS OF THE BIDDER/CONTRACTOR 

2.1 The Bidder(s)/Contractor(s) commits himself to take all measures necessary to 

prevent corruption.  He commits himself observe the following principles during 

the participation in the tender process and during the execution of the contract. 

 

a. The bidder(s)/contractor(s) will not, directly or through any other person or 

firm offer, promise or give to any of the Principal’s employees involved in the 

tender process or the execution of the contract or to any third person any 

material or other benefit which he/she is not legally entitled to, in order to 

obtain in exchange any advantage of any kind whatsoever during the tender 

process or during the execution of the contract. 

 

b. The bidder(s)/contractor(s) will not enter with other bidders/contractors into 

any undisclosed agreement or understanding, whether formal or informal.  

This applies in particular to prices, specifications, certifications, subsidiary 

contracts, submission or non-submission of bids or any other actions to 

restrict competitiveness or to introduce cartelization in the bidding process. 
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c. The bidder(s)/contractor(s) will not commit any offence under IPC/PC Act, 

further the bidder(s)/contractor(s) will not use improperly, for purposes of 

competition of personal gain, or pass onto others, any information or 

document provided by the Principal as part of the business relationship, 

regarding plans, technical proposals and business details, including 

information contained or transmitted electronically. 

 

d. The Bidder(s)/Contractor(s) of foreign original shall disclose the name and 

address of the agents/representatives in India, if any.  Similarly, the 

Bidder(s)/Contractor(s) of Indian Nationality shall furnish the name and 

address of the foreign principals, if any.   

 

e. The Bidder(s)/Contractor(s) will, when presenting the bid, disclose any and all 

payments made, are committed to or intend to make to agents, brokers or any 

other intermediaries in connection with the award of the contract. 

 

f. The Bidder(s)/Contractor(s) will not bring any outside influence and Govt 

bodies directly or indirectly on the bidding process in furtherance to his bid.  

 

g. The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 

outlined above or to be an accessory to such offences. 

 

SECTION 3 – DISQUALIFICATION FROM TENDER PROCESS & EXCLUSION FROM FUTURE 

CONTRACTS  

3.1 If the Bidder(s)/Contractor(s), during tender process or before the award of the 

contract or during execution has committed a transgression in violation of Section 

2, above or in any other form such as to put his reliability or credibility in question 

the Principal is entitled to disqualify Bidder(s)/ Contractor(s) from the tender 

process. 

 

3.2 If the Bidder(s)/Contractor(s), has committed a transgression through a violation 

of Section 2 of the above, such as to put his reliability or credibility into question, 

the Principal shall be entitled exclude including blacklisting for future 

tender/contract award process. The imposition and duration of the exclusion will 

be determined by the severity of the transgression. The severity will be determined 

by the Principal taking into consideration the full facts and circumstances of each 

case, particularly taking into account the number of transgression, the position of 

the transgressor within the company hierarchy of the Bidder(s)/Contractor(s) and 

the amount of the damage.  The exclusion will be imposed for a period of minimum 

one year. 
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3.3 The Bidder(s)/Contractor(s) with its free consent and without any influence agrees 

and undertakes to respect and uphold the Principal’s absolute right to resort to 

and impose such exclusion and further accepts and undertakes not to challenge 

or question such exclusion on any ground including the lack of any hearing before 

the decision to resort to such exclusion is taken. The undertaking is given freely 

and after obtaining independent legal advice.  

 

3.4  A transgression is considered to have occurred if the Principal after due 

consideration of the available evidence concludes that on the basis of facts 

available there are no material doubts.  

 

3.5 The decision of the Principal to the effect that breach of the provisions of this 

Integrity Pact has been committed by the Bidder(s)/ Contractor(s) shall be final 

and binding on the Bidder(s)/ Contractor(s), however the Bidder(s)/ Contractor(s) 

can approach IEM(s) appointed for the purpose of this Pact. 

 

3.6 On occurrence of any sanctions/ disqualifications etc arising out from violation of 

integrity pact Bidder(s)/ Contractor(s) shall not entitled for any compensation on 

this account. 

 

3.7 subject to full satisfaction of the Principal, the exclusion of the Bidder(s)/ 

Contractor(s) could be revoked by the Principal if the Bidder(s)/ Contractor(s) can 

prove that he has restored/ recouped the damage caused by him and has installed 

a suitable corruption preventative system in his organization. 

  

SECTION 4 – PREVIOUS TRANSGRESSION 

4.1 The Bidder(s)/ Contractor(s) declares that no previous transgression occurred in 

the last 3 years immediately before signing of this Integrity Pact with any other 

company in any country conforming to the anti-corruption/ transparency 

International (TI) approach or with any other Public Sector Enterprises/ 

Undertaking in India of any Government Department in India that could justify 

his exclusion from the tender process.   

 

4.2 If the Bidder(s)/ Contractor(s) makes incorrect statement on this subject, he can 

be disqualified from the tender process or action for his exclusion can be taken as 

mentioned under Section-3 of the above for transgressions of Section-2 of the 

above and shall be liable for compensation for damages as per Section- 5 of this 

Pact.    

 

SECTION 5 – COMPENSATION FOR DAMAGE 

5.1 If the Principal has disqualified the Bidder(s)/Contractor(s) from the tender 

process prior to the award according to Section 3 the Principal is entitled to forfeit 
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the Earnest Money Deposit/Bid Security/ or demand and recover the damages 

equitant to Earnest Money Deposit/Bid Security apart from any other legal that 

may have accrued to the Principal. 

 

5.2 In addition to 5.1 above the Principal shall be entitled to take recourse to the 

relevant provision of the contract related to termination of Contract due to 

Contractor default. In such case, the Principal shall be entitled to forfeit the 

Performance Bank Guarantee of the Contractor or demand and recover liquidate 

and all damages as per the provisions of the contract agreement against 

termination.  

 

SECTION 6 – EQUAL TREATMENT OF ALL BIDDERS/CONTRACTORS 

6.1 The Principal will enter into Integrity Pact on all identical terms with all bidders 

and contractors for identical cases. 

 

6.2 The Bidder(s)/Contractor(s) undertakes to get this Pact signed by its sub-

contractor(s)/sub-vendor(s)/associate(s), if any, and to submit the same to the 

Principal along with the tender document/contract before signing the contract.  

The Bidder(s)/Contractor(s) shall be responsible for any violation(s) of the 

provisions laid down in the Integrity Pact Agreement by any of its sub-

contractors/sub-vendors/associates. 

 

6.3 The Principal will disqualify from the tender process all bidders who do not sign 

this Integrity Pact or violate its provisions.   

 

SECTION 7 – CRIMINAL CHARGES AGAINST VIOLATING BIDDER(S)/ CONTRACTOR(S)   

7.1 If the Principal receives any information of conduct of a Bidder(s)/Contractor(s) or 

sub-contractor/sub-vendor/associates of the Bidder(s)/Contractor(s) which 

constitutes corruption or if the Principal has substantive suspicion in this regard, 

the Principal will inform the same to the Chief Vigilance Officer of the Principal for 

appropriate action. 

 

SECTION 8 – INDEPENDENT EXTERNAL MONITOR(S) 

8.1 The Principal appoints competent and credible Independent External Monitor(s) 

for this Pact.  The task of the Monitor is to review independently and objectively, 

whether and to what extend the parties comply with the obligations under this 

pact.   

 

8.2 The Monitor is not subject to any instructions by the representatives of the parties 

and performs his functions neutrally and independently.  He will report to the 

Chairman and Managing Director of the Principal. 
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8.3 The Bidder(s)/Contractor(s) accepts that the Monitor has the right to access 

without restriction to all product documentation of the Principal including that 

provided by the Bidder(s)/Contractor(s).  The Bidder(s)/Contractor(s) will also 

grant the Monitor, upon his request and demonstration of a valid interest, 

unrestricted and unconditional access to his project documentation.    The 

Monitor is under contractual obligation to treat the information and documents 

Bidder(s)/Contractor(s) with confidentiality. 

 

8 .4 The Principal will provide to the Monitor sufficient information about all meetings 

among the parties related to the project provided such meeting could have an 

impact on the contractual relations between the Principal and the 

Bidder(s)/Contractor(s). As soon as the Monitor notices, or believes to notice, a 

violation of this agreement, he will so inform the Management of the Principal and 

request the Management to discontinue or take corrective action, or to take other 

relevant action. The monitor can in this regard submit non-binding 

recommendations.  Beyond this, the Monitor has no right to demand from the 

parties that they act in specific manner, refrain from action or tolerate action. 

 

8.5 The Monitor will submit a written report to the Chairman & Managing Director of 

the Principal within a reasonable time from the date of reference or intimation to 

him by the principal and, should the occasion arise, submit proposals for 

correcting problematic situations. 

 

8.6 If the Monitor has reported to the Chairman & Managing Director of the Principal 

a substantiated suspicion of an offence under relevant IPC/PC Act, and the 

Chairman & Managing Director of the Principal has not, within the reasonable 

time taken visible action to proceed against such offence or reported it to the Chief 

Vigilance Officer, the Monitor may also transmit this information directly to the 

Central Vigilance Commissioner. 

 

8.7 The word ‘Monitor’ would include both singular and plural. 

 

8.8 Details of the Independent External Monitor appointed by the Principal at present 

is furnished below: - 

Shri Venugopal K. Nair, IPS (retd.) 

P-1, Waterford Apartment 

Pt. Kuruppan Road, Thevara 

Kochi – 682 013, KERALA 

 Any changes to the same as required / desired by statutory authorities is 

applicable. 
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SECTION 9 – FACILITATION OF INVESTIGATION 

9.1 In case of any allegation of violation of any provisions of this Pact or payment of 

commission, the Principal or its agencies shall be entitled to examine all the 

documents including the Books of Accounts of the Bidder(s)/Contractor(s) and the 

Bidder(s)/Contractor(s) shall provide necessary information and documents in 

English and shall extend all help to the Principal for the purpose of verification of 

the documents. 

 

SECTION 10 – LAW AND JURISDICTION 

10.1 The Pact is subject to the Law as applicable in Indian Territory.  The place of 

performance and jurisdiction shall the seat of the Principal. 

 

10.2 The actions stipulated in this Pact are without prejudice to any other legal action 

that may follow in accordance with the provisions of the extant law in force relating 

to any civil or criminal proceedings. 

 

SECTION 11 – PACT DURATION 

11.1 This Pact begins when both the parties have legally signed it.  It expires after 12 

months on completion of the warranty/guarantee period of the project / work 

awarded, to the fullest satisfaction of the Principal.    

 

11.2 If the Bidder(s)/Contractor(s) is unsuccessful, the Pact will automatically become 

invalid after three months on evidence of failure on the part of the 

Bidder(s)/Contractor(s).  

 

11.3 If any claim is lodged/made during the validity of the Pact, the same shall be 

binding and continue to be valid despite the lapse of the Pact unless it is 

discharged/determined by the Chairman and Managing Director of the Principal. 

 

SECTION 12 – OTHER PROVISIONS  

12.1  This pact is subject to Indian Law, place of performance and jurisdiction is the 

Registered & Corporate Office of the Principal at Bengaluru. 

 

12.2 Changes and supplements as well as termination notices need to be made in 

writing by both the parties.  Side agreements have not been made. 

 

12.3 If the Bidder(s)/Contractor(s) or a partnership, the pact must be signed by all 

consortium members and partners. 

 

12.4 Should one or several provisions of this pact turn out to be invalid, the remainder 

of this pact remains valid.  In this case, the parties will strive to come to an 

agreement to their original intentions. 
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12.3 Any disputes/ difference arising between the parties with regard to term of this 

Pact, any action taken by the Principal in accordance with this Pact or 

interpretation thereof shall not be subject to any Arbitration.  

 

12. 4 The action stipulates in this Integrity Pact are without prejudice to any other legal 

action that may follow in accordance with the provisions of the extant law in force 

relating to any civil or criminal proceedings. 

 

In witness whereof the parties have signed and executed this Pact at the place and date 

first done mentioned in the presence of the witnesses:  

 

 

For PRINCIPAL     For BIDDER(S)/CONTRACTOR(S) 

 

……………………………………………..  ………………………………………………… 

(Name & Designation)    (Name & Designation) 

 

 

 

Witness      Witness 

 

1) ……………………………………  1)……………………………………………... 

2) …………………………………….  2)…………………………………………….... 



Sl Description of Work Unit Qty SUPPLY AND TRAINING

Amount (in ₹)

1.0
PLATFORM VEHICLE (TRUCK MOUNTED 

HYDRAULIC PLATFORM)
Nos 1

a. (i) Working Height from ground 11.0 M (minimum)

(ii) Platform Height from ground 9.0 M (minimum)

(iii) Platform Capacity 200 Kg (minimum)

(iv) Platform Size 1.1x0.7x1.1 M (LBH)

(v) Outreach 3.6 Mtrs.

(vi) Turntable Rotation 360 degree

(vii) Controls Hydraulic

(viii) Hydraulic Pressure System 160 bar

b. Technical Specifications as per Annexure - I enclosed

SUB TOTAL BASIC

GST @ 18%

GRAND TOTAL INCLUDING GST

(IN WORDS)

 ITI LIMITED - BANGALORE PLANT

PLANT ELECTRICAL DEPARTMENT

PRICE BID & SCOPE OF WORK

PLATFORM VEHICLE (TRUCK MOUNTED HYDRAULIC PLATFORM)

Page 1 of 1



Annexure – I 

 

SPECIFICATION 

BOOM LIFT PLATFORM VEHICLE FOR CIVIL / ELECTRICAL    

 MAINTENANCE WORKS 
 

1. GENERAL DESCRIPTION 

1.1 The specification covers the design, manufacture, supply,  testing and 

commissioning  of Articulating Boom Lift Platform Vehicle required to carry loads 

and to elevate personnel to job sites above the ground/viaduct for 

loading/unloading of engineering materials/equipment required for the 

construction, operation and maintenance 

1.2 The Boom Lift Platform Vehicle shall be a truck mounted platform, workmen and 

material transport vehicle capable of running on road for special/emergency 

work. Boom Lift Platform Vehicle shall be hydraulic operated and the unit shall 

be capable of continuous 24 hours working of the day. 

 
2. SCOPE OF SUPPLY 

2.1 The Works shall comprise (but not limited to) the design, manufacture, supply, 

testing, commissioning and training of. Boom Lift Platform Vehicle completely 

assembled, furnished condition and completely functional. The Boom Lift 

Platform Vehicle  shall also comprise the following: 

2.2  The chassis of Boom Lift Platform Vehicle similar to TATA (brand new supply 

from original manufacturer) or equivalent international standard shall include 

driver cabin, Flat deck, sub-frame, Access platform, hydraulic and articulated 

Boom. 

2.3 Supply and Installation of hydraulic Boom Lift Platform Vehicle shall be in the 

scope of tenderer/Contractor in a manner so as to comply with RTA rules. Any 

modification needed to make the truck body compatible to carry a hydraulic 

Boom Lift Platform Vehicle shall be included in the scope of contractor free of cost 

2.4 The supply shall include the operation & maintenance manual, drawings and 

essential spare parts of Boom Lift Platform Vehicle. 

2.5 The scope of supply shall include the maintenance of Boom Lift Platform Vehicle 

during defect liability period. 

2.6 The successful bidder shall be responsible for the permanent registration of 

vehicle. The basic cost of vehicle shall include registration, insurance (third party), 

Fitness certificate, pollution certificate and road tax etc. 

2.7 Concomitant Accessories: Concomitant accessories given below shall 

accompany the Vehicle. Their cost shall be included in the basic cost of the 

vehicle. 

(i) First aid kit with box and a Tool Kit 

(ii) Spare Parts for DLP 

(iii) Four Traffic Cone, Four Wheel Stop, Basket control cover and Torch 

(iv) All accessories as specified and a spare wheel. 



2.8 Optional Accessories: 

Bidder may offer any other accessories separately explaining the advantages of 

the same which may enhance the capability, utility and efficiency of the vehicle 

at an extra cost in addition to concomitant accessories. 

 
3 Design Responsibility 

The Contractor shall be responsible for the design of the Permanent Works, 

which shall include but not be limited to the following: 

3.1  The development of the design to be carried out in conjunction with the 

information contained in the Drawings and shall be in accordance with the 

Specification set out in the Contract. 

3.2 The Contractor being responsible for the development and completion of the 

design of any other items of the Works as stated in the Contract, including, 

without limitation, the updating and amendment of the Drawings from time to 

time. 

3.3 The Contractor, while coordinating with the Engineer and Designated 

Contractors on all matters relating to design and documentation, shall retain 

full responsibility for managing such designs and for the maintenance of all the 

documentation associated with the design process. The personnel identified to 

fulfil these roles shall be direct employees of the Contractor. 

3.4  The Contractor shall determine and verify as appropriate the materials, site 

measurements and installation criteria before adopting in the design of the 

equipment. 

3.5 The Contractor shall ensure that the information contained in the submissions 

has been coordinated with the overall requirements of the Works and the works 

of the Designated Contractors. 

3.6 The information that is extracted from the Drawings and adopted by the 

Contractor in his design shall become the Contractor’s design for which neither 

the Employer nor the Engineer shall be responsible. 

3.7 TENDERER’S TECHNICAL PROPOSAL: 

The tenderer shall submit his technical proposal along with deviations, 

conditions and technical alternatives, if any, as per Schedule-I enclosed in the 

end of technical part. All deviations from the tender documents, remarks, 

comments etc. shall be included in the Statement of Deviations (Annexure-5). 

All implicit and explicit deviations, remarks and comments mentioned 

elsewhere in  the tenderer’s proposal shall be treated as NULL and VOID and 

considered  withdrawn unconditionally. 

The Tenderer shall provide a valid and fully compliant proposal for the Boom 

Lift Platform Vehicle as detailed in the Schedule of requirement. The Tenderer 

shall submit a detailed clause by clause commentary on all the clauses of the 

Employer’s Requirements. 

Tenderers shall note that their comments to the clause by clause commentary 



wherever given shall only be in the following form: 

 Complied: “Complied” shall be indicated by the tenderer where the 

tenderer is able to comply fully with the clause. 

 Noted: Where a clause merely provides information, and no other 

comment is necessary, “Noted” will suffice. 

 Not Complied: Where the tenderer is not able to comply fully with the 

clause or has any observation, “Not Complied” shall be indicated and 

comments if any of the tenderer shall be indicated in detail. All Clauses 

with status as “Not Complied” shall be included in the statement of 

Deviations. 

Tenderer shall also note that: 

 Any comment by the tenderer in the Clause by Clause Commentary, 

other than either of “Complied”, “Noted” or “Not Complied” shall be 

treated as “Not Complied”. 

 Any “Not Complied” comment by the tenderer in the Clause by Clause 

Commentary which has not been included in the Statement of Deviations 

shall be treated as “Complied”. 

 
3.8 Preliminary Works 

The Contractor shall inspect the Designated Contractors’ enabling works and 

satisfy himself that all works to be carried out by the Designated Contractors 

are in accordance with the interface requirements as specified in the interface 

specification. 

 
4 GENERAL DESIGN REQUIREMENTS 

The following general requirements on equipment design shall apply to all 

equipment. 

4.1 Equipment shall be designed for at least for 10-year design life. 

 
4.2  Work related to the production of the equipment shall comply with relevant 

European standards, Codes of Practice and the latest statutory requirements of 

India including, but not be limited to, the following: 

 
CE Certification 

BSEN280 – Mobile Elevating Work Platform. 

BSEN287 - Approval testing of welders for fusion welding. 

BSEN288 - Specification and approval of welding procedures for metallic 

materials. BS4575 - Fluid power transmission and control systems. 

BS5304 - Code of practice for safety of 

machinery. BS5395 - Stairs, ladders walkways. 

BSEN60073 - Specification for coding of indicating devices and actuators by 

colours and supplementary means. 



EN60204 – Electrical equipment 

BSEN60529 - Specification for degrees of protection provided by enclosures 

(IP code). ISO9001-3:1991 - Guideline for the Application of ISO9001 to the 

Development, Supply and Maintenance of Software. 

IP65 / 67 rated electrical panels 

4.3 The layouts given on the Drawings shall be used for conceptual purposes. The 

Contractor shall furnish their requirements in accordance to the Schedule of Key 

Dates in the Particular Specification. 

4.4  The equipment shall be designed and/or selected to allow operation without 

over stressing, damaging or interfering in any way whatsoever with other 

equipment in the Depot. 

4.5 Components of equipment of similar construction or similar application shall be 

mutually interchangeable. 

4.6 The Contractor shall, to the extent that he is responsible for the design or 

component selections of equipment items, recognize and implement all safety 

requirements and ensure that the design and performance of the equipment are 

compatible with the safety standards of the Project. 

4.7 Equipment shall be “fail-safe” and “overload protected”. The equipment shall 

incorporate all necessary safety devices to protect the equipment, operators, 

buildings and all other people and things in the vicinity of the equipment. No 

failure of the equipment shall cause or give rise to any damage or catastrophe of 

any nature whatsoever. 

4.8 Equipment design shall take into consideration fire protection as per applicable 

standard, removal of dust and dirt by means of suitable traps or the like, 

minimum maintenance requirements and ease of access for cleaning, routine 

maintenance and general disassembly. 

4.9 Guards shall be fitted to all exposed moving parts of the equipment where the 

environment and working processes of the system dictate that there is a 

foreseeable risk of injury or causing ill health to personnel from sources such as 

moving parts, electricity, noise and vibration, dust and fumes, etc. 

4.10 Moving parts of the equipment shall be efficiently lubricated to ensure quiet 

operation as well as durable and reliable service life. Lubrication points shall be 

clearly identified for easy replenishment with minimum removal of other 

components of the equipment. 

4.11  The environment within which the equipment is to operate shall be taken into 

consideration in the equipment design. 

4.12  The equipment/ sub-assemblies which shall be used in the Vehicle to be 

supplied under the contract should have already been used by the contractor 

such type of vehicles supplied worldwide and should have worked 

satisfactorily. 



4.13 All the major brought out items which are required to be used in the 

vehicle/machine shall be of proven make and shall be procured only after 

taking employers’ approval for the same , with a complete submission of each 

item mentioning, make, country of origin, parts numbers, catalogues etc. 

4.14  The Boom Lift Platform Vehicle shall be capable of working in a non-air 

conditioning normal workshop environment with an ambient temperature -50 

C to 550 C and relative humidity up to 95%. 

5 TECHNICAL PARTICULARS OF AERIAL PLATFORM 

5.1 SPECIFIC PARAMETERS 

(i) Working Height from ground 11.0 M (minimum) 

(ii) Platform Height from ground 9.0 M (minimum) 

(iii) Platform Capacity 200 Kg (minimum) 

(iv) Platform Size 1.1x0.7x1.1 M (LBH) 

(v) Outreach 3.6 M 

(vi) Turntable Rotation 360 degree 

(vii) Controls Hydraulic 

(viii) Hydraulic Pressure System 160 bar 
 

 
5.2 STANDARD FEATURES 

(i) Engine Start-Stop in the basket, 

(ii) Manual levelling system for stabilizers 

(iii) 4 Spreader plates 

(iv) Safety harness and lanyard 

(v) Emergency hand-pump for platform and stabilizers 

(vi) Emergency Lowering Valve 

(vii) Switch between platform and stabilizer operation 

(viii) Manual controls for emergency descent 

(ix) Flanged holding valves 
 

5.3 Boom: 

i. Hydraulic operated articulated telescopic Boom type lifting platform (basket) 

shall be fitted on vehicle deck body. The boom composed of sections to allow 

working easily in narrow spaces. 

ii. There should be no rear overhang or any overhang on top of the cabin so none 

of the part / section of the boom should rest on top of the cabin. 

iii. The boom structure should fit on the chassis such a way that the complete boom 

structure should be fitted on the load body of the chassis. 

iv. The structure shall be made to avoid any collision with the upper part of 

stabilizers, truck cabin of with any other part of platform itself. 

v. The machine should have zero tail swing: the first boom section attached to the 

chassis should not come out of the stabilizers width while working at height. 

vi. Unit shall be equipped with a boom rest and platform support. 

vii. Unit shall be equipped with greaseless maintenance free bushings on boom pivot 

points. 



viii. One grease fitting at booms rotation. 
ix. All hoses & electrical system should pass inside of metallic arm for keeping 

all parts safe much better even in longer run 

x. Boom construction must be made of High Resistant Steel with minimum yield 
strength of 700 mpa and an elastic limit bended and electro welded with a 
shape to ensure maximum rigidity and resistance to bending under load. 

 
Note: The Bidder must submit Certificate of the High Resistant Steel as 
specified with the Technical Bid without which the Technical Bid will be 
rejected. 

5.4 Basket: Basket shall be made of fiber glass with 1KV insulation and shall have 

the following features: 

i. Lifting capacity remains the same throughout the working envelope. 

ii. Proportional l e v e r controls to operate main boom up/down, in/out and 

rotation functions in basket. 

iii. Lever button control shall not work without trigger type dead man device to 

allow single hand operation. 

iv. Basket rotation controls shall lever type with lift up lock out dead man device 

to allow single hand operation. 

v. The basket shall have provision of securing the safety belt of person inside the 

basket. 

vi. Working light of 60W shall be provided on the basket. 

vii. A 230 V  power  socket  on  the  basket  shall  be  provided  to  facilitate  the  

operation of electrical machine tools. 

viii. Emergency Stop. 

ix. 50% static overloading and 25% dynamic overloading shall be tested. 
 

5.5 Outriggers: Stability of the unit shall be provided by Four nos. outriggers with 

following features: 

i. Operation of stabilizers shall be independently operated. 

ii. Hydraulic activated 2 outriggers with flat shoes shall be attached to the frame of 

the chassis between the cab and the body. 

iii. Hydraulic activated 2 outriggers with flat shoes shall be attached to the frame of 

the chassis at the rear of the body. 

iv. A sub frame attached to the frame of the truck shall secure the outriggers and the 

aerial lift to form one integral mount. 

v. The outrigger legs shall consist of inner and outer telescopic structural tubing, 

Adjustable polyethylene wear pads, to prevent wear and vibration during road 

transport shall center the inner and outer tubes. 

vi. Unit shall be equipped with an Outriggers/Boom Interlock System to prevent 

boom from being unstowed until outriggers have been completely deployed., the 

boom cannot be taken up & similarly when you are at height the outriggers cannot 

be retracted. 

vii. Outrigger/Unit selector Control shall be located near the outrigger controls, allows 

operator to divert hydraulic oil from machine circuit from outrigger operation. 



This reduces the potential for inadvertent outrigger movement during machine 

operation if outrigger controls are bumped. 

viii. Machine should have minimal stabilizer footprints, machine can be operate in 

single lane to avoid traffic during operations 

ix. The unit shall be equipped with an outrigger motion Alarm that provides audible 

alarm when any of the outriggers are in motion. 

x. The completed unit shall be certified, comply to EN280 Norms or equivalent ANSI 

norms A92.2 or equivalent stabilization tests with the use of two sets of 

xi. outriggers and successful bidder shall demonstrate these capabilities upon 
delivery. 

xii. The stability has been analyzed at 5 degrees roll and 10 degrees pitch 

xiii. Stability chart in compliance to EN280 shall be submitted. 

xiv. Truck and boom stability calculation to be submitted for the offered combination. 

 
5.6  Control: Boom and articulating arm functions shall be controlled with a single 

handle controls. Controls shall be operated through hand to move the lever 

physically for the movement of boom cylinders. Unit shall have full pressure 

upper and lower controls and the following features: 

i. Unit shall be equipped with Diagnostic Pressure Test Quick 
Disconnect Couplings. 

ii. The unit shall be equipped with a back-up alarm. 

iii. Continuous rotation with enclosed worm gear (minimum). 

iv. Primary hydraulic power to lift shall be provided by PTO hydraulic 

pump, mounted to trucks transmission. 

v. Operation shall be jerk free. Operating speed shall be mentioned by 
the bidder. 

vi. Over Load protection: Over Load protection shall be provided 

whenever the basket load exceeds the prescribed limit. 

 
5.7 Aerial lift base to provide a hydraulic reservoir fill indicator that shall be 

clearly visible and labelled to indicate the condition of the oil level. 

5.8 Load holding valve & hose break valve shall be provided in case of hose failure. 

5.9 Proof check mechanism shall be provided for all lights in the platform frame 
work. 

5.10 In case of Emergency, single operator shall be able to activate the hand pump 

and Distributor. 

5.11 The unit shall be highly reliable, easy to maintain, lesser operation and 

maintenance cost. 

Note: The Bidder must submit Authority Letter of the Hydraulic Platform 

manufacturer with the Technical Bid without which the Technical Bid will 

rejected. 

6 TECHNICAL PARTICULARS OF VEHICLE 

6.1 SPECIFIC PARAMETERS 

(i) Vehicle GVW 2565 kg 

(ii) Wheel Base (minimum) 2450 mm 



(iii) Rated Payload 1300 kg 

(iv) Engine BS-VI norms 

(v) Power output 52kw @ 4000r/m (70HP) 

(vi) Chassis length 4460 mm 

(vii) Steering Power steering 

(viii) Speed 80 Kmph 

(ix) Fuel Tank Standard as per OEM 

(x) Wheel 2 at front axle, 2 at rear axle and 1 spare wheel 

The bidder shall submit standard catalogue and GA drawing of 

manufacturer of vehicle offered. 

 
6.2 CHASSIS: The truck chassis of 2x2 configuration with factory built cabin on 

which hydraulic articulated Boom Lift Platform Vehicle shall be mounted. The 

chassis shall be duly fitted with driver cabin and load body. Chassis shall be 

ladder type, welded rectangular hollow section longitudinal members & 

circular hollow cross members. The Chassis shall be Single cabin with 13000 

kg Payload, 1496 cc, wheel base 2450mm, overall length 4460 mm, Overall 

width 1607 mm. seating capacity D+1 (wider seat). 

6.3 Driver Cab: The vehicle shall have an original 2 door cabin manufactured by 

vehicle manufacturer. Spacious cabin with Good visibility with all instruments 

and control for the safe and easy operation. Adequate light, Wind shield, 

Wiper, Rear view mirror and Signal horn shall be provided. 

The bidder/supplier shall provide detail of cabin, paneling, interior finish, 

insulation and lighting in bid document. 

6.4  Load Body: The loading platform should be designed to withstand all forces 

likely to be experienced during load and while standing or moving at the 

prescribed speed with load. The tender shall mention the length and width of 

the loading platform. The height of the collapsible side walls shall also be 

mentioned during the detailed design stage. 

6.5 The vehicle shall be equipped with a speed Governor. 

6.6 The vehicle shall be equipped with one horizontal box with lock or as 
approved. 

6.7 The vehicle shall be equipped with lights and reflectors in accordance with 

Motor Vehicle safety Standards. 

6.8  The vehicle shall be equipped with non-skid surfaces with non-skid treatment 

applied on all walking surfaces and the tops of the bins. 

6.9  The vehicle shall be equipped with rear access steps and a tail shelf installed at 

the rear of the body. Unit shall be equipped with grab handles - one each side at 

rear of tail shelf. 

6.10  The vehicle shall be equipped with a security door lock system with provisions 

for locking all compartments with central locking points. 

6.11 The vehicle shall be equipped with heavy duty pintle hook with chassis frame 

reinforcement and two (2) safety chain rings. 

6.12 The vehicle shall be equipped with an outrigger motion alarm that provides an 

audible alarm when any of the outriggers are in motion. Unit shall be equipped 



with an hour meter installed to record PTO operating hours. 

6.13 The vehicle shall include the mounting of the aerial device, Mud Flaps and 

triangular Reflector. 

6.14 The vehicle shall have all safety and instructional signs installed. 
6.1  The vehicle shall be robust, sturdy, compact in design and capable of working 

in hot, humid and dusty atmospheric conditions of NCR 

6.2  At the manufacturing stage, supplier shall submit gross vehicle weight, chassis 

and cowl weight etc. to enable verification of the tare weight and payload 

capacity. 

6.3 Details of design shall be submitted by the manufacturer / supplier. Engine 

power should be properly designed to take care of full load and provide power 

to all secondary units. 

6.4 All hydraulic and other controls shall be provided at suitable locations so that a 

single operator as per requirement can operate the system. Necessary controls 

for the opening and closing of the hydraulic circuits shall be provided in the 

driver cabin. The supply of Hydraulic and lubrication oils shall be in the scope 

of contractor. 

6.5 Suitable hydraulic / pneumatic power pack shall be provided so that adequate 

hydraulic pressure can be developed and all hydraulic units are activated 

within five minutes of starting of the engine. 

6.6  The complete body and chassis shall be protected from corrosion with suitable 

anti- corrosive paint. The exterior of body sides shall be without bulges or 

depressions. 

6.7  The vehicle shall be from one of the standard and reputed make. The entire 

supply shall satisfy the requirements of the Standards and Regulations in force, 

more particularly the Indian road regulation. 

 
7 FINISH 

7.1 Paint 

Preparation of work prior to painting: All External surfaces shall be prepared 

by brushing, degreasing or sand blasting and blowing. 

Anti-corrosion treatment: application of a coat of anticorrosion paint. 

Thickness of this coat after drying should not be less than 180 microns. 

Hollow parts: the internal parts shall be treated prior to assembly 

Painting: External and related parts shall be prepared as described above and 

then given two coats of polyurethane lacquer with a dry unit thickness of at 

least 50 microns. The second coat shall be applied over the first coat when it is 

still wet. 

Colour Scheme: Unit shall be painted to match cab and chassis. 

On site, the contractor shall carry out any touch up to paint work made 

necessary following equipment/parts assembly. 

 
7.2 Non-Painted parts 

All friction parts or parts which must remain polished shall be covered with a 



coating designed to protect them from oxidation until equipment enters the 

service. 

 
7.3 Identification 

The vehicle shall bear identification plates affixed on suitable location with 

following information: 

- the vehicle identification/serial number 

- the engine number, the chassis number 

- the unladen/laden weight capacity 

- location of Fire extinguisher etc 

- the year of manufacture 

- Validity of registration 

- the name of contractor 

- Tyre pressures, Oil and air tank capacity 

- Directions for door opening and deck body panel locking etc. 

- Directions to use of Aerial Platform 

8.0 INSPECTION 

8.1 All the materials, components, fittings, sub-assemblies covered by the 

specification shall be subjected to inspection by the inspecting officer, to be 

nominated by the purchaser and shall be to his entire satisfaction. 

8.2 The equipment shall not be dispatched or packed until the inspecting officer has 

passed it. Notwithstanding such passing by the inspecting officer, the ultimate 

responsibility in respect of quality and performance of the equipment shall rest 

with the supplier / manufacturer. 

8.3 Cost of all inspections and tests to be carried out at the works of the supplier or 

any test house shall be borne by the supplier / manufacturer. 

8.4 In the event of dispute between the inspecting officer and the supplier / 

manufacturer, the decision of the purchaser shall be final and binding. 

8.5 Copies of maker’s certificate guaranteeing the performance of the vehicle shall 

be submitted in duplicate along with delivery of each vehicle. 

 
9.1 CHECKS AND TESTS 

9.2 In-Manufacturer’s Plant 

The manufacturer should have set up system for quality checks at his works as 

well as at his subcontractor’s works. Preference shall be given to the 

manufacturer having ISO 9000/9001 certification. During manufacture and 

especially prior to shipment, verifications and checks shall be carried out in 

order to ensure that the supply is in accordance with the technical specification 

and with the approved design documents. All quality checks shall be carried 

out, as required, during manufacture on the Contractor’s or on the sub-

contractor’s premises. 

The contractor shall provide for quality check of supplies on his sub-

contractor’s premises prior to delivery of the supply to his workshops. 

A documents certifying that the vehicle complies with the regulations in force, 

shall be produced. 



A driving test, enabling to ascertain the performance of the vehicles shall be 

carried out. The Contractor shall provide the personnel and fuel required for 

this test. 

 

 

 

 

9.3 At-Site 

After delivery and assembly of the equipment, operating tests shall be carried 

out to check that equipment design makes it suitable to fulfil the scheduled 

functions. 

The purpose of the tests is to record and acknowledge that the equipment is 

capable of performing regular service under different operating conditions. The 

tests carried out on-site after delivery of the vehicle shall also comprise: 

- check of vehicle condition and performance 

- driving test 

- check of documentation. 
 

10.1 TRAINING: 

Technical experts of the manufacturer shall fully and adequately train the 

operators and maintenance staffs nominated for during commissioning of the 

vehicle at site. Two sets of operation and maintenance manuals shall be supplied 

besides adequate number of small training material booklet to all the trainees. 

(i) Four operators for 2 days for operation, 

(ii) Four maintenance staff for 2 days for maintenance, trouble 

shooting and servicing. 

 
11.0 MAINTENANCE 

The Vehicle shall be maintained for the scheduled and unscheduled 

maintenance by the Contractor during the defect liability period (DLP) of 12 

months from the date of handing over and commissioned equipment to the 

employer. 

 
12.0 SPARE PARTS 

Contractor shall give a list of spares to be maintained by him at employer’s 

works for the scheduled and unscheduled maintenance during the DLP. If 

spares provided fall short than the requirement, it shall be made available by 

the supplier at his cost. 

 
13.1 DOCUMENTS TO BE PROVIDED 

All documents shall be provided in English. 

13.2 In the Bid 

Tenderer shall submit G.A. drawing of offered vehicle and details the overall 



characteristics of the vehicle as indicated in the manufacturer’s 

documentation: Manufacturer’s catalogue of offered vehicle and hydraulic 

platform, Electrical wiring diagram and hydraulic diagram, The painting 

process used. 

Detail of Safety Standard 

Test plan of the vehicle for acceptance at site 

Any other related documents as suggested in the above specifications. 

 

13.3 Execution of work 

Prior to manufacture of vehicle, the contractor shall provide the same 

documents as those indicated above, plus answers to questions, which may be 

asked. 

 
13.4 At Completion of Work 

The Contractor shall provide the entire documentation, up to date: 

Maintenance, Operation and adjustment manual with summary of circuits 

and functions and among other information. 

A lubrication manual including location of lubrication points, type of 

lubricants, frequencies and quantities, A service book including free service 

coupons, 

Warranty certificate. 
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( II ) 

( III ) 

( IV ) 

ii)  Price Bid 

PART - `A'  -  TECHNICAL  BID

Signature of the Contractor

ITI  LIMITED
Dooravaninagar  :  Bangalore - 560 016

PLANT ELECTRICAL DEPARTMENT

PLATFORM VEHICLE (TRUCK MOUNTED HYDRAULIC PLATFORM)

SPECIFICATIONS AND TERMS & CONDITIONS  OF CONTRACT

Work completion  certificates  with supporting documents,  in Three  works each work  costing not less than  40% of the  

estimated  cost of the said work . 

Solvency Certificate  and valid income  tax clearance certificate.  Solvency certificate to be for a value of ₹7,08,000/- .   

Solvency certificate issued by the Banks prior to April 2019 will not be considered.

Copy of PAN / GIR No. Registration certificate issued by Income tax Authority.

Details of works carried out during last 3 years in Public sector / leading private organisations with certificate(s).

Prequalification and eligibility criteria / experience and the documents to be furnished along with the Technical  Bid. 

Those contractors who have successfully completed similar nature and class of  works in the last 4 years ie., commenceing 

from  January 2018.  As per the following alternative eligibility  criteria.     

Work completion certificate  with supporting documents,  in single work costing not less than 80% of the  estimated  cost 

of the said work . 

OR

Work completion  certificate with supporting documents,  in Two  works each work  costing not less than  50% of the  

estimated  cost of the said work . 

OR

Certificate of TIN  Number

Balance sheet for the 3 years

i)  Technical  Bid

Availibility of Electrical / Electronic equipments required for the above work.

IT  Returns for the past 3 years

Local office address and contact  numbers.

Tender documents will be  issued between  09.30 Hrs.  to  14.00 Hrs.  on all working days against a non refundable 

payment  of  ₹ 1,000/-   per set. of each  Blank tender  form. In case the request for Tender documents is sent by post, the 

cover should be superscribed with  Request for Tender  documents  and the name of work. The  Company   will not  be  

responsible for  any  postal delays.

EMD  and cost of Tender forms should be   paid   only by   Cash Challan / Bank Draft / Banker's  Pay  Order   drawn  in   

favour    of  " ITI  LIMITED "  Bangalore Plant.  Other  modes of payment are not acceptable.  Tenders without  EMD  

will be  rejected.  Cash Challan / Bank Draft / Bankers Pay  Orders Nos.  should be  clearly indicated on the Tender 

covers. Company reserves  the  right  to verify the  credentials of the contractors before  awarding the work. M/s. ITI  

Limited reserves the  right to accept or reject, all  or any  Tender in full or part without assigning any reason thereof.  

Availibility of Technical personnel  

The tender is to be submitted in  Two  Parts 

The 1st  Part  ie.,  Part - `A'  " Technical bid "  will be subjected for  scrutiny before opening of  the Part - `B'  " Price bid 

" .  
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Requirement  for such of those contractors who are down loading the  tender documents directly from the web site and  

there after submitting to ITI  Limited, Banglaore.

The contractor has to comply with statutory provisions such as obtaining labour licence, payment of ESI, PF etc., for

their  workmen engaged for the work  indicating their  ESI / PF  code  Nos. etc.,  to the Department / Company.

Safety is the essence of this work. The contractor has to take all safety precautions during the course of work. The

contractor has to make his own  arrangements for providing  safety appliances  to their  workmen engaged on the work.

In the event  of  the  contractors  failing to furnish all the relevant documents  as per the eligibility criteria  in  Part - `A'  " 

Technical bid "  then  their  Part - `B'  " Price bid " will not be opened  and the same will be returned  to the  respective 

contractor without opening. 

Date of opening of the  Part - `B'  Price Bid 

Please note  that the date of opening of  Part - `B'  Price Bid will be communicated seperately to such of the 

contractors who have qualified in the Part - `A' Technical Bid. 

Such of the intending  eligible Tenderers who are down loading  the Tender documents  from the web site may pelase 

note that their Tenders are to be submitted in full.  That is to be submitted separately in sealed covers in 2 parts.  

The 1st   part  shall be superscribed as a  Part - `A' " Technical bid " on the cover and  shall comprise of all relevant 

supporting documents  fullfilling  all the requirements of the eligibility criteria  such as work  experience, completion 

certificates,  Solvency  certificate,  General terms and conditons  of contract  for Electrical works  to be duly signed on each 

page, EMD  and cost of Tender document in the form of DD's  etc.,  all as per  ( I ) to ( IV ) above.  

And  whereas the other part  shall  be superscribed on the cover as  Part - `B' " Price bid " .and shall comprise of  duly 

filled tender documents, which is marked  as   Part - `B'   "  Price bid " . 

Both the Bid  documents shall reach the undersigned on or before at  14.00   Hrs.  On 16.04.2021  

SPECIAL  CONDITIONS  OF  CONTRACT

The contractors are required to inspect the site before submitting their Tender and it will be deemed that they are fully

conversent with the existing site conditons.

The rate quoted shall include all the taxes / levies including Sales tax on works contract imposed by the State / Central

Govt.  from  time to time.

The contractor's quoted rates shall be inclusive of GST ( ie., both Service Provider’s portion and Service Receiver’s

portion ) and all other taxes as applicable. The contractor is required to pay his portion of Service tax and other taxes as

applicable every month regularly and submit along with the progressive Bills as per the provisions and guidelines. It may

please be noted that the Service Tax towards service receiver’s portion shall be deducted from the respective Bills payable.   

The rate quoted shall include  all leads and lift charges.

For items of work involving use of cement, rate quoted shall include the cost of cement unless otherwise specified.

The rate quoted shall include all  Taxes / Levies including ESI, PF  and Administrative charges, Sales Tax on work 

contract and Service tax etc., imposed by the State / Central Government  from time to time as applicable.

The rate quoted shall include PF & ESI contributions to their workmen engaged on the work. The statutory

contributions shall be made in any case not less than the contributions on the labour component as per C P W D . The

statutory cintributions shall be remitted in time on monthly basis on or before 10th of every subsequent month , failing

which the contract will be liable for termination and the work will be got done through other agency at sole risk and cost

of the contractor.

Signature of the Contractor

The contractors shall make  their own arrangements  for providing  and removing  the scaffolding etc.

The contractor shall ensure that no inconvenience is caused to the occupants as the work has to be executed in occupied

areas.

The contractors  are required to quote the rates both in figures and words.

The contractors should dispose the debris and rubbish  on day to day  basis as per directions of Engineer-in-charge.  If the 

debris are not removed within 3 days, the Compay will clear the debris and panel recovery for cost incured will be debited 

from contractors account.

The work permit shall be obtained by the contractor before start of the work or as directed by Engiener-in-charge of the

work and with due approval by ITI  Safety Dept.  For safe execution of the work.

For any point not covered under these special conditions companys General Terms and Conditions of contract for

Electrical works to be referred and CPWD  specifications  Vol. I & II, 2018  will also form part of the contract. 

All the respective documents along with diagrams,manuals etc should be submitted to the concerned department after 

completion of work.
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