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NOTICE INVITING e-TENDER No-31 
Notice Inviting e-Tender for  “Sadikhan,s Dearh Vidyaniketan (H.S.), Sadikhan,s Dearh, Murshidabad” work details in the table below. 
 

Sl. 
No. 

Description Estimated 
Cost(Rs.) 

EarnestMon
ey 

(Rs.) 

Price of 
Technical 
&Financial 
bid and 
other 
annexure 

Period of 
Completion 

1 Construction of New Hostel Building 
(G+4) at Sadikhan,s Dearh 

Vidyaniketan (H.S.), Sadikhan,s 
Dearh, Murshidabad under Minority 

Grant for the year 2020-21 

53528681.46 
 

1070573.63 
 

NIL 6 Month 

2 Various Development work at the 
Field of Sadikhan,s Dearh 
Vidyaniketan (H.S.), Sadikhan,s 
Dearh, Murshidabad under Minority 
Grant for the year 2020-21 

12927800.13 
 

258556.00 
 

NIL 6 Month 

3 Supply, Erection, fitting and fixing  of 
12.5  Mtr High Mast  with LED flood  
lights at Sadikhan,s Dearh 
Vidyaniketan (H.S.), Sadikhan,s 
Dearh, Murshidabad under Minority 
Grant for the year 2020-21 

27,87,017.69 
 

8,91,845.66 
 

NIL 6 Month 

4 Supply, Erection, fitting and fixing  of 
decorative 5.12 Mtr  light 
poles(TRIDANT) with light fixture ( 
LED lamp) at Sadikhan,s Dearh 
Vidyaniketan (H.S.), Sadikhan,s 
Dearh, Murshidabad under Minority 
Grant for the year 2020-21 

21,70,385.62 
 

43,407.71 
 

NIL 3 Month 

5 Construction of Pathway by Paver 
Block work at Sadikhan,s Dearh 
Vidyaniketan (H.S.), Sadikhan,s 
Dearh, Murshidabad under Minority 
Grant for the year 2020-21 

3907600.84 
 

78152.02 
 

NIL 6 Month 

 
 
 

NOTICE INVITING e-TENDER No-31 
                       Notice Inviting e-Tender for  “Sadikhan,s Dearh Vidyaniketan (H.S.), Sadikhan,s Dearh, Murshidabad” work details in 
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6 Plantation & Beautification Work  at  

Sadikhan,s Dearh Vidyaniketan (H.S.), 
Sadikhan,s Dearh, Murshidabad under 
Minority Grant for the year 2020-21 

569946.07 
 

11398.92 
 

NIL 6 Month 

7 Renovation work of Total School 
Building of  Sadikhan,s Dearh 
Vidyaniketan (H.S.), Sadikhan,s 
Dearh, Murshidabad under Minority 
Grant for the year 2020-21 

28025813.99 
 

560516.28 
 

NIL 6 Month 

8 Construction of New Annex Building 
1 (G+3) at Sadikhan,s Dearh 
Vidyaniketan (H.S.), Sadikhan,s 
Dearh, Murshidabad under Minority 
Grant for the year 2020-21 

77899127.10 
 

1557982.54 
 

NIL 6 Month 

9 Construction of New Annex Building 
2 (G+4) at Sadikhan,s Dearh 
Vidyaniketan (H.S.), Sadikhan,s 
Dearh, Murshidabad under Minority 
Grant for the year 2020-21 

69608230.46 
 

1392164.61 
 

NIL 6 Month 

10 
 
 

Construction of New Water ATM at 
Sadikhan,s Dearh Vidyaniketan (H.S.), 
Sadikhan,s Dearh, Murshidabad under 
Minority Grant for the year 2020-21 

1117784.31 
 

22355.69 
 

NIL 6 Month 

11 Supply, Installation and 
commissioning of  CCTV Camera for 
outdoor / indoor  purpose  at 
Sadikhan,s Dearh Vidyaniketan (H.S.), 
Sadikhan,s Dearh, Murshidabad under 
Minority Grant for the year 2020-21 

66,23,514.24 
 

1,32,470.28 
 

NIL 6 Month 

 
 

NOTE: The details list, Technical Speciation & BOQsare available in the Annexures. The Bidders can 
quote for any one or more than one. However, bidding evaluation will be done separately against each 
Account. 

Hard copy of all technical bids along with EMD should be submitted before 24 Hours of Online tender 
submission end date & time. 
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  ITI will not consider any or all of the bids if they are not meeting Tender/ EOI requirements. However, 
clarification in this regard, if required, will be given. The interested SIs may like to discuss the customer 
tender related information, EOI Bidding Conditions, Bidding Process and clarifications, if any with the 
following officials: - 
 

1) Shri B.C. Bairagya, Chief Manager (Mktg. & MM), Phone No: 033-2212-6532/ 
90024-87827,   

2)  Sh. D. Manna, DGM (P&S),  Phone No: 9433130395. 

Methodology for submission of EMD: The process of deposit of Earnest Money through offline instruments like bank Draft, pay 
Order etc. stopped for e-tender procurement as per G.O. Finance Department vide Memo No. 3975-F(Y) dt. 28.07.2016. Necessary 
earnest Money @ 2% will be deposited by  the  bidder electronically online through his  net banking enabled bank account, 
maintained at any bank or  offline through any bank by  generation NEFT/RTGS challan from  the e-Tendering portal. Intending 
bidder will get the beneficiary details from e-tender portal with the help of Digital Signature Certificate and may transfer the EMD 
from their respective Bank as per Beneficiary Name &Account No., Amount, Beneficiary Bank Name (ICICI Bank) &IFSC Code 
ande-Procurement Reference Number. Intending bidder who wants to transfer EMD through NEFT/RTGS must read the instruction 
of the Challan generated from e-Procurement site. Bidders are also advised to submit EMD of their bid, at least 3(three) working 
days before the bid submission closing date as it requires time for processing of Payment of EMD. Bidders eligible for exemptions 
of Earnest Money(EMD) have to select exempted: Yes and then upload the Undertaking / exemptionG.O. MSME ,SSIL registered 
agency eligible for exemption of EMD. 

Refund / settlement process of EMD [ as per order no- 3975-F(Y) Dated-28/07/2016 of Finance Dept , Govt. of W.B.] i. After 
opening of the bids and technical evaluation of the same by the tender inviting authority through electronic processing in the e-
procurement portal, the  tender inviting authority will process, the EMD  of the bidders disqualified at the technical evaluati on to  
the respective bidders’ bank accounts from which they made the payment transaction. Such refund will take  place  within  T+2 
Bank Working Days where T will mean the date on which information on rejection of bids is uploaded to the e-procurement portal 
by the tender inviting authority.ii. Once the financial bid evaluation is electronically processed in the e-procurement portal, EMDof 
the technically qualified bidders other than that of the L1 and L2 bidders will be refunded, through an automated process, to the 
respective bidders ’bank accounts from which they made the payment transaction. Such refund will take place within T+2 Bank 
Working Days where T will mean the date on which information on rejection of financial bid is uploaded  to the e-procurement 
portal by the tender inviting authority. However, the L2 bidder should not be rejected till the LOI process successfully. If the L1 
bidder accepts the LOI and the same is processed electronically in the e- procurement portal, EMD of  the  L2bidderwill be  
refunded through an automated process, to his bank account from which he made the payment transaction. Such refund will take 
place within T+2 Bank Working Days where T will mean the date on which information on Award of Contract(AOC) to the L1 
sbidder is uploaded to the e-procurement portal by the tender inviting authority .iii. As soon as the L1 bidder is awarded the contract 
(AOC) and the same is processed electronically in the e-Procurement portal a) EMD of the L1 bidder for tenders of State 
Government offices will automatically get transferred from the pooling account to the State Government deposit head “8443 -00- 
103-001- 07” through GRIPS along with the bank particulars of theL1bidder. 
b) EMD of the L1 bidder for tenders of the State PSUs/Autonomous Bodies/Local Bodies/PRIs, etc will automatically get 
transferred from the pooling account to their respective linked bank accounts along with the bank particulars of the  L1bidder.In 
both the above cases, such transfer will take place within T+1 Bank working Days where T will  mean the date  on  which the 
Award of Contract (AOC) isissued. 

     ivThe Bank will share the details of the GRN No. generated on successful entry in GRIPS with the E-Procurement portal for up 
dation. 
   v.Once the EMD of the L1 bidder is transferred in the manner mentioned above, Tender fees, if any, deposited by the bidders will be 
transferred electronically from the pooling account to the Government revenue receipt head “007060 - 800-013-27” through GRIPS for 
Government tenders and to  the  respective linked bank accounts for State PSU/Autonomous Body/Local Body/PRIs,etc tenders. All 
refunds will be made mandatorily to the Bank A/c from which the payment of EMD &Tender Fees (if any) were initiated. 

Both Technical Bid and Financial Bid are to be submitted concurrently duly digitally signed in the 
websitehttps://itilimited.euniwizarde.comTender documents may be downloaded from website and submission of Technical Bid and 
Financial Bid will be done as per Time Schedule stated in the NIT. The  FINANCIAL BID of the prospective tenderer will be 
consideredonly if the TECHNICAL BID of the tenderer is found qualified by the ‘Tender Evaluation Committee’ formed by the 
ITI  Limited, MSP-Kolkata. The decision of the ‘Tender Evaluation Committee’ will be final and absolute in this respect. The list 
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of Qualified Bidders will be displayed in thewebsite. 
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Eligibility criteria for participation in the tender. 
 

Intending tenderers should produce credentials of a similar nature of completed work of the 

minimum value of 40% (Forty percent) of the estimated amount during 5 (five) years prior to the 
date of issue of the tender notice 

Or 
Intending tenderers should produce credentials of 2 (two) similar nature of completed work, each 
of the minimum value of 30% (thirty percent) of the estimated amount during 5 (five) years prior to 
the date of issue of the tender notice 

Or 
Intending tenderers should produce credentials of one single running work of similar naturewhich 
has been completed to the extent of 80% (eighty percent) or more and value of which is not less 
than the desired value atabove; 
In case of running works, only those tenderers who will submit the certificate of satisfactory 
running work from the concerned Executive Engineer, or equivalent competent authority will 
beeligible for the tender. In the required certificate it should be clearly stated thatthe 

work is in progress satisfactorily and also that no penal action has been initiated againstthe 
executed agency, i.e., thetenderer. 

 
 

N.B.:- 1. Payment Certificate will not be treated as Credential. 
2. Credential certificate with work order issued by the Executive Engineer or equivalent or competent authority 
of a State/ Central Government, State /Central Government undertaking, Statutory/ Autonomous bodies 
constituted under the Central/State statute, on the executed value of completed work will be taken  as  
credential. 
3. The credential certificate for completed works should contain (a) Name of work (b)The name of client, 
(c)Estimated amount put to tender,(d)Scheduled month and year of commencement and completion as per work 
order,(e)Actual Date of Completion of work, (f) Gross bill amount of the completed work/ executed value of 
running work and detail communicational address of client must be indicated in the CredentialCertificate. 
In Completed Works detail communication address of the Client must be indicated in the Credential 
Certificate. 
i. Income Tax Acknowledgement Receipt for the latest Assessment year, P.T. Deposit Challan, of last assessmentyear, 
for the year 2019-2020, Pan Card, G.S.T Registration Certificate, Valid Trade License accompanied with the Technical 
BidDocuments. 
ii. The prospective bidders or any of their constituent partner shall neither have abandoned any work nor any of their 
contract have been rescinded during the last 5 ( five) years. Such abandonment or rescission will be considered as 
disqualification towards eligibility. (A declaration in this respect through affidavit has to be furnished by the 
prospective bidders without which the Technical Bid shall be treated asnon-responsive.) 
iii. The prospective bidders shall have in their full time engagement experienced technical personnel, the minimum 
being one civil engineering degree holder and one civil engineering diploma holder for civil works for execution of 
works (Authenticated document shall befurnished).. 
v. In case of Proprietorship, Partnership Firms and Company, Tax Audit Report in 3CD Form are to be furnished along 
with the Balance Sheet and Profit and Loss Account, and all the documents along with schedules forming the part of 
Balance Sheet and Profit &Loss Account should be in favour of applicant. No other name along with applicant’s name 
in such enclosure will beentertained. 
vi. The prospective bidders should own or arrange through lease hold registered agreement, the required plant and 
machineries. Conclusive proof of ownership in favour of owner or leaser of plant and machineries in working condition 
shall have to besubmitted. 
vii. Registered Partnership Deed for Partnership Firm only along with Power of Attorney duly registered is to be 
submitted. The company shall furnish the Article of Association andMemorandum. 
viii. Registered Labour Co-operative Societies and unemployed Co-Operative societies are required to furnish valid 
Bye Law, last three years statutory Audit Report authenticated by A.R.C.S. along with Tax Audit Report in 3CD Form 
are to be furnished along with the Balance Sheet and Profit and Loss Account, Minutes of last A.G.M. , valid certificate 
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from A.R.C.S. along with other relevant supportingpapers. 
ix. Joint Ventures will not beallowed. 
x. A prospective bidder shall be allowed to participate in a particular job either in the capacity of individual or as a 
partner of a firm. If found to have applied severally in a single job, all his applications will be rejected for that job, 
without assigning any reasonthereof. 
xi. Where there is a discrepancy between the unit rate & the line item total resulting from multiplying the unit rate by 
the quantity, the unit rate quoted shallgovern. 
xii. Where there is a discrepancy between the unit rate &the line item total resulting from multiplying the unit rate by 
the quantity, the unit rate quoted shallgovern. 
xiii. The prevailing safety norms has to be followed so that LTI [Loss of Time due to Injury] iszero 
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xiv. The Engineer In Charge(EIC) of this scheme is Executive Engineer of this department.   
xv. Regarding any discrepancy of drawing &B.O.Q decision of Executive Engineer of this departmentwill be thefinal. 
xvi)Bank solvency certificate for the amount more than the estimated cost of the respective work with NIT no issued by 
Branch Manager from any nationalized bank. 
xvii)The bidder must be submitted of  cash credit limit of 90% of total tender value from any Nationalised bank issued by 
Branch Manager indicated to the NIT No.  
xviii) Submitted the bid capacity of the  bidder  properly.  
1) Running payment for work may be made by the M/s ITI Limited to the executing agency as per availability of fund after 
duly recommendation of EIC . 
Adjustment of price vide notification no. 23-CRC/2M-61/2008 dated: 13/03/2009 and no. 38- CRC/2M-61/2008 
dated: 20/04/2009 in respect of construction materials shall not be applicable. The bidders shall quote their rate 
accordingly. 

No mobilization advance and secured advance will be allowed. 
Security Deposit: Security deposit @ 8 % of the value of work will be deducted from each progressive Bill. The 
earnest money will form part of the Security Deposit. No interest will be paid on Security Deposit. 
Agencies shall have to arrange land for erection of Plant & Machineries, storing of materials, labour shed, laboratory 
etc. at their own cost and responsibility. 

 
Necessary deduction towards G. S. T, Income Tax, Labour Welfare Cess etc. as per Government norms . 

Constructional Labour Welfare CESS @ 1% (one percent) of cost of construction will be deducted from every Bill of the 
selected agency. 
Bid shall remain valid for a period not less than 180 (one hundred eighty) days from the last date of submission of 
Financial Bid / Sealed Bid. If the bidder withdraws the bid during the validity period of bid, the earnest money as 
deposited will be forfeited forthwith without assigning any reason thereof. 

 
Date and Time Schedule: 

 
Sl. No. Particulars Date & Time 
1  Publishing Date 27.02.2021  
2 Closing Date & Time 24.03.2021 18:00 
3 Opening Date & Time 26.03.2021  15:00 

 
Refund of Security Deposit will only be made on the pro‐rata basisi.e. release of such security deposit to the tune of 
30% on expiry of 1st year (from date of completion of the work), another 30% on expiry of 2nd year &rest 40% on 
expiry of 3rd year. Hence Cl No. 17 of 2911(ii) is here bysuperseded. 
In cases of Refunding and Releasing of 100% Security Deposit held with the Government, arising out from works 

contract, Security Deposit will be released after issuance of Completion Certificate on submission of unconditional 

BANK GUARANTEE by the Contractor for the Security Deposit subject to the following conditions: 

EARNEST MONEY AND SECURITY DEPOSITS: Security deposit will be 10% of the 
contract value. Performance guarantee submitted by the contractor will be 2% of the 
contract value, balance 7% will be recovered from the running account bills. 
2.12.1 THE EARNEST MONEY, PERFORMANCE GUARANTEE AND SECURITY DEPOSITS: 
a. Earnest Money Deposit (EMD) as per Tender. 
b. The bid will be rejected by ITI Ltd. as non-responsive and shall not be considered 
in case EMD is not received. 
c. The EMD of bidders other than L-1 will be returned within 15 days on their request 
after issuance of LOA to the successful bidder. 
d. The successful bidder will have to submit a 2% Bank Guarantee as Performance 
guarantee which shall be submitted within 15 days of issue of Letter of Intent. 
e. Bank Guarantee may be forfeited: 
i. The bidder withdraws the bid after bid opening during the period of validity. 
ii. Any unilateral revision in the offer made by the tenderer during the validity of 
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the offer. 
iii. Non acceptance of LOA if and when placed. 
iv. In the case of a successful bidder, if the bidder fails to sign the Agreement 
with in the 15 days from the date of issue of LOA or fails to commence the 
work within the stipulated time period prescribed in the contract. 

 

1. The Bank Guarantee BG amount 2% of the awarded value of the work order after issue of LOI 
2. will be issued by a Scheduled Commercial Bank in favour of the ITI Limited, Kolkata on behalf of the contractor; 

3. The Bank Guarantee will remain valid for the Defect liability period/Security period as per contract of the 
work. 

4. The Bank Guarantee will be submitted as per Format  attached  in  NIT.  ITI Limited, Kolkata would  
obtain confirmation of the Bank Guarantee directly from the Bank before itsacceptance. 

5. The Bank Guarantee, now pledged in the form of Security Deposit will be released to the contractor in the 
followingmanner,ifnotforfeitedunderconditionsofcontract ‐ 

I. 30% of the same after expiry of 1(one) year from the date of issuance of completion certificate ofwork. 
II. Further30%ofthesameafterexpiryof2(Two)yearsfrom thedateofissuanceofcompletion 

certificate ofwork. 
III. The balance 40% of the same after expiry of 3(Three) years from the date of issuance of completion 

certificate ofwork. 

Site of work and necessary drawings may be handed over to the agency phase wise. No claim in this regards will be 
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entertained. 
The Bidder, at his own responsibility and risk is encouraged to visit and examine the site of works and its surroundings 
and obtain all information that may be necessary for preparing the Bid and entering into a contract for the work as 
mentioned in the Notice Inviting Tender. 
Prospective applicants are advised to note carefully the minimum qualification criteria as 

mentioned in ‘Instructions to Bidders’ stated before tendering the bids. 

Conditional / Incomplete tender will not be accepted under any circumstances. 

The intending tenderers are required to quote the rate in online. 
Contractor shall have to comply with the provisions of  (a)  the  contract  labour  

(Regulation Abolition) Act. 1970 (b) Apprentice  Act.  1961and  (c)  minimum wages 

Act. 1948of  the  notification thereof or any other laws relating there to and  the rules 

made and order issued there under from time totime. 

During scrutiny, if it comes to the notice of the tender inviting authority that the credential or 

any other paper found incorrect / manufactured / fabricated, that bidder would not be  allowedto 

participate in the tender and that application will be rejected without any prejudice and the 

necessary penal action will be taken as per Order No. 547-W(C)/1M-387/15 Dated 16th 

November,2015 of the Joint Secretary to the Government of West Bengal,Pwd. 

The ITI Limited, Kolkata reserves the right to  cancel  the  N.I.T.  at any  stage  before 

issuance of AOC  due  to  unavoidable  circumstances  and  no  claimin this respect will 

beentertained. 

 
If there be any objection regarding prequalifying the Agency that  should  be  lodged  to  ITI  

Limited, Kolkata of Tender Evaluation Committee within 2 (two) days from the date  of 

publication of list of qualified agencies and beyond that time schedule no objection will be 

entertained by the Tender EvaluationCommittee. 

Before issuance of the WORK ORDER, the tender inviting authority may verify the credential 

and other documents of the  lowest tenderer if found  necessary.  After verification  if it  is  

found that the documents submitted by the lowest tenderer is either manufactured or false  in 

that case work order will not be issued in favour of the  said  Tenderer  under  any 

circumstances. 

Tender inviting and Accepting Authority through a “Tender Evaluation Committee” will 

determine the eligibility of each bidder. The bidders shall have to meet all the minimum 

criteria regarding: 

1) FinancialCapacity 

2) TechnicalCapabilitycomprisingofpersonnel&equipmentcapability 

3) Experience /Credential 

The eligibility of a bidder will be ascertained on the basis of the document(s) in support 

of the minimum criteria as mentioned above and the declaration executed through 
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prescribed affidavit in non-judicial stamp paper of appropriate value duly notarized. If 

any document submitted by a bidder is either manufactured or false, in such cases the 

eligibility of the bidder / tenderer will be rejected at any stage without any prejudice 
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Escalation of Price on any ground and consequent cost over run shall not be entertained 

under any circumstances. Rates should be quoted accordingly. 

No price preference and other concession will be allowed. 

Where  an  individual  person  holds  a  digital  certificate  in  his  own  name  duly  issued  

to him against the company or the firm of whichhe happens to be a director or 

partner, such individual person shall, while uploading any tender for and on behalf of such 

company or firm, invariably upload a copy of registered power of attorney showing clear 

authorization in his favour, by the rest of the directors  of  such  company  or  the  partners  of 

such firm, to upload suchtender. 

The power of attorney shall have to be registered in accordance with the provisions of the 

RegistrationAct,1908.” 

The Contractor has to submit the work programmed i.e. Bar Chart at the time of 

making formal agreement. 

The Contractor undertakes to have the site clean, free from all surplus materials, rubbish etc 

upto the satisfaction of the Engineer in-charge. All surplus materials , rubbish, etc will have 

to be removed to the places fixed by the Engineer in-charge and nothing extra will be paid 

upto a lead of 75 mtr. From the work site. 

A Bid for which quoted percentage rate, is lower than 15% of the provided price schedule rate, the bid will be 

considered as unbalanced bid. Moreover  no  bid  will  be  accepted  for  which quoted percentage rate is more than 

the provided price schedulerate. 

Opening of Tenders : 

1. Technical Bid will be opened on by the ITI Limited, Kolkata in presence of the available Tenderers on their 

authorized representatives .and Evaluate by the Tender Committeeformed by ITI LTD. 

2. All participating tenderer are requested to remain  present  atthe  time  of  opening  of  Technical  Bidand Financial 

Bid. No objections will be made entertained raised by any participant who will not be present during opening 

oftenders. 

3. AfterEvaluationoftechnicalbid,thenfinancial bidwillbeopenednotifiedlater. 
 
 
 

AGM –MSP(EZ) 
ITI Limited- Kolkata 
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SECTION - A 

INSRUCTION TO 

BIDDERS 

 
General guidance for e-Tendering: 

Instructions / Guidelines for electronic submission of the tenders have been annexed for assisting the contractors 
to participate ine-Tendering. 

 
It is expressly understood and agreed by the bidders that the bidders are entering 
into this tender solely on its own behalf and not on behalf of any other person or 
entity. In particular, it is expressly understood and agreed between the bidders 
that the Government of India is not a party to this tender and has no liabilities, 
obligations or rights hereunder. It is hereby expressly understood and agreed that 
Company-ITI is an independent legal entity with power and authority to enter into 
contracts solely on its own behalf under the applicable Laws of India and general 
principles of Contract Law. Company-ITI represents and bidder expressly agrees, 
acknowledges and understands that Company- ITI is not an agent, representative or 
delegate of the Government of India. It is further understood and agreed by the 
bidders that the Government of India is not and shall not be liable for any acts, 
omissions, commissions, breaches or other wrongs arising out of the tender. 
Accordingly, bidders hereby expressly waives, releases and foregoes any and all 
actions or claims, including cross claims, impleader claims or counter claims 
against the Government of India arising out of this tender and covenants not to sue 
the Government of India as to any manner, claim, and cause of action or thing 
whatsoever arising from this tender. 

 

  ITI Ltd ewizard Special Instruction to Bidders 
 

e-Procurement is the complete process of e-Tendering from publishing of tenders online, inviting online bids , 
evaluation and award of contract using the system. You may keep a watch of the tenders floated under 
https://itilimited.euniwizarde.comThe link of e-procurement portal is also given on our official portal 
i.ewww.https://itilimited.euniwizarde.comunder TENDER TAB. 

These will invite for online Bids. Bidder Enrolment can be done using "Online Bidder Enrolment”. 

The instructions given below are meant to assist the bidders in registering on the e-tender Portal, and submitting 
their bid online on the e-tendering portal as per uploaded bid.  

More information useful for submitting online bids on the eNivida Portal may be obtained at: 

https://itilimited.euniwizarde.com 

GUIDELINES FOR REGISTRATION: 
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1. Bidders are required to enrol on the e-Procurement Portal https://itilimited.euniwizarde.com or click on the link “Bidder  
Enrolment ” available on the home page of e-tender Portal by paying the Registration fee of Rs.2000/-+Applicable GST. 

 
2. As part of the enrolment process, the bidders will be required to choose a unique username and assign a password for 

theiraccounts. 
 

 
3. Bidders are advised to register their valid email address and mobile numbers as part of the registration process. These 

would be used for any communication with thebidders. 
 

4. Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate(Only Class III Certificates 
with signing + encryption key usage) issued by any Certifying Authority recognized by CCA India (e.g. Capricorn/ nCode / 
eMudhra etc.), with their profile.  

 
5. Only valid DSC should be registered by a bidder. Please note that the bidders are responsible to ensure that they do not 

lend their DSC’s to others which may lead tomisuse. 
 

6. Bidder then logs in to the site through the secured log-in by entering their user ID /password and the password of the DSC 
/e-Token. 

 
 

7. The scanned copies of all original documents should be uploaded in pdf format on e-tender portal.  
 
8. After completion of registration payment, bidders need to send their acknowledgement copy on our help desk mail id 
 helpdeskeuniwizarde@gmail.comfor activation of  account. 
 
 

SEARCHING FOR TENDER DOCUMENTS 

1. There are various search options built in the e-tender Portal, to facilitate bidders to search active tenders by 
severalparameters.  

 
2. Once the bidders have selected the tenders they are interested in, you can pay the Tender fee and processing fee (NOT 

REFUNDABLE) by net-banking / Debit / Credit card then you may download the required documents / tender schedules, 
Bid documents etc. Once you pay both fee tenders will be moved to the respective ‘requested’ Tab. This would enable the 
e- tender Portal to intimate the bidders through SMS / e-mail in case there is any corrigendum issued to the 
tenderdocument. 

PREPARATION OF BIDS 

1. Bidder should take into account any corrigendum published on the tender document before submitting theirbids. 

 
2. Please go through the tender advertisement and the tender document carefully to understand the documents required to 
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be submitted as part of thebid. 
 

 
3. Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender document / schedule 

and generally, they can be in PDF formats. Bid Original documents may be scanned with 100 dpi with Colour option which 
helps in reducing size of the scanneddocument. 

 
4. To avoid the time and effort required in uploading the same set of standard documents which are required to be 

submitted as a part of every bid, a provision of uploading such standard documents (e.g. PAN card copy, GST,Annual 
reports, auditor certificates etc.) has been provided to the bidders. Bidders can use “My Documents” available to them to 
upload suchdocuments. 

 
5. These documents may be directly submitted from the “My Documents” area while submitting a bid, and need not be 

uploaded again and again. This will lead to a reduction in the time required for bid submissionprocess. Already uploaded 
documents in this section will be displayed. Click “New” to upload new documents. 
 
 
 

 

SUBMISSION OF BIDS 

1. Bidder should log into the website well in advance for the submission of the bid so that it gets uploaded well in time i.e. on 
or before the bid submission time. Bidder will be responsible for any delay due to otherissues. 

 
2. The bidder has to digitally sign and upload the required bid documents one by one as indicated in thetenderdocument 

asatokenofacceptanceofthetermsandconditionslaiddownbyITI LTD. 
 

 
3. Bidder has to select the payment option as “e-payment” to pay the tender fee / EMD as applicable and enter details of 

theinstrument. 
 

4. In case of BG bidder should prepare the BG as per the instructions specified in the tender document. The BG in original 
should be posted/couriered/given in person to the concerned official before the Online Opening of Financial Bid. In case 
of non-receipt of BGamount 2% of the awarded value of the work order after issue of LOI 

 
 

5. Bidders are requested to note that they should necessarily submit their financial bids in the format 
providedandnootherformatisacceptable.Ifthepricebidhasbeengivenasastandard BOQformat with the tender document, 
then the same is to be downloaded and to be filled by all the bidders. BiddersarerequiredtodownloadtheBOQfile, 
openitandcompletethewhiteColored(unprotected) cells with their respective financial quotes and other details (such as 
name of the bidder). No other 
cellsshouldbechanged.Oncethedetailshavebeencompleted,thebiddershouldsaveitandsubmit it online, without changing 
the filename. If the BOQ file is found to be modified by the bidder, the bid will berejected. 
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\ 
 
 
 
 
 
 

6. The server time (which is displayed on the bidders’ dashboard) will be considered as the standard time for referencing the 
deadlines for submission of the bids by the bidders, opening of bids etc. The bidders should follow this time during 
bidsubmission 

 
 

7. The uploaded tender documents become readable only after the tender opening by the authorized bidopeners. 
 

8. Upon the successful and timely submission of bid click “Complete”(i.e. after Clicking “Submit” in the portal), the portal will 
give a successful Tender submission acknowledgement & a bid summary will 
bedisplayedwiththeuniqueidanddate&timeofsubmissionofthebidwithallotherrelevant details. 

 
9. The tender summary has to be printed and kept as an acknowledgement of the submission of the tender. This 

acknowledgement may be used as an entry pass for any bid openingmeetings. 
 
 

For any clarification in using ewizard Portal: 

1. Any queries relating to the tender document and the terms and conditions contained therein should be addressed to the 
Tender Inviting Authority for a tender or the relevant contact person indicated in the tender. 

2. Any queries relating to the process of online bid submission or queries relating to e-tender Portal in general may be 
directed to the Helpdesk Support. 

 
         Please feel free to contact ewizard Helpdesk (as given below) for any query related to e-tendering. 

Kumar Prakash Project Coordinator Kolkata 8448288985 

Farhan Alvi 
Project Coordinator 

Mumbai 8448288992 

Anshuman Thakur 
Project Coordinator 

Delhi 9355030616 

Anil Kumar 
Project Coordinator 

Shillong 9355030613 

Sanjeet Kumar Jha 
Project Coordinator 

Delhi 8448288990 

Mohd Tanweer Alam 
Project Coordinator 

Aligarh 9355030610 

Navnit Kumar 
Project Coordinator 

Patna 8448288986 

Rahul Singh 
Project Coordinator 

Patna 8448288982 

Abhishek 
Project Coordinator 

Patna 8448288984 

SK Tariq Anwar 
Project Coordinator 

Durgapur 9355030608 

Navneet Mishra 
Project Coordinator 

Delhi 9355030630 

Amrendra Kumar 
Project Coordinator 

Delhi 8448288980 
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Abhishek Kumar 
Project Coordinator 

Delhi 9355030617 

Rahul Gupta 
Project Coordinator 

Delhi 9355030606 

Birendra Kumar Suman 
Project Coordinator 

Delhi 8448288988 

Akshay Kumar 
Project Coordinator 

Chandigarh 9355030623 

Dipak Kumar Jha 
Project Coordinator 

Dhanbad 8448288981 

Sidharth Ghosh 
Project Coordinator 

Kolkata 9355030604 

 
i. Registration ofContractor: 

Anycontractorwillingtotakepartintheprocessofe-Tenderingwill have tobeenrolled&registeredwith the 
Government e-Procurement System, through logging on to https://itilimited.euniwizarde.comthe 
contractor isto click  on the link for e-Tendering site as given on the webportal. 

 
ii. Digital Signature certificate(DSC): 

Each contractor is required to obtain a Class-III Digital Signature Certificate with Encryption  (DSC) for 
submission of tenders from the approved service provider of the National Informatics Centre (NIC) on 
payment of requisite amount. Details are available at the Web Site stated in Clause A.1. above. DSC is 
given as a USB e-Token. 

 
iii. The contractor can search &download N.I.T. &Tender Document(s) electronically from 

computer once he logs on  to  the  website  mentioned  in  Clause  A.1.  using the 

Digital Signature Certificate. This is the only mode of collection of Tender 

Documents. 

 
 

iv. Submission ofTenders: 

Tenders are to be submitted through online to the website stated in notice two folders at a time for each work, 
one in Technical Proposal & the other is Financial Proposal before the prescribed date &time using the 
Digital Signature Certificate (DSC). The documents are to be uploaded virus scanned copy duly Digitally 
Signed. The documents will get encrypted (transformed into non readable formats). 

Technical Proposal: 

The Technical proposal should contain scanned copies of the following in two covers (folders). 
 

NIT with Special terms & conditions and specification of works. 
 

(b). Non-statutory Cover Containing the followingdocuments: 

Professional Tax (PT) deposit receipt challan for the financial year 2019-20, Pan Card, IT, Saral for 

the Assessment year 2018-19, GST Registration Certificate. 

ii. Registration Certificate under Company Act. (ifany). 

iii. RegisteredDeedofpartnershipFirm/ArticleofAssociation&Memorandum. 

iv. PowerofAttorney(ForPartnershipFirm/PrivateLimitedCompany,ifany)duly 
registered. 
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v. Statutory audit report or Tax Audited Report in 3 CD/ 3 CA form along with Balance 

Sheet & Profit & Loss A/c. for the last 5 (five) years (year just preceding the current 

Financial Year will be considered as year –I) 

Section A 
 

vi. Clearance Certificate for the Current Year issued by the Assistant Register of Co- 

Operative Society (ARCS), bye laws are to be submitted by the Registered Labour Co-

Operative Society / Engineers’ Co-OperativeSociety. 

List of machineries possessed by own / arranged through notary lease hold agreement along 

with authenticated copy of invoice, challan & waybill. 

vii. ListofTechnicalstaffsalongwithstructure&organization. 

viii. FinancialStatement 

Necessary affidavit may be done against the same have to be submitted along with the tender. 
. Scanned copy of Original Credential Certificate as stated of N.I.T. shall have to submit 

(on line). 

ix. Affidavits(Ref:-format forgeneralaffidavitshownin“X”&“Y”, Section-B) 

x. CertificateofrevolvinglineofcreditbytheBank(ifrequired). 

i. N.B.: Failure of submission  of  any  of  the  above  mentioned 

documents as stated in NIT.may render the tenderer liable to be rejected 

for both statutory &non statutorycover. 

 
THE ABOVE STATED NON- STATUTORY/TECHNICAL DOCUMENTS SHOULD BE ARRANGED IN 

THE FOLLOWINGMANNER 
 

Click the check boxes beside the necessary documents in the My Document list and then click the tab “ Submit Non 
Statutory Documents’ to send the selected documents to Non-Statutory folder. 

Next Click the tab “ Click to Encrypt and upload” and then click the “Technical” Folder to upload the Technical 
Documents. 

 
Sl 
. 

N 
Category Name 

Sub- 
Category 

Detail(s) 

A. Certificate(s) Certificate(s) 
GST Registration Certificate 

&Acknowledgement. 

PAN. 

P Tax (Challan) (2019- 

20 
 
 

SectionA 
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B. Compan
y 
Detail(s 
) 

Company Detail Proprietorship Firm (Trade License) 

Partnership Firm 

(Partnership Deed, Trade License) Ltd. 

Company(Incorporation Certificate, 

Trade License)Society (Society 

Registration Copy, Trade License, 

C. Credential Credential 
Completion certificate or 
Credential 

certificate for executed amount of 

completed work from competent 

authority which is applicable for 

eligibility in this tender. 

 
D. 

 
Equipment 

Machineries Declaration of equipments as par 

Document 

E. Financial 
(Information) 

Work in hand  Financial Statement (Section – ‘B’,FORM-II) 

 Affidavits – X and Affidavits -Y. 

 CertificateofrevolvinglineofcreditbytheBank. 
Profit & Loss A/c. and 
Balance Sheet for the 
financial year 2017- 2018. 

Profit & Loss A/c. and Balance Sheet 
(with Annexure and 3 CD form in case of Tax Audit) 

Profit & Loss A/c. and 
Balance Sheet for the 

Profit & Loss A/c. and Balance Sheet 
(with Annexure and 3 CD form in case of Tax Audit) 

Profit & Loss A/c. and 
Balance Sheet for the 
financial year 2018- 2019. 

Profit & Loss A/c. and Balance Sheet 
(with Annexure and 3 CD form in case of Tax Audit) 

Profit & Loss A/c. and 
Balance Sheet for the 

Profit & Loss A/c. and Balance Sheet 
(with Annexure and 3 CD form in case of Tax Audit) 

Profit & Loss A/c. and 
Balance Sheet for the 
financial year 2019- 2020. 

Profit & Loss A/c. and Balance Sheet 
(with Annexure and 3 CD form in case of Tax Audit) 

F. Man Power Technical Personnel 
List of Technical Staffs along with 
Structures enclosed this NIT 
Organization (as per N I T) 

 

Tender Evaluation Committee (TEC) 
Opening & evaluation of tender: 

Opening of Technical Proposal: 

Technical proposals will be opened by the ITI Limited, Kolkata and his authorized representative 
electronically from the website using their Digital Signature Certificate (DSC). 

 
Intending tenderers may remain present if they so desire. 

Section A 
Cover (folder) for Statutory Documents will be opened first and if found in  order,  cover 

(folder) for Non-Statutory Documents will be opened. If there is any deficiency  in  the  

StatutoryDocumentsthetenderwillsummarilyberejected. 

encrypted (transformed into readable formats) documents of the non-statutory cover will be 

downloaded & handed over to the Tender Evaluation Committee. 
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summary list of technically qualified tenderers will be uploaded online. 
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Pursuant to scrutiny &decision of the Tender Evaluation Committee the summary list of eligible 

tenderers &  the  serial  number  of  work  for  which  their  proposal  will  be  considered will be 

uploaded in the webportals. 

During evaluation the committee may summon of the tenderers & seek clarification / information 

or additional documents or original hard copy of any of the documents already submitted & if 

these are not produced within the stipulated time frame, their proposals will be liable for rejection. 

Financial Proposal 
I. The financial proposal should contain the following documents in one cover (folder) 

i.e. Bill of Quantities (BOQ). The contractor is to quote the rate (Presenting Above / 

Below / At per) online through computer in the space marked for quoting rate in the 

BOQ. 

J. Financial capacity of a bidder will be judged on the basis of working capital and available bid capacity as 

mentioned in the N.I.T. to be derived from the information furnished in (Section - B) i.e., Application for 

Pre- qualification &Financial Statement. If an applicant feels that his / their Working Capital beyond own 

resource may be insufficient, he / they may include with the application a letter of guarantee issued by a 

nationalized bank / authorize bank  of  RBI  to supplement the  applicant.  This letter of guarantee  should  

be addressed to the Tender Inviting / Accepting Authority and should guarantee  duly specifying the  name 

of the project that in case of contract is awarded to the Bidder, the Bidder will be provided with a revolving 

line of credit. Such revolving line of credit should be maintained until the works are taken over by the 

Engineer-in-Charge /Employer. 

The audited Balance sheet for the last 3(three) years, net worth, bid capacity, etc. are 
to be submitted which must demonstrate the soundness of Bidder’s financial 
position, showing long term profitability including an estimated financial 
projection of the next two years. 

III. Only downloaded copies of the above documents are to be uploaded virus 

scanned &Digitally Signed by thecontractor. 

IV. Penalty for suppression / distortion offacts: 

a. If any tenderer fails to produce the original hard copies of the documents like Completion 

Certificates and any other documents on demand of the Tender Evaluation Committee within a 

specified time frame or if any deviation is detected in the hard copies from the uploaded soft 

copies, it may be treated assubmission 

Section A 
 

of false documents by the tenderer and action may be referred to the appropriate authority for 

prosecution as per relevant IT Act. 

V. Rejection ofBid: 

a. Employer reserves the right to accept or reject any Bid and to cancel the 

Bidding processes and reject all Bids at any time prior to the award of 
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Contract without thereby incurring any liability to the affected Bidderor 
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Bidders or any obligation to inform the affected Bidder or Bidders of the 

ground for Employer’s action. 

VI. Award ofContract 

a. The Bidder whose Bid has been accepted will be notified by the Tender Inviting 
&Accepting Authority through acceptance letter / Letter ofAcceptance. 

b. ThenotificationofawardwillconstitutetheformationoftheContract. 
 

Section B 

1. A table B containing value of all the existing commitments and on going workings to becompleted 
during the next years (prescribed time for completion of the works for which Bids are invited) is as 
follows: 

 
Sl. 
No. 

Name of 
Work 

/Project 

Nameof 
the 

Emplo 
yer 

Percentage 
of    

participati 
on of 

Bidder in 
the project 

Stipulated 
period of 

completion 
as per 

Agreement/ 
L OA with 

the start 
date 

Value 
of  

contract 
as per 

Agreem 
ent/L 
OA 

(Rs.) 

Value 
of 

work 
comple 

ted 
(Rs)) 

Balance 
valueof 
work to 

be 
Complet 

ed 
(Rs.) 

Anticip 
ated 

date of 
complet 

ion 

Financial 
liability 

to   
incurred 
for the 

said 
work/pro 

ject 
during 

the 
period of 

the 
subject 

1 2 3 4 5 6 7 8 9 10 

          

          

          

          

…………………………………… 
…………………………………… 

Signature, name and designation of 
Authorised Signatory 

For and on behalf of 
………………………… 

………….. (Name of 
the Applicant) 

Note : 
1. Allthedocuments tobesubmittedinsupportofAnnexure-A mustbedulysignedandsealedbythe 
applicant/bidder and authenticated by Statutory Auditor’sfirm. 
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. 
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SECTION – 

B 

AFFIDAVAVIT- 

X 

(To be furnished in Non – Judicial Stamp paper 

Work in 
progress 

Work order 
issued but work 
not started 

Sl. 
No. 

Name of the 
workwith 
Tender No. 

Estimate 
d 
Amount 

% of 
work 
executed 

Sl. 
No. 

Name of the work 
with Tender No. 

Tendere 
d 
Amount 

       

       

       

       

       

       

       

       

of appropriate value duly notarized) 
 

Signed by an authorized officer of the firm. 

Title of the officer 

Name of the Firm with Seal 

Date:   
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SECTION – B 

AFFIDAVIT – “Y” 

(To be furnished in Non – Judicial Stamp paper 

of appropriate value duly notarized) 
 

1) I, the under-signed do certify that all the statements made in the attached documentsare 

true and correct. In case of any information submitted proved to be false or 

concealed, the application may be rejected and no objection/claim will be raised by 

theunder-signed. 

 
2) The under-signed also hereby certifies that neither our firmM/S  

 nor any  of  constituent  partnerhad  been debarred 

to participate in tender by the ANYGOVT  Department during  the  last 5 (five) 

years prior to the date of thisN.I.T. 

 
3) The under-signed would authorize and request any Bank, person, Firm or 

Corporation to furnish pertinent information as deemed necessary and/or as 

requested by the Department to verify thisstatement. 

 
4) The under-signed understands that further qualifying informationmay  be requested 

and agrees to furnish any such information at the request of the Department. 

 
5) Certified that I have applied in the tender in the capacity of individual/ as a partner 

of a firm and I have not applied severally for the samejob. 

 
Signed by an authorized officer of the firm. 

Title of the officer 

Name of the Firm with Seal 

Date:   
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Section B 
 

SECTION – B FORM-I 

STRUCTURE AND ORGANISATION 

1) Name ofApplicant : 

2) OfficeAddress : 
 

Telephone No. and*eMailid : 
 

FaxNo. : 

3) Name and Address of 
Bankers 

 
4) Attach an organization chart 

showing the structure of the 
company with names ofKey 
: personnel and technical staff 
with Bio-data. 

Note: Application covers Proprietary Firm, Partnership, Limited Company or 
Corporation. 

Telephone No. and *eMail id must be fiied up. 
 

 
 

 
Section B 

Signature of applicant including 
title and capacity in which 
application is made. 

 

SECTION – B FORM –IV 
 

Experience Profile 
 

Name oftheFirm: List of 

projects completed that are similar in nature to the works having more than  40%  

(forty percent) of the project cost executed during the last 5 (five)years. 

 
 

Name of 
Employer 

Name, 
Locatio 

n 
&  

nature 
of work 

Name of 
Consulting 
Engineer 

responsibl 

su 
e for 

io
 

pervis 
n 

Contr 
act 

price 
in 

India 
n Rs. 

Percentag 
e of 

Participati 
on of 

company 

Origi 
nal 

Date 
of 

start 
of 

work 

Origin 
al 

Date 
of 

compl 
etion 

of 
work 

Actual 
Date 

of 
startin 
g the 
work 

Actual 
Date of 
comple 
tion of 
work 

Reasons 
for 

delay in 
complet 
ion (if 
any) 

:
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Note: 

1) Certificate from the Employers to beattached 

2) Non-disclosure of any information in the Schedule will result in disqualification 

of thefirm 

Signature of applicant including 
title and capacity in which 
application is made. 
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SECTION– B 

 FORM – V 
FORMAT OF THE BANK 
GARTANTEE FOR RELEASE OF 
SECURITY DEPOSIT 

 

To, 
 

M/s. ITI Limited 
22 CR Avenue 
Kolkata -700072 

 
WHAREAS (name and address of 

Contractor)(hereafter called “the Contractor”) has undertaken, in pursuance of 
ContractNo.    
Dated toexecute [name of Contract and brief description of Works] (hereinafter called“the 
Contract”). 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with a 
Bank Guarantee by a Scheduled commercial bank for the sum specified therein for release of security deposit for 
compliance with his obligation in accordance with the contract. 

ANDWHEREASwe ................................ (Indicate the name of the bank & branch) have agreed to givethe 
Contractor 

such a BankGuarantee: 
 

NOWTHEREFOREwe ........................... (Indicate the name of the bank & branch) hereby affirm that we arethe 
Guarantor  and  responsible  to  you  on  behalf  of  the  Contractor,  up  to   a   total   of   Rs.[amount  of   guarantee] 
 (in words). We undertake to pay you, upon your first written demand and without cavil or 
argument, a sum within thelimitsof [amount of guarantee] as aforesaid without your needing to prove or to 
show grounds or reasons for your demand for the sum specifiedtherein. 

We ..................... (Indicatethenameofthebank&branch)herebywaivethenecessityofyourdemandingthe 
said debt from 

the contractor before presenting us with the demand. 
We............................ (Indicate the name of the bank & branch ) further agree to pay to you any money so 
demanded not 

withstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding pending before any court or 
Tribunal relating thereto, our liability under this present absolute and unequivocal. 

The payment so made by us under this bond shall be a valid discharge of our liability for payment there 
under and the contractor(s) shall have noclaim against us for making suchpayment. 

We ................................. (Indicate the name of the bank & branch) further agree that no change or addition toor 
other 

modification of the terms of the Contract or of the Works to be performed there under or of any of the Contract 
documents which may be made between you and the Contractor shall in any way release us from any liability under 
this guarantee, and we hereby waive notice of any such change, addition or modification. 

We......................................... (Indicate the name of the bank & branch) lastly undertake not to revoke this 
guarantee except 

with the previous consent of you in writing. 
This Guarantee shall bevalid upto ------------ -- . It come into force with immediate effect and shall remainin 
force and valid for a 

period of the Defects Liability Period/Security Period plus claim period of Six months for the Bank Guarantee. 
Notwithstanding, anything mentioned above, our liability against this guarantee is restricted toRs. (Rs. ) 
and unless a claim in writing is lodged with uswithin the validity period,i.e.upto of this guarantee all our 
liabilities under this guarantee shall cease toexist. 

Signed and sealed this ........................ day of .............. 20 .............. at .................... 
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SIGNED, SEALED AND 
DELIVERED 

 
For and on behalf of the BANK 

                                                                                                                                   by: 

(Signature) 

                                                                                                                                    (Name)  

                                                                                                                                    (Designation) 

                                                                                                                                    (CodeNumber) 

(Address) 

 

 
NOTES: 

(i) The bank guarantee should contain the name, designation and code 
number of the officer(s) signingtheguarantee. 

 

The address, telephone number and other details of the Head Office of the Bank as well as of issuing Branch 
should be mentioned on the coveringletter of issuing Branch. 

 

SECTION – B FORM-VI 
Contractor’s Equipment 

Name of the Applicant: …………………………………………………………………………………………………………………….. 
Whereas it is entirely the responsibility of the Contractor to deploy sufficient plant and mechanical equipment to ensure compliance with his 
obligations under the Contract, the following list is an indicative list of the minimum essential basic holding of plant and mechanical equipment 
which the Contractor must own or arrange through lease hold registered agreement. The contractor must furnish the documents in support of 
ownership or lease hold registered agreement. 

Sl. 
No. 

 

TYPE OF EQUIPMENT 
 

No.of 
Machine 

Capacity Supporting 

 Tilting Drum mixer 230-280 litre capacity with Hopper,  
 

1   

 Computerized concrete Batch Mix Plant of minimum 
capacity of production @15 Cu-m/hour for any grade of 
concrete with automatic control  

2   

 Table vibrator, Needle vibrators 4   
 Steel Reinforcement Cutting and Bending Machine 3   
 Earth Excavator, Survey Equipment(Theodilite, Level 

instrument)  
1   

 Shuttering Material (800Sqmter), Concrete Pump with 
appropriate capacity  

2   

 Crusher, JCB, Compacter,  Concrete lifting machine 2   
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with capacity height  of  53ft-100ft 

 Welding Machine 1 Set   

 Steel shuttering material 300 
sq.m. 
minimum 

  

 Floor grinding machine 1   

 
 

Vibro-rammer, Potable cutter, Soil Excavator Cum 
Loader 

1   

 Laboratory equipment for concrete work 
[Balances, Ovens electrically operated, sieves, 
equipment for slam test, dial gauge, graduated 
measuring cylinder, enamel trays, cube mould 
(minimum 6/12 nos.), compression testing 
machine] 

1 Set   

 
 
Certified that I have applied in the tender in the capacity of individual / as a partner of a Firm and I have 
applied to the work under this 
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SECTION - C 

 
Special Terms and Conditions 

 
1) General: 

Unless otherwise stipulated all the works are to be done as per general conditions and 

general specifications as mentioned either in BOQ as per direction of E.I.C 

2) Terms & Conditions in extendedperiod: 
As per Clause 5 of W.B.F. No. 2911 (ii) if an extension of time for completion of the work is 

granted by the Engineer-in-Charge for cogent reasons for which the contractor have  no  

control, it will be taken for granted by theworking  contractor that  the  validity  of  the contract 

is extended automatically up to the extended period with all terms  and conditions, rates etc. 

remaining unaltered, i.e., the tender is revalidated up to the extendedperiod. 

3) Co—operativewithotheragencies,damagesandsafetyofroadusers: 
 

All works are to be carried out in close co-operation with the Department and other 

contractor(s) that may be working in  the  area  of  work.  The  work  should  also  be  carried 

out with due regard to the convenience of the road users and occupants  of  the  adjacent 

locality, if any. All arrangements and  programme  of  work  must   be adjusted accordingly.All 

precautions must be taken to guard  against  chances  of injury or accidents to  workers, road 

users, occupants of  the  adjacent  locality, etc. The contractor must see that all damages  to any 

property which, in the opinion of the  Engineer-in-Charge, are  due  to  the  negligence  of the 

contractor are promptly rectified by the contractor at his own cost and expenses and according 

to the direction and satisfaction of theEngineer-in-Charge. 

4) Transportationarrangement: 
 

The contractor shall arrange for all means of transport required for carriage and supply of 

materials and also the materials required for the construction work. The contractor must consider 

this aspect while quoting rate. 

5) Contractor’s SiteOffice: 
 

The contractor shall have an office adjacent to the work as may be approved by the Engineer- 

in-Charge where all directions and notice of any kind whatsoever, which the Engineer-in- 

Charge or his representative may desire to give to the contractor in connection with  the 

contract, may be left or sent by post to such office or delivered to the contractor’s authorised 

agent or representative. For such intimation  to  the contractor’s site office, it shall be deemed 

to be sufficient enough to be served upon the contractor. 
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6) Incidental and othercharges: 
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The cost of all materials,  hire  chargesto  tools  and  plants,  labour,  Corporation  / Municipal 

fees for water supply, royalty for  materials  (if any),  electricity and  other charges of 

Municipalities or statutory local bodies, ferrycharges, toll charges, 

 
loading and unloading charges, handling chargers, overhead charges and other charges like 

Sales Tax (Central and/or State), Income Tax, Octroi Duty / Terminal Tax, Turnover Tax, 

VAT, etc. will be deemed to have been covered by the  rates quoted by the  contractor. All  

other charges for the execution of the specified work, including supply of  materials  and 

related carriage, complete or finished in all respect upto the entire satisfaction of the Engineer-

in-Charge  of  thework.  No  extra   claim  in   this regard beyond the specified rate as per work 

schedule whatsoever in this respect will beentertained. 

 
 

7) Authorized Representative ofContractor: 
 

The contractor shall not assign the agreement or sublet any portion of the work. The contractor 

may however, appoint an authorized representative in respect of one or more of the following 

purpose only. 

1) General day to day management ofwork. 

2) To give requisition for departmental materials, Tools &Plants, etc. and to receive 

the same and sign hand receiptsthereof. 

3) To attend measurements when taken by the Departmental Officers  and sign 

the records of such measurements which will be taken of acceptance by the 

contractor. 

The selection of the authorized representative shall be subject to the prior approval of the 

Engineer-in-Charge concerned and the contractor shall in writing seek such approval of the 

Engineer-in-Charge giving therein the name of work, Tender No., the Name, Address and the 

specimen signature of the representative whom he wants to appoint and the specific purposes  

as specified here-in-above, for which the representative will be authorized. Even after first 

approval, the Engineer-in-Charge may issue  at  any  subsequent  date,  revised  directions 

about such authorized representative and the contractor shall be bound to abide by such 

directions. The Engineer-in-Charge shall not be bound to assign any reason for his revised 

directions. 

Any notice, correspondences, etc. issued to the authorized representative or left at his address, will 

be deemed to have been issued to the contractor. 
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8) Power ofAttorney: 
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The Provision of the power of attorney, if any, must be subject to the approval of the Department. 

Otherwise the Department shall not be bound to take cognizance of such power ofattorney. 

9) Extension oftime: 
 

For cogent reasons over which the contractor will have no control and which will retard the 

progress, extension of time for the period lost will be  granted on receipt of application from  

the contractor before the expiry date of contract. No claim whatsoever for idle labour, 

additional establishment, enhanced cost of materials and labour and hire charges of tools 

&plants, etc. would be  entertainedunder  any circumstances. The contractor should consider 

the above factor while quoting his rate. Applications for such extension of time should be 

submitted by the contractor in the manner indicated in Clause-5 of the printed form of W.B.F. 

No.2911(ii). 

10) Contractor’sGodown: 
 

The contractor must provide suitable godowns for cement and other materials at the site of work. 

The cement godown is to be sufficient in capacity and it must be water tight with either 

anelevated floor with proper ventilation arrangement underneath the floor or if solid raised 

floor is made, cement is to be stored on bamboo or timber dunnage to the satisfaction of the 

Engineer-in-Charge. No separate payment will be made for these godowns or for the store  

yard. Cement, which is found at the time of use to have been damaged, shall be rejected and 

must immediately be removed from the site by the contractor as per direction of the Engineer- 

in-Charge. 

11) Arrangement ofLand: 
 
 

The contractor will arrange land for installation of his Plants and Machineries, his godown, 

storeyard, labour camp etc. at his own cost for the execution of the  work. Departmental land,  

if available and if applied for, may be spared for the purpose on usual charges as fixed by the 

CompetentAuthority. 

12) Use of GovernmentLand: 
 

Before using any space in Government land for any purpose whatsoever, approval of the 

Engineer-in-Charge will be required. Departmental land, if available and if applied for,  may  

be spared for the purpose on usual charges as fixed by the Competent Authority. The  contractor 

shall make his own arrangements for storage of  tools,  plant,  equipments,  materials, etc. of 

adequate capacity and shall clear and remove on completion of work, the  shed, huts, etc. which 

he might have erected in Government land. If after such use, the contractor failed to clear the 
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land, Department will arrange to remove those installation and adequate recovery will be made 

from the duesof the contractor. 

 
 

13) Site OrderBook: 
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The contractor shall within seven days of receipt of the order to take up work, supply at his own 

cost one Site Order Book to Sub-Divisional Officer / Assistant Engineer Concerned, who is 

authorized to receive and keep in custody the Site Order Book on behalf of the Engineer-in- 

Charge. The Site Order Book shall be kept at the site of Site under the custody of Sub- 

Divisional Officer / Assistant Engineer or his  authorized  representative.  The  Site  Order 

Book shall have machine numbered pages in triplicates. Directions or instruction from 

Departmental officers to be issued to the Contractor will be entered (in triplicate) in the Site 

Order Book (except when such directions or instructions are given by separate letters). The 

contractor or his authorized representative shall regularly note the entries made in the Site 

Order Book and also record thereon the action taken or being taken by him complying with the 

said directions or instruction on any relevant point relating to the Site.The 

contractor or his authorized representative may take away the triplicate page of the Site Order 

Book for his own record andguidance. 

Cases of supplementary items or any claims may  not  be  entertained  unless  supportedby entries 

in the Site Order Book or any written order from theTender Accepting Authority. 

The first page of the Site Order Book shall contain the following particulars: 

1) Name of theSite. 

2) Reference to contractnumber. 

3) Contractual rate inpercentage. 

4) Date of opening of the Site OrderBook. 

5) Name and address of theContractor. 

6) Signature of theContractor. 

7) Name &address of the Authorized representative (ifany). 

8) Specific purpose(s) for which the contractor’s representative is authorized 

to act on behalf of theContractor. 

9) Signatureoftheauthorizedrepresentative dulyattestedbytheContractor. 

10) SignatureoftheSub-DivisionalOfficer/AssistantEngineerconcerned. 

11) Date of actual completion ofSite. 

12) Date of recording finalmeasurement. 

Entries in (xi) & (xii) above shall be filled in on completion of the work and before the Site Order 

Book is recorded in the Office of The Sub-Divisional Officer / Assistant Engineer. 
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14) Clearing ofMaterials: 
 

Before starting any work, work site, where necessary, must be properly dressed after cutting 

clearing all varieties of jungles, shrubs, bamboo clusters or any undesirable  vegetation  from 

the alignment or site of works. On completionof works all 

 
temporary structure or obstruction including pipes in underground work, if any, must also be 

removed. All scars of construction shall be obliterated and the whole site shall be left  in a  

clear and neat manner to the satisfaction of the Engineer-in- Charge. No separate paymentshall 

be  made for all these  works,  the  cost  thereof being deemed to have been included in  the 

rates of various items of works quoted by the contractor in the schedule of probable 

itemsofworks. 

15) SundryMaterials: 
 

The contractor must erect temporary pillars, master pillars, etc. as may be required in suitable 

places as directed by the Engineer-in-Charge at his own cost before starting and during the 

work by which the departmental staff will check levels, layout of different works and fix up 

alignment and the contractor shall have to maintain and protect the same till  completion  of  

the work. All machineries and equipments like Level Machine, Staff, Theodeoalite etc. and 

other sundry material like, pegs, strings, nails, flakes,  instruments,  etc.  and  also  skilled 

labour required for setting out the levels, laying out different structures, etc. shall also be 

supplied by the contractor as per direction of Engineer-in-Charge at his owncost. 

16) Supplementary/AdditionalitemsofWorks: 
 

Notwithstanding the provisions made in the related printed tender form, any item of work which 

can legitimately be considered as not stipulated in the specific price schedule of  probable  

items of work but has become necessary as a reasonable contingent item during actual 

execution of work will have to be done by the Contractor, if so directed by the Engineer-in- 

Charge and the rates will be fixed in the manneras stated below:- 

1) RateofSupplementaryitemsshallbeatperwithcorrespondingcurrentPWDScheduleofrates 

/ analyzed in the 1st instant extended possible from the rates of the allied items of work appearing 

in the tender schedule. 

 
2) Rate of supplementary items shall be analyzed to the maximum extent possible from rates of the 

allied items of work appearing in theP.W.D.  and P.W.  (Roads) Department schedule  of  rates 

of probable items of work as will be in force at the time ofN.I.T. 
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3) If the rates of the supplementary items cannot be computed even after application of clauses 

stated above, the same shall be determined by analysis from market rates of  material, labour 

and carriage cost prevailing at the time of execution of such items of work.  Profit  and 

overhead charges (both together) @ 10% (ten percent) will be allowed only. The contractual 

percentage will not beapplicable. 
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4) Black market rates shall never beallowed. 

5) Contractual percentage shall only be applicable  with regard to the  portions  of  

the analysis based on clauses C. 15 (i) and C. 15 (ii) stated aboveonly. 

6) It may be noted that the cases of supplementary items of claim shall not be 

entertained unless supported by  entries  in  the  Work  Order  Book  or  any 

written order from the tender acceptingauthority. 

17) Covered upworks: 
 

When one item of work is to be covered up by another item of work the latter item shall not be 

done before the former item has been measured up and has been inspected by the Engineer- in-

Charge or the Sub-Divisional Officer / Assistant Engineer,as  the  authorized representatives of 

the Engineer-in-Charge and order given by him for proceeding  with the latter item  of work.  If 

this is not  possible for practical  reasons, the  Sub-Assistant Engineer,if so authorized by the 

Sub-Divisional Officer /  Assistant  Engineer,  may do this  inspectionin respect of minor works 

and issue order regarding the latteritem. 

 
 

18) Approval ofSample: 
 

Samples of all materials those to be supplied by the contractor and to be used in the work shall 

have to be approved by the Engineer-in-Charge and checking the quality of such  materials 

shall have to be done by the concerned Department or as directed by Engineer-in-Charge prior 

to utilization in thework. 

19) Water andEnergy: 
 

The contractor shall have to arrange at his own cost the energy required for operation of 

equipments and machineries, pumping set, illuminating work site, office, etc. that may be 

necessary in different stages of execution of work. No facility of any sortwill  be  provided  for 

utilization of the  departmental  sources of energy existing at site  of work.  Arrangement  for 

obtaining water for the work should also be made by the contractor at his  own cost.  All cost 

for getting energy and / or for any purpose whatsoever will have to be borne by the contractor 

for which no claim will beentertained. 

20) Amenities forcontractors: 
 

All materials, tools and plants and all labour (skilled  and unskilled) including  their housing, 

watersupply, sanitation, light, procurement of food for staff &crews,  medical aids, etc. are to 

be arranged by the contractor at his own cost. The cost of  transport  of  labour,materials and all 
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other incidental items as required for work shall also have to be borne by  the  Contractor 

without any extra claim fromdepartment. 

 

 
21) Drawings: 
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All works shall be carried out in conformity with the drawings supplied by the Department. The 

Contractor shall have to carry out all the works according to the 

 
departmental General Arrangement Drawing and Detail  Working  Drawings  to  be supplied by 

the Department from time totime. 

22) ServiceableMaterials: 
 

The responsibility for stacking the serviceable materials (as per decision of the Engineer-in- 

Charge) obtained duringdismantling of existing structures/roads and handing over the  same to 

the Engineer-in-Charge of work of this  Department lies  with the  contractor and nothing will 

be paid on this account. In case of any loss or damage of serviceable materials prior to handing 

over the same to this Department, full value will be recover from the Contractor’s bill at rates as 

will be assessed by theEngineer-in-Charge. 

23) UnserviceableMaterials: 
 

The Contractor shall remove all unserviceable materials, obtained during execution at place as 

directed. The contractor shall dressed up and clear the work site after completion of work as 

per direction of the Engineer-in-Charge. No extra payment will be made on thisaccount. 

24) Contractor’s risk for loss ordamage: 
 

All risk on account of railway or road carriage or carriage by boat including loss or damage of 

vehicles, boats, barges, materials or labour, if any, will have to be borne by the contractor without 

any extra claim towards department. 

25) Idle labour & additionalcost: 
 

Whatever may be the reason for claim on idle labour, enhancement of labour rate, additional 

establishment cost, cost of Toll and hire and labour charges of tools and plants,  railway  

freight, etc. would not be entertained under anycircumstances. 

 

 
26) Charges and fees payable bycontractor: 

1) The contractor shall received all notices  and pay all  fees  required  to  be  given  

or payable to by any statute or any regulation or by-law of any local or other 

statutory authority which may be applicable to the works and shall keep the 

Department free against all penalties and liabilities of every kind for breach of 

such statute regulation orlaw. 

2) The Contractor shall indemnify the department from and against all claims, 
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demands, suit and proceedings  for  or  on  accountof  infringement  of  any patent 

rights, design, trade mark  of name  or otherprotected right in respect of  any 

constructional plant,  machine, work, materials, thing or process  used for  or in 

connection with works or temporary works or any ofthem. 
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27) Issue of Departmental Tools andPlants: 
 

All Tools and Plants required for the work will have to be supplied by the Contractor at his own 

cost; all cost of fuel and stores for proper running of the Tools and Plants  must  be  borne by 

the Contractor. The Contractor shall be bound to bring the machinery beyond the list of 

machineries mention in Form-IV, Section B of this NIT  but  within the  Standard  of  “Plant 

and Machineries to be used in Building works” (Annexure-III) vide memorandum No. 44- 

W/O/1M-24 dated 13/02/2015 &memorandum no.293/W©/1M-24/15 dated 15.06.2015 as  per 

requirement atsite. 

28) Realization of Departmentalclaims: 
 

Any sum of money due and payable to the contractor (including security deposit returnable to  

him) under this contract may be appropriated by the Government and set  off  againstany claim 

of Government for the payment of sum of money arising out  of this contract or 

underanyothercontractmadebythecontractorwiththeGovernment. 

29) Compliance of differentActs: 
 

The contractor shall comply with the provisions of the Apprentices Act, 1961, Minimum Wages 

Act, 1848. Contract Labour (Regulation and Abolition) Act 1970 and the rules and orders 

issued hereunder from time to time. If he fails to do so, Engineer-in-Charge of the  work may  

at his discretion, take necessary measureover the contract. 

The Contractor shall also make himself liable for any pecuniary liabilities arising out on account 

of any violation of the provision of the said Act(s). The Contractor must obtain necessary 

certificate and license from the concerned Registering Office under the Contract Labour 

(Regulation &Abolition) Act,1970. 

The contractor shall be  boundto  furnish  the   Engineer-in-Charge  all  the   returns, particulars or 

date as are called for from time to time in connection with implementationof  the  provisions of 

the above Acts and Rules and timely submission of the same, failing which the contractor will 

be liable for breach of contract and the Engineer-in-Charge may at  his discretion take 

necessary measures over thecontract. 

30) Safety, Security and Protection of theEnvironment: 
 

The Contractor shall, throughout the execution and completion of the Works and the remedying of 

any defects therein: 

i. have full regard for the safety of all persons and the  Works (so far as  the  same  

are not completed or occupied by thedepartment), 
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ii. provide and maintain at his own cost all lights, guards, fencing,  warning  signs 

and watching, when and where necessary or required by the Engineer-in-Charge 

for the protection of the Works or for the safety and convenience of the public or 

others, 
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iii. take all reasonable steps to protect the environment on and off the Site  and to 

avoid damage or nuisance to persons or to property of the public or others  

resulting from pollution, noise or other causes arising as a consequence of his 

methods ofoperation, 

iv. ensure that all lights  provided  by  the  Contractor  shall  be  screened  so  as  not 

to interfere with any signal light of the railways or with any traffic or signal lights 

of any local or otherauthority. 

31`)Commencement of work: 
 

The work must be taken up  within  the date as stipulatedin the  work  order  and completed in   all 

respects within the period specified in Notice InvitingTender. 

32)) Programme ofwork: 
 

Before actual commencement of work the contractor shall submit a  programme  of construction 

of work with methodology clearly showing the required materials, men and equipment. The 

contractor will submit a programme of  construction in the  pattern of Bar Chart or Critical  

Path Method and a time table divided into four equal periods  of  progress  of  work  to 

complete the work within the specific period for approval of the Engineer-in-Charge who 

reserves the right to make addition, alterations and substitutions to such programme in 

consultation with the contractor and such approved programme shall be adhered to by the 

contractor  unless  the same is subsequently found impracticable in part  or full in the  opinion 

of the Engineer-in-Charge and is modified by him. The contractor must pray in writing, 

showing sufficient reasons therein for  modificationof  programme.  The  conditions  laid down 

in clause 2 of the printed tender form regarding the division of total period and progress to work 

and the time table there for as provided in the said clause shall be  deemed to have  been 

sufficiently complied with the actual progress of work and does not fall short of the progress 

laid down in the approved time table for one fourth, half and three fourth of time allowed for 

thework. 

 
33) Settingoutofthework: 

 
The contractor shall be responsible for the true and perfect setting out of the work and for the 

correctness of the position, levels, dimensions and alignments of all parts of work. If any 

rectification or adjustmentbecomes  necessary  the  contractor   shall have  to do the same at his 

own cost according to the direction of the Engineer-in-Charge.  During  progress  of works, if 

any, error appears or arises in respect of position, level, dimensions or alignment of any part of 
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the work contractor shall at his own cost  rectify  such  defects  to the  satisfaction of the 

Engineer-in-Charge. Any setting out that may be done  or checked by either of themshall not in 

any way relieve the contractor of his responsibility for correctnessand  rectificationthereof. 
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34) Precautions duringworks: 
 

The  contractor  shall carefully execute  the  work without disturbing or   damaging underground 

or overhead service utilities viz. Electricity, Telephones, Gas,Water pipes,  Sewers etc.  In  case 

disturbances of service utilities is found unavoidable the matter should immediately be brought 

to the notice of the Engineer-in-Charge and necessary precautionary measures as would be 

directed by the Engineer-in-Charge shall be carried out at the cost and expenses of  the 

contractor. If the service utilities are damaged or disturbed in any way by the contractor during 

execution of the work, the cost of rectification or restoration of damages as would be fixed by 

the Engineer- in-Charge concerned will be recovered from thecontractor. 

35) Testing of qualities of materials &workmanship: 
 

All materials and workmanship shall be in accordance with the specifications laid down in the 

contract and also as per M.O.R.T. & H’s specification for Road and Bridge Works (Latest 

Revision) and relevant IS codes and the Engineer-in-Charge reserves the right  to  test,  

examine and measure the materials/workmanship direct at the place of manufacture,fabrication 

or at the site of works or any suitable place.The 

contractor shall provide such assistance, instrument, machine, labour and materials as the 

Engineer-in-Charge may require for examining, measuring  and  testing  the  works  and 

quality, weight or quantity of materials used and shall supply samples for testing as may be 

selected and required by the Engineer-in-Charge without any extra cost. Besides this, he will 

carry out tests from outside Laboratory as  per instruction of Engineer-in-Charge. The cost of 

all such tests shall be borne by theagency and that must be considered during quoting rate. 

36) Timely completion ofwork: 
 

All the supply and the work must have to  be  completedin  all  respects  within  the  time specified 

in Notice Inviting Tender from the date of commencement as mentioned in work order. Time 

for completion as specified  in  the  tender  shall  be deemed to be the essence of thecontract. 

37) Procurement ofmaterials: 
 

All materials including cement and steel required to complete  the  execution  of the work  shall  

besuppliedbythecontractorafterprocurementfromauthorisedandapprovedsource. 

38) Rejection ofmaterials: 

Materials brought to the site must be approved by the Engineer-in-Charge. Rejected materials  

must be removed by the Contractor from the  site  within  24  hours  of  the issue  of order to 

that effect. In case of non-compliance of such order, the Engineer- in-Charge shall have the 

authority to cause such removal at the cost and expense of the contractor and the contractor 
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shall not be entitled to any claim for any loss or damage on thataccount. 

 
39) Impliedelementsofworkinitems: 

Except such items as are included in the Specific Priced Schedule of probable itemsand 
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approximate quantities, no separate charges shall be paid for  traffic  control  measures,  

shoring, shuttering, dewatering, curing etc. and the rates  of respective  items of  works are  to 

be deemed as inclusive of thesame. 

40) Damagedcement: 
 

Any cement lying at contractor’s custody which is found at the time of use  to  have  been 

damaged shall be rejected and must immediately be removed from  the site  by the  contractor 

or disposed of as directed by Engineer-in-Charge at the  costsand  expenses  of  the  contractor. 

41) Issue of DepartmentalMaterials: 

Departmental materials will not be issued under any circumstances. 

42) ForeClosure: 

In case of fore closure or abandonment of the works by the Department the contractor will be 

eligible to be paid for the finished work and reimbursement of expenses actually incurred thereof 

by him but not for any losses. 

43) TenderRate: 

The contractor should note that the tender is strictly based on the rates  quoted by the  Contractor 

on the priced schedule of probable item of work. The quantities for various other items of  

works as shown in the priced schedule of probable items of works are  based on the drawingand 

design prepared by the Department. If variations become necessary due to design consideration 

and asper  actual  site conditions, those have to be done  by  the contractor at  the time of 

execution at the rate prescribed in the tender clause. No conditional rate will be allowed in 

anycase. 

44) Delay due to modification of drawing anddesign: 
 

The contractor shall not be entitled for any compensation to any loss due to delays arising out of 

modification of the drawing, addition &alterations ofspecifications. 

45) AdditionalConditions: 
 

A few additional conditions under special terms and conditions: 

1) Rate quoted shall be inclusive of  clearing  site  as  per  direction  of 

theEngineer-in-Charge. 
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46) Display board (Informatory) of size 150 cm X 90 cm is to beprovided at 

the work-site with aluminum plate hoisted on steel tubular pipe / angle post 

to a height of 1.5 Metre at the cost of the contractor including fitting, 

fixing, painting, lettering, etc. complete as per direction of Engineer-in- 

Charge. 

 
47) The Contractor is to display caution board at his own cost as per 

direction ofEngineer-in-Charge. 

 
48) Deepexcavationoftrenchesandleftoutfordaysshallbeavoided. 

 

49) Labour welfare CESS will be deducted @ 1% (one percent) ofgross 

bill value as perrule. 

 
50) The whole work will have to be executed as per departmental 

drawings available in this connection at the tenderrate. 

 

51)  
 

52)  
 
 

53) Royalty 
: 

Income Tax will be deducted from each bill of the contractoras per 

applicable rate and rules in force. 

In accordance with the West Bengal Taxation Laws 

Ordinance, 1993 amending the West Bengal Finance (Sales Tax)Act, 

1994 necessary S.T / VAT will be deducted as per ratein 

force from the bill in addition to other deduction as per extent rules. 
 
 

The Contractor will have to submit the receipt of payment of royalty to the Government for use of 

sand, stone materials, laterite, Moorum, gravel, etc. to the Engineer-in-Charge before preparation 

of bill for payment, when they collect the materials directly from the source. If they collect the 

materials from the authorized quarry holder or commercial establishment who directly or indirectly 

pay the royalty to the Government, necessary certificate or cash memo for sale in that respect from 

them shall have to be produced to the Engineer-in-Charge failing which necessary deduction from 

the dues of the contractor may be made as fixed by the Engineer-in-Charge 

54) Night Work: 

The contractor shall not ordinarily be allowed to execute the work at night. The contractor may 

however, have to execute the work at night, if instructed by the Engineer-in-Charge. For true 

technical or emergent reasons, the work may require to be executed during the night also 

according to the instruction of the Engineer-in- Charge. 
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In that case the contractor shall have to arrange for separate set of labour with sufficient and 

satisfactory lighting arrangement for the night work. No extra payment  whatsoever in  this  

respect will be made tocontractor. 

 
2. Running accounts bills to the agency for the work shall be made by theNodal 

Engineer-in-Charge of the work.. 

3. Final  bill  for  the   whole   work   shall be finalized by the Engineer I nc 

h a r g e of the work.and paid by the Chairman,BerhamporeMunicipality.. 

 

4. The materials shall be procured only from the manufacturers and their authorized 

dealers and documentary proof for such procurement and supply shall be produced by the 

contractor. 

5. The Department reserves the right to send such material to the 

manufacturers/authorized test laboratory to verify the genuineness and quality ofproduct. 

. 

6. The conduit shall be laid in the RCC slab in general well before their concreting and 

in walls well before their plastering and in polythene pipes as per instruction of Engineer-in- 

Charge for electricalwork. 

 
7. A certificate has to be given by agency in the MB after measurement which is – 

measurement has been done in presence of me andsatisfied. 
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Specification of Works 
 

1) General: 

The information given hereafter  is  withoutany  prejudice.  The  intending  bidders  should satisfy 

themselves regarding the latest conditions of  the  site  and  its  surroundings  by personal check 

andinvestigation. 

2) Name ofWork: 

As mentioned in N.I.T. 

3) Scope ofWork: 

                As mentioned in N.I.T. 

. 

1) Location of Worksite: 

As mentioned in N.I.T. 

2) Workingcondition: 

During execution of work, contractor will remain responsible for providing unhindered  passage  

to traffic on road adjacent to site,providing lighting and 

 
guarding arrangement during night for safety and no extra cost will be paid on this account. 

 
It is to be noted that there will not be any electrical facility at work site. Bidder should make his own arrangement for water, 

necessary power of lighting, welding, running of pumps etc. and the cost for such arrangement shall be deemed to have 
been included in the rates quoted by the bidder. 

Work shall have to be executed in accordance with the rules and regulations in vogue of Government 

of West Bengal and local authorities. 

3) Specifications: 

Details of Specifications to be followed in the Proposed Construction are given here- in-after, in the 

as per the NIT 

4) Codes ofPractice: 

Latest editions of the Indian Standard Specifications and codes of practice – some of which are 

mentioned below and as per departmental schedule of rates as mentioned in Sl. No. C. 1. of 

special terms & conditions of contract of bid documents ( Section – 

C) are to be followed during execution of theworks. 

i. IS456 : Code of Practice for plain and reinforcedconcrete. 

ii. IS800 : Code of practice for general construction insteel. 
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iii. IS2751 : Code of Practice for Welding of Mild Steel Plain and 
Deformed 

Bars for Reinforced Concrete Construction. 
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iv. IS 383 
sources 

: Specification for coarse and fine aggregates for natural 

  for concrete. 

v. IS 432 : Mild steel and medium tensile steel (Part-I) bars and hard 

  drawn steel wire for concrete reinforcement. 

 
vi. IS 4990 

works. 
: Indian Standard Specification for concrete shuttering 

vii. IS 2911 : Code of practice for design and construction of pile. 

viii 
. 

IS 1904 
in 

: Code of practice for design and construction of foundations 

  soils. 

ix. IS 2750 : Specification for Steel Scaffoldings. 

x. IS 1161 : Specification for steel tubes for structural purposes. 

xi. IS 3764 : Safety Code for excavation work. 
 

5) Salient Features ofProject: 

i. As per B.O.Q.ofwork. 

6) DetailedSpecification: 

1) Materialsforcivilwork/structures: 

All materials to be used for structure must be procured, stored and tested 

before use conforming to respective Clauses of prevailing codes of 

practice. 

1) Cement: 
 

Required to complete execution of the work shall be supplied by the contractor after procurement 

from authorised and approved source. 

2) Coarseaggregate: 

Coarse aggregate shall conform to the specifications laid down in IS 

383. 

 

3) Fineaggregate: 
 

Fine aggregate shall conform to the specifications laid down in IS 383. 

Samples of coarse and fine aggregates proposed to be used by 
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the 

Contractor must be deposited with the Engineer-in-Charge for his 

approval. The Samples shall be fair indications of  the  general 

quality and shall be delivered in 3 (three) nos. 450 GMsbottles. 
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On approval of samples one set will be retained by the  Engineer,  one  

set shall be sent to his representative at site of works and the third set 

shall be returned to the contractor for  keeping  in  his  site  office. 

Any consignment which in the opinion of the Engineer-in-Charge 

does not conform with the approved samples should be, if so 

directed, immediately removed by the Contractor at his owncost. 

4) Water: 
 
 

Water shall be potable, free from any harmful chemicals or suspended 

materials. 

5) SteelReinforcement: 

Required to complete execution of the work shall be supplied by the 

contractor after procurement from authorised and approved source. 

6) Structural Steelwork: 

Structural steel shall conform to IS 226. 

7) Concrete: 

Concrete must be produced and laid conforming to relevant clauses of IS 

456. When concrete is specified by strength, it is termed as “Design Mix 

Concrete”  or  “GradeofConcrete”. Such concrete is that in which 

the 

 
design of mix. i.e. determination of the proportions of cement, aggregates 

and water is arrived at to have  a  Target Mean strength  for each grade 

ofconcrete. 

MixDesign: 
 
 

The Mix design shall be done by the contractor as per IS 10262 

(Recommended guide lines for mix design) and I.S. SP-23 (S&T) - 

1982 (Hand Book on concrete Mix) and I.S. 383-1970. 

However, for guidance it is to be noted that the mix and water cement 

ratio shall be arrived at  after preliminary  tests which shall be  done 

as per relevant clause of IS456. 

The Engineer-in-Charge will approve the final design and job mix in 

accordance with stipulations of IS 456. The Contractor shall stick to 

the job mix formula approvedby  the  Engineer-in-Charge.  However, 

the same may be modified only with specific written permission of 
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theEngineer-in- Charge. 

1) Admixture: 

To improve the workability of concrete and cement grout, admixtures 
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conforming to I.S. 6925 and I.S. 9103 may be used on  specific 

written permission of the Engineer In  Charge.  Admixtures  generating 

Hydrogen, Nitrogen etc. shall not be used. The cost of admixtures 

and labour for mixing the same shall be deemed to have been 

included in the rates quoted for respectiveworks. 

2) ConstructionJoint: 

Concreting shall be carried out continuously upto construction joints, 

the position and arrangements of which shall be predetermined  by 

the 

 

Engineer-in-Charge or his representative. Any intermediate rest/pause 

shall also be subject to his approval. All construction joints  shall 

have to be provided as per relevant clause of IS 456 –2000. 

3) Curing ofConcrete: 

Concrete shall be cured properly and protected from any harmful effects. Stipulations of relevant 

Clauses of IS 456 shall be strictly adhered to. 

4) TestingofConcreteforR.C.C./P.C.C.Works: 

The contractor shall provide all labour, materials and appliances including cube testing machine 

required to make test specimens for designing concrete mix and testing  the  quality  of 

concrete going into thejob. 

Test cube shall be prepared as per IS-1199. 150 mm cubes shall be  made, cured &tested at 7  days 

and  at  28  days  for compressive strength  conforming  to  IS-516. Strength of concreteat 7 

days age can be converted to 28 days as per IS:SP-24. 

The contractor shall make all arrangements and do everything necessary for proper making and 

curing the test specimen under the direction, supervision and control of the Engineer-in- 

Charge or his representatives at theircost. 

The Engineer-in-Charge or his representative may at any time direct the contractor to make 

specimen from the concrete actually going into the job. The contractor shall forthwith comply 

with that direction. 

5) Acceptance Criteria ofConcrete: 

Acceptance criteria shall conform to relevant clauses of IS 456. 
 

Where the cube strength falls below the allowable strength specified and the Engineer-in-Charge on 

the basis of test results is satisfied that the concrete deficient 
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in strength is acceptable, the Engineer-in-Charge shall have full power in his absolute discretion  

to reduce the rate as a penalmeasure. 
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6) Reduced Rate for under-specifiedConcrete: 

The contractor shall remain fully liable for producing concrete of specified strength. In case the 

concrete is found to be acceptable as under-specified work due to deficiency in strength of 

concrete and is accepted by the Engineer-in-Charge reduction in ratemay  be  applied as under. 

 
If the  deficiency in strength of concrete is beyond tolerable limit the  Engineer-in- Charge may   

at his discretion direct the portion of concrete certified by him so deficient in strength to be 

replaced by concrete of specified strength at the Contractor’scost. 

The Engineer-in-Charge may also at his discretion allow deficient concrete to remain but the 

deduction on account of such deficiency in strength shall be made above. 

7) Additional Tests ofConcrete: 

For any substandard concreting due to bad workmanship, honeycombing, bulging etc. and also 

due to concreting found deficient in  strength,  the  Engineer-in-Chargemay  conduct additional 

tests, if required, in the opinion of the Engineer-in-Charge for testing the flexural strength,  

durability and otherrequired  parameters  of  the concrete on cored samples or on  the newly 

constructed structure. The following are the examples  (not  exhaustive)of  tests. Any number of 

the tests may be carried out as decided by the Engineer-in-Charge. The contractor shall arrange 

for the test and bear the cost of the same, as per direction of the Engineer-in-Charge. If the 

newly constructed concrete structure fails to attain the desired strength, durabilityand 

 
other properties of the concrete by any one of the tests decided by the Engineer-in-Charge shall 

have discretion to get the defective portion replaced or rectified at the contractor’s  cost.  In  

such cases the decision of the Engineer-in- Charge will be final andbinding. 

1) Non-destructive TestMethods: 

1) Surface hardnessTests: 

They include the William’s Testing Pistol, Frank Spring Hammer, 

Einbeck Pendulum hammer. 

2) Rebound Test: 

Schmidt rebound Hammer. 

3) PenetrationTechniques: 

These include the smitz Hammer, Split Pin and Windsor probe. 

4) Dynamic or Vibration 
Tests: 

 
These include resonant frequency and mechanical sonic and ultrasonic 
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pulse velocity methods. They include the Sonometer, the PUNDIT 

equipment and unltrasonic pulse velocity measuring equipments. 
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5) MagneticMethods: 

They include the Pachometer and Covermeter. 

6) Chemical tests  toobtaincement content, Aggregate / ratio 

andgrading: 

 
The above tests shall be carried out by any approved laboratory or firm. 

7) Mode of Measurement for Payment of Concrete: 
 

Payment shall be made on volume of concrete as per recorded measurement. Cost of cement,stone 

chips, sand and any admixture, cost of transportation of concrete, and its placementusing 

pumps etc. and any other allied items of work, excluding reinforcement, pre-stressing steel and 

other accessories shall be deemedto have been included in the rate. 

 
8) Shuttering: 

Form work must conform to Clause Nos.1501 to 1513 under Section 1500 of specification for  

road and bridge works –  4th  revision  published by I.R.C. Shuttering shall be  of approved  

type with hard wood timber planks true to line with smooth surface and not  less  than  37.5  

mm thick with 4 mm  thick  plywood  lining  over the planks.The plywood shall conform  to IS 

4990 – 1993. However, as an alternative, sufficiently rigid  steel  shuttering  may be  used,  if 

so desired or approved by theEngineer-in-Charge. 

All shuttering and framing must be adequately stayed and braced to the satisfaction of the 

Engineer-in-Charge for properly supporting the concrete during the period of hardening. It  

shall be so constructed that it may be removed without shock of vibration to theconcrete. 

Drawings showing shuttering details together with supporting  designcalculation  in  detail should 

be submitted by the contractor to the Engineer-in-Charge forhis  approval  before taking up 

thework. 

Before concrete is placed, the shuttering must be coated with an approved preparation for 

preventing the adhesion of the concrete to the shuttering and it is to be of  sucha  nature  and so 

applied that the surface  of the  finished concrete is  not stained.Cares  should  also  be  taken 

that such approved preparation shall bekept  out of contact with the  reinforcements.  The 

interior of all moulds and boxes must be thoroughly washed with a hose  pipe  or  otherwise so 

as to be properly cleaned and free from all extraneous matter previous to the deposition 

ofconcrete. 
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1) Mode of Measurement for Payment: As per decision by the 
Engineer in Charge of ExecutiveEngineer, Behrampur 

 
2) Finishing of ConcreteSurface: 

As soon as the shuttering has been removed, the visible surface of the concrete shall be 

rubbed down to perfectly smooth finish, free from all irregularities. The finish must be 

produced by using any of the methods specified in the specifications and codes of 

practice. No separate payment will be made forfinishingsurfaces. 

3) Steel reinforcement forstructure: 

This work shall consist of furnishing and placing reinforcement of the shape and dimensions 

shown on the drawings and as specified by the Engineer in Charge. 

Generally TMT bars / Tor Steel bars / HYSD of grade Fe 500D shall be used for the 

structure. 

The Contractor’s rate shall include the cost of reinforcements and cost of carriage for steel 

materials to work site, labour for cutting the bars to correct length,  bending cold  to 

shape, placing and fixing in the position  as  shown  in  drawing with  black  annealed 

wire of approved gauge securely tied at every inter-section or as directed. The contractor 

shall without extra charge provide all other support and fixing required and shall take 

precautions that all such temporary fixingsare removed before the concrete is put in the 

mould. The contractor’s rate shall also includeany 

 
initial straightening of the bars if necessary and removing loose rust or scales, if any, and 

other incidental works in this connection. It should also include  the costof supply of  

black annealed wire of approved gauge required for tying reinforcement. Cost of spot or 

running welding as and when provided as per direction of the Engineer-in-Charge for lap 

splice shall be included in therate. 

1) Mode of Measurement forPayment: 

Payment shall be made on weight of reinforcement steelincluding 

quantity for laps and splices. 

2) Earth Work inexcavation: 

1) Specification laid down in schedule of rates shall befollowed. 

2) Mode ofPayment: 

As per decision byM/s. ITI Limited, Kolkata. 
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3) Welding: 

Welding shall conform to the specifications laid down in relevant IS codes ofpractice. 
 

N.B. Specifications of any item of works not covered here in above shall be guided by 
the 

Schedule of Rates inforce at the time of N.I.T. and latest edition of relevant Indian Standard 

Specifications and Codes of Practice.In case of inadvertent typographical mistake found 

in specific price schedule of rates / NIT / Terms & Condition, the  same  will  be  treated 

to be so corrected asto conform to the relevant PWD (WB) schedule of rates ofbuilding 

/ S&P and or Technical sanction or 2911_ii as the case may be. 
 
 
 

Sd/- 
 

AGM – MSP (EZ) 
 

ITI Limited, Kol 
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DECLARATION BY THE TENDERER 
 

I/We have inspected the site of work and have made myself/ourselves fully acquainted with local 
conditions in and around the site of work. I /We have carefully gone through the Notice Inviting Tender and 
other tender documents mentioned therein along with the drawing attached.I/We have also carefully gone 
through the 'Priced schedule of Probable Items and Quantities'. 

My/Our tender is offered taking due consideration of all factors regarding the local site conditions  
stated in this Detailed Notice Inviting Tender to complete the proposed construction as per  drawings  referred  
to above in allrespects. 

I/We promise to abide by all the stipulations of the contract documents and carry out and complete the 
work to the satisfaction of the department. 

I/We also agree to procure tools and plants, at my/our cost required for the work. 
 
 
 
 

 
Signature of Tenderer 

 
 

Postal address of the Tenderer 
with contact no. 
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APPLICATION 
To 

 
 

.Ref: - Tender 
for  

 
 

(Name ofwork)  
 
 
 

N.I.T.No.:_ ( ) of 2020-21 of The ITI Limited, 
Kolkata 

 
DearSir, 

Having examined the Statutory, Non statutory & NIT documents, I /we hereby submit 
all the necessary information and relevant documents for evaluation. The application is made 
by me /us onbehalfof In thecapacity 

 

 dul 
y authorizedto submit theorder. 

The necessary evidence admissible by law in respect of authority assigned to us on behalf 
ofthe group of firms for. 

Application and for completion of the contract documents is attached herewith. We are 
interested in bidding for the work(s) given in Enclosure to this letter. 
We understand that: 
(a) Tender Inviting & Accepting Authority/Engineer-in-Charge can amend the scope & value 
of thecontract bid under thisproject. 
(b) Tender Inviting & Accepting Authority/Engineer-in-Charge reserve the right to reject 
anyapplication without assigning anyreason. 

 
Enclo:- e-Filling:- 
2. StatutoryDocuments 
3. Non StatutoryDocuments 

 

Date: - Signature ofApplicant 
 
 

NAME OF THE APPLICANT (IN 
BLOCKLETTER) 
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ANNEXURE 
 

 
PRE CONTRACT INTEGRITY PACT 

 

PURCHASE ENQUIRY/ORDER No……………. THIS Integrity Pact ismadeon… ....................... day of 

 
……………….20... 

 

BETWEEN: 

ITI Limited having its Registered & Corporate Office at ITI Bhavan, Dooravaninagar, Bangalore – 560 016 and 

established under the Ministry of Communications, Government of India (hereinafter called the Principal), which 

term shall unless excluded by or is repugnant to the context, be deemed to include its Chairman & Managing 

Director, Directors, Officers or any of them specified by the Chairman & Managing Director in this behalf and shall 

also include its successors and assigns) ON THE ONE PART 

 

AND:…………………………………………….. represented by ……………………………..….. Chief Executive 

Officer (hereinafter called the Contractor(s), which term shall unless excluded by or is repugnant to the context 

be deemed to include its heirs, representatives, successors and assigns of the bidder/contract ON THE 

SECOND PART. 

 
Preamble 

WHEREAS the Principal intends to award, underlaid down organizational procedures, contract for 
………………………………………………. of ITI Limited (name of the Stores/equipment/items). The  Principal, 

values full compliance with all relevant laws of the land, regulations, economic use of resources, and fairness/ 

transparency in its relations with its Bidder(s)/Contractor(s). 

 
To achieve these goals, the Principal has appointed an Independent External Monitor (IEM), who will monitor the 

tender process and the execution of the contract for compliance with the principles as mentioned herein in this 

agreement. 

 

WHEREAS, to meet the purpose aforesaid, both the parties have agreed to enter into this Integrity Pact the terms 

and conditions of which shall also be read as integral part and parcel of the Tender Documents and contract 

between the parties. 

 
NOW, THEREFORE, IN CONSIDERATION OF MUTUAL COVENANTS STIPULATED IN THIS PACT THE 

PARTIES HEREBY AGREE AS FOLLOWS AND THIS PACT WITNESSETH AS UNDER: 

 

Section 1 – Commitments of the Principal 

 The Principal commits itself to take all measures necessary to prevent corruption 

and to observe thefollowing principles: 

a. No employee of the Principal, personally or through family members, will in connection with the tender 

for or the execution of the contract, demand, take a promise for or accept, for self or third person, 

any material or immaterial benefit which the person is not legally entitledto. 

 

b. The Principal will, during the tender process treat all bidder(s) with equity and reason. The Principal will 

in particular, before and during the tender process, provide to all  bidder(s) the same information  

and will not provide to any bidder(s) confidential/additional information through which the bidder(s) 

could obtain an advantage about the tender process or the contractexecution. 
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c. The Principal will exclude from the process all known prejudicedpersons. 

 

 If the Principal obtains information on the conduct of any of its employee, which is a criminal offense under 

IPC/PC Actor if there be a substantive suspicion in this regard, the Principal will inform the Chief Vigilance 

Officer and also, can initiate disciplinary action as per its internal laid down Rules/Regulations. 
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SECTION 2 – COMMITMENTS OF THE BIDDER/CONTRACTOR 
 

 The Bidder(s)/Contractor(s) commits himself to take all measures necessary to prevent 

corruption. He commits himself to observe the following principles during the participation in 

the tender process and the execution of thecontract. 

 

a. The bidder(s)/contractor(s) will not, directly or through any other person or firm offer, promise, or give to any of 

the Principal’s employees involved in the tender process or the execution of the contract or  to any third 

person any material or other benefit which he/she is not legally entitled to, to obtain in exchange any 

advantage of any kind whatsoever during the tender process or during the execution of thecontract. 

 

b. The bidder(s)/contractor(s) will not enter with other bidders/contractors into an undisclosed agreement or 

understanding, whether formal or informal. This applies in particular to prices, specifications, certifications, 

subsidiary contracts, submission or non-submission of bids, or any other actions to restrict competitiveness 

or to introduce cartelization in the biddingprocess. 

 
c. The bidder(s)/contractor(s) will not commit any offense under IPC/PC Act, further, the bidder(s)/contractor(s) 

will not use improperly, for purposes of competition of personal gain, or pass onto others, any information or 

document provided by the Principal as part of the business relationship, regarding plans, technical proposals 

and business details, including information contained or transmittedelectronically. 

 

ITI LIMITED Signature of the bidder 

 

Annexure:- 

 

 

 

1. The contractor shall at all times indemnify the company against all claims, damages or compensation 
under provision of payment of wages Act 1936, Minimum Wages Act 1948. The workmen’s 
compensation Act 1923, Industrial Dispute Act 1947, Employees Insurance Act 1948 and Maternity 
benefit Act 1961 or any modification thereof or any other law relating thereto and rules made there under 
from time to time or consequence of any accident or injury to any workmen without limiting his 
obligations and liabilities as above provided, the contractor shall insure against all claims damages or 
compensation payable under the workmen’s compensation Act 1923 or any modification thereof or any 
other law relating there to. 

 
2. The contractor will ensure payment to the manpower engaged in the work on 7th of every months 

irrespective of payment from ITI as per Minimum wages Act. 
 

3. The Contractor will be responsible for providing benefits like ESI, PF, Group Insurance Scheme etc. 
under the relevant rules/laws of the State and Central Government. The Contractor shall be solely liable 
for any dispute that might arise in any matter in future for violation/non-compliance of Labour 
Laws/regulations and ITI will have no responsibility, whatsoever. 

 
4. The contractor will ensure that work is completed in adherence to the Covid-19 guidelines issued by 

Ministry of Home Affairs from time to time. 
 

5. The contractor shall not subcontract the work to any subcontractor. 
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6. The contractor will take all adequate steps to ensure the safety of the workers employed by him. 

 
7. The contractor shall provide all necessary protective equipment and tools to the workers for safe 

execution of work. 
 

8. In case any worker employed by the contractor prefers claim under workmen compensation Act. ITI shall 
be at liberty to recover such amount or any part thereof from the dues of the Contractor. 

 
9. ITI reserves the right to allot the contract in full or part or cancel the whole tender without assigning any 

reason. 
 

10. The contract shall be governed by the law for the time being in force in India. In case of any dispute, 
courts of Kolkata shall have the exclusive jurisdiction. 

 
11. The contractor shall be held responsible for any misdeed of his labour/representative and shall have to 

compensate ITI Ltd., Kolkata for any loss. 
 

12. Further, if the works is not executed properly, the work can be executed by other party at the risk & cost 
of contractor. 

13. The undersigned reserves his right to remove any labour/staff of the contractor without assigning any 
reason. 

 
14. If the tender is rejected the earnest money deposit will be returned to the tenderers. 

 
15. If the contractor fails to make the payment to the contract labour in time, ITI shall deduct the requisite 

amount from the contractor’s running bill / security deposit and make payment to the contract labour as 
per minimum wages Act 1948. 

 
16. Completion certificate shall be recorded when work is completed & site is cleared from rubbish, debris & 

unserviceable materials. 
 

17. The items of BOQ are complete in all respect and the contractor shall have no extra claim on this 
account. Quantities can very to the extent of 50% in the individual items. 

 
18. The work is to be executed as per drawing, PWD specification and as per direction of Engineer-in-

charge. 
 

19. Force Majeure - The following shall amount to Force Majeure: 
a) Acts of God, act of any Government, War, Sabotage, Riots, Civil commotion, Police 

action, Revolution, flood, Fire, Cyclones, Earth quake and Epidemic, Sale of building 
by ITI and other similar causes over which the contractor has no control. 

b) If the contractor suffers delay in the due execution of the contractual obligation due to 
delays caused by force majeure as defined above, the agreed time of completion of the 
job covered by this contract or the obligations of the contractor shall be extended by a 
period of time equal to period of delay, provided that on the occurrence of any such 
contingency, the contractor immediately reports to ITI in writing the causes of delay 
and the contractor shall not be eligible for any compensation. 
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20. Arbitration & Reconciliation: 
a. In case amicable settlement is not reached in the event of any dispute of difference arising 

out of the execution of the contract or the respective rights and liabilities of the parties 
or in relation to interpretation of any provision by the contractor in any manner 
touching upon the contract, such dispute or difference shall (except as to any matters, 
the decision of which is specifically provided for therein) be referred to the sole 
arbitration of the arbitrator appointed by ITI. 

b. The award of the Arbitrator shall be binding upon the parties to the dispute. 
c. Subject as aforesaid, the provisions of Arbitration and Reconciliation Act 1996 (India) or 

statutory modifications or re-enactments thereof and the rules made there under and 
for the time being in force shall apply to the arbitration proceedings under this clause. 
The venue of the arbitration shall be held at Bengaluru and the language of the 
proceedings shall be in English. Subject to the above, the Courts at Bengaluru alone 
shall have the jurisdiction to deal any disputes between the Parties pertaining to the 
contract. 

d. The cost of arbitration shall be borne equally by both the parties. 
e. Work under the contract shall be continued during the arbitration proceedings. 
f. Failure to comply with any of the above conditions can result in termination of the 

contract, forfeiture of the security deposit, penalty as may be decided by ITI and 
future blacklisting of the contractor. 
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SECTION – 7 
FORM-II 

 
Statement of calculation of 

Net worth, Gross Liquid Assets & Annual Turnover of the bidder. 
A. NetWorth: 

 

Sl no Description of items Amountason31/03/2019 Rs 

1 Total Assets *  

2 External Liabilities*  

3 NetWorth(1-2)SeeNotebelow Rs  

*Note= Total Assets do not include Bad and doubtful debts, fictitious assets and deferred revenue expenses. 
External Liabilities include all long term debts, creditors including current liabilities and outstanding statutory dues already communicated to the 

bidder. 
B. Gross LiquidAssets: 

 

Sl No Description of items Amountason31/03/2019 Rs 

1 Cash & Bank Balances  

2. Short term Bank deposits(to be matured within a year)  

3 Sundry Debtors (bills recoverable within six months)  

4 GrossLiquidAssets(1+2+3 )Rs  

C. Average Annual Turnover for the year 2014-15, 2015-16, 2016-17, 2017-18 & 2018-19* 
 

Sl no Description of items Years* Amount Rs 

1 Annual Turnover 2014-15 
 

2 Annual Turnover 2015-16 
 

3 Annual Turnover 2016-17 
 

4 Annual Turnover 2017-18 
 

5 Annual Turnover 2018-19 
 

6 Average Annual Turnover 4=(1+2+3+4+5)/five(5 ) 
 

Note:* Figures in this Table is to be taken from Submitted Annual Accounts. The years mentioned here is meant for illus- tration only for the 
year 2016-17, 2017-18 & 2018-19.(Vide: Eligibility Criterion at clause 1(v) of NIT) 
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bidder 
 
 
 

 

ThestatementsofNetWorth,GrossLiquidAssets&Annual ………………………………………… 
Turnover have been checked with reference to the books of  

Accountsandotherrecords&documentsandfoundcorrect.  

Signature_ _ …………………………………………. 
Name _ 
Membership No. ofC.A.  Signature,nameanddesignationofthebidder/AuthorizedSignatory 

UDINNo. _  

Status  
NameofFirm _ For and on behalf of 

Seal ofthefirm: 62 
Enclosed UDIN Certificte: 

…………………………….. (Name of the Bidder) 
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ITI LIMITED                                                                                                                                                                   
Signature of the bidder 
 
 
 

B6. Annual Value of Construction works undertaken: 
 

Work in 
hand i.e. 

Work Or- 
der issue 

As on 
31.03.2019 

As on 
31.03.2018 

As on 
31.03.2017 

As on 
31.03.2016 

As on 
31.03.2015 

      

 

 
Work order issued (during current financial 
year) 

Work Order issued but work not 
started. 

Sl. No. Name of 
the work 
with Ten- 
der No. 

Estimated 
Amount 

% of work 
executed 

Sl. No. Name of 
the work 
with Ten- 
der No. 

Tendered 
Amount 

       

 
B7.AssessedAvailableBidcapacity=(AxNxM-B) 

Where 

A=Maximumvalueofcivilengineeringworksexecutedinoneyearduringthelastfiveyears(updat- 

edtothepricelevelofthelastyearattherateof8percentayear)takingintoaccountcompletedas well as works inprogress. 

N=Numberofyearsprescribedforcompletionoftheworksforwhichbidsareinvited.TheValueof 

Nwillbedeterminedasfollows, 

i) IfTimeforcompletioniswithin6Months,thenN=0.5 

ii) IfTimeforcompletioniswitihin12Months,thenN=1 

iii) IfTimeforcompletioniswithin18Months,thenN=1.5 

iv) IfTimeforcompletioniswithin24Months,thenN=2

, Andsoonasfollows 

M= 2 

B=Value,atthecurrentpricelevel,ofexistingcommitmentsandon-goingworkstobecompletedduring 
theperiodofcompletionoftheworksforwhichbidsareinvited. 
The work for which work order has not been issued will not be considered. 

 
 

Signed by an authorised officer of the firm 
 

Title of the Officer 

NameofFirmwi
thSeal Date__  
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