

Ref : ITI/MSP/GUJ/NOC/24-25/11

Dated: 21/03/2025

Corrigendum

EOI submission date has been extended upto 02.04.25 FOR SI FOR SUPPLY, INSTALATION, COMMISSIONING AND OPERATION OF INFRA OF STATE NOC FOR ABP PHASE 3 - GFGNL

Malay Joshi

