


ITI LIMITED		CIN No : L32202KA195GOI000640												
RO Lucknow														
Details of Contracts Awarded / Concluded during Period of November 2019														
1	2	3	4	5	6	7	8	9	10	11	12	13	14	
Tender Sr.No. & NIT No.	Item / Nature of Work	Mode of Tender Enquiry	Date of Publication of NIT	Type of Bidding (Single / Two-bid System)	Last Date of Receipt of Tender	Nos. of Tenders Received	Nos. and Name of Parties Qualified after Technical Evaluation	Nos. and Name of Parties not Qualified after Technical Evaluation	Whether Contract Awarded to Lowest Tenderer/ Evaluated as L-1	Purchase order/Contract Reference and its Date	Name of Supplier/ contractor	Value of P.O. / Contract (in Lac Rs.)	Scheduled Date of Completion of Supplies/ Work	
1	ITI/MSP/LKO/2K19/IT/RFP/WFC Dated -20-09-2019	Supply of Hardwar/Software for Establishment and running of workers Facilitation Centre meant for Registration of workers and Establishments which envisage Infrastructure-Creation, Project-Implementation, and Centre-Operation and Maintenance of Labour Information Management System at various Location in Utrakhand State for UKBOCW for a period of 5 years.	RFP	24-09-2019	Two Bid System	Dated-09-10-2019	3	1-Marg Software Solution 2-Solumax Communications Lucknow 3-Wiztech Consultancy Pvt. Ltd. Lucknow	Nil	L1	LKO/P/011/2019-20 Dated 13-11-2019	1-Marg Software Solution Lucknow	289.80 (Approx) GST @18% Extra	Three Months (For Establishment of WFCs)
2	ITI/MSP/LKO/2K19/IT/RFP/GMS Dated -15-11-2019	Supply .Instaiiation, Testing and Comissioning of Graphic Monitor system for UP Awasi Vikas Parishad.	RFP	16-11-2019	Two Bid System	Dated-25-11-2019	3	1- Indelible Technology Lucknow 2- Wiztech Consultancy Pvt. Ltd. Lucknow 3- Bharat Radio Centre (Project)	Nil	L1	LKO/P/012/2019-20 Dated -29-11-2019	M/s Bharat Radio Centre (Project)	85.19 (GST @ 12% Extra)	One Month