

PROFORMA-II

DETAILS OF CONTRACTS CONCLUDING DURING THE MONTH OF JUNE - 2021

1.	2.	3.	4.	5.	6.	7.	8.	9.	10.	11.	12.	13.	14.
Tender No.	Item/ Nature of work	Mode of Tender Enquiry	Date of Publication of NTT	Type of Bidding (Single/ Two Bid System)	Last date of Receipt of Tender	Nos. of Tenders Recd.	Nos. and names of the parties qualified after technical evaluation	Nos. & Names of parties not qualified after technical evaluation	Whether Contract Awarded to Lowest Tenderer/ Evaluated - L1	Contract No. & Date	Name of Contractor	Value of Contract	Scheduled date of completion of supplies
RB/MPD/PM/GC02/2021/C	Supply and Laying of Aluminium Compressed Air Pipe Line required for OFC Manufacturing Capacity Enhancement as per site requirement in OFC Hanger	Web site & By post	04-05-2021	Single	18.05.2021	03 (Three)	03 (Three) 1) M/s Dexton Automation, Greater Noida 2) M/s Industrial Techno Solution, Lucknow 3) M/s Thermodynamic Services, Kanpur	NIL	Yes	RB/MPD/PM/GC02/2021/C Dtd.- 26.06.2021/29.06.2021	M/s Industrial Techno solution, Lucknow	Rs. 7,42,488/- GST Extra @ 18%	One Month

S.K.Mukharjee
Er (Plant) MPD
Ph. No. 2287076