

Ref: ITI/MSP/GUJ / OFC/24-25/05

Dated: 07/11/2024

Corrigendum 1

EOI submission date has been extended upto 20-11-2024 for E-Tender For Optical fiber cable construction work (laying of 37 kms of 24f UG OFC for Backhaul up gradation of 4G Saturation project and phase IX.2 project sites in Baramulla Zone, BA

Malay Asthkar
Authorize Signature

