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Important:  
 
Tenderer shall satisfy himself before submitting the tender that no papers 
document from this tender consisting of ___________________________ pages 
is missing. 
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Annexure – A 
MEMORANDUM 

 
Tenderer: Sri./Messrs. 

To, 
 
M/S ITI Limited Mankapur 
Distt. Gonda (UP) 
Pin – 271308. 

 
Dear Sir, 
  I/We have read and examined the following documents relating to 
the operation of deluxe bus at I.T.I. Limited Mankapur Gonda. (U.P). 
 
a- Notice Inviting tender. 
b- Specifications/schedule of work content. 
c- Special conditions of contract 
d- General conditions of contract together with amendments. 
 
I/We hereby tender for execution of works referred to in the aforesaid 
documents upon the terms and conditions contained or referred to there in and 
in accordance in all respects with the specifications and other relevant details at 
the rates contained in the schedule of work. 
 
In consideration of I/We being invited to tender, I/We agree to keep the tender 
open for acceptance for 90 days from the due date of submission there of and 
not to make any modifications in its terms & conditions which are not 
acceptable to the company. 
 
A Sum of Rs._____________________ is hereby forwarded in the form of 
demand  draft No………………….…………………..dt…..……………issued 
by………………………………………………………………………(Bank) as 
Earnest Money. If I/ we fail to keep the tender as aforesaid or make any 
modifications in the terms & condition of the tender which are not acceptable to 
the company, I /We agree that the company shall without prejudice to any other 
right or remedy, be at liberty to forfeit 50% of the said earnest money absolutely 
should this tender be accepted. I/we here by agree to abide by and fulfill all the 
terms & conditions and provisions of the aforesaid documents. 
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II-2 
 
If after the tender is accepted, I/We fail to commence the execution of the works 
as provided in the conditions, I/We agree that the company shall without 
prejudice to any of their right or remedy be at liberty to forfeit the said earnest 
money absolutely. 
 
I/We further agree that in case my/our tender is accepted to deposit the security 
amount in accordance with the terms & conditions enclosed here with. 
 
I/We attach herewith by me/us a statement showing the details of operation of 
buses carried out for reference and to substantiate my/our experience and 
capacity to carry out the work on tender. Out bankers 
are_____________________________ 
 
I /we also undertake to execute the work in a satisfactory manner to the 
company or their authorized representative from the date of commencement of 
the contract till the completion period of the contract. 
 
I/We understand and note that the decision to entrust the above work to the 
lowest tenderer or otherwise rests with the company. 
 

(Yours’ faithfully) 
 
 
 

(CONTRACTORS) 
Address: 
 
Dated: 
Signed in the presence of : 
 

Witness: 
Date: 
Address: 

 
Witness: 
Date: 
Address: 
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Annexure – B 

 
REF NO. ESSM/TPT/2022-23                                                  Date :01.09.2022 
 

SPECIAL TERMS AND CONDITIONS 
 
1- That the contractor shall ply the bus exclusively for the transportation of employees of the 

company and their families under this contract. 
 
2- The company will issue passes to the employees and their families along with spouses to 

travel in the bus and no money shall be charged by the contractor from the families and 
employees towards bus fare except Railway Station duty Mankapur. Collection to be made 
from employees /their families as per following rates. 

3- Mankapur Railway Station duty Rs.2.00 will be collected from each passenger on each 
way.Rs.18.00 (Rs.36.00 each trip) will be deducted from the running bill. 

4- The transporter will be required to display in board in capital letters” ITI MANKAPUR RLY 
STN as the case may be both in front & rear side while commuting ITI Ltd. employees / their 
families and back and shall not pick up outsiders on these routes. 

5- No passenger other than ITI employees with the valid passes and member of crew are 
authorized to travel by the contract bus above & if found traveling by contract bus, the 
contract shall be liable for cancellation or Rs.4000/= penalty per instance may be imposed on 
contractor. The responsibility thus will be exclusively that of the contractor. 

6- Transporter may obtain daily schedule of duties of the bus one-day in advance from the 
Company Plant -Transport Office. 

7- During the operation of contract, all the buses should be under the disposal of Company and 
should be available for full time along with driver & cleaner. During off duty hours, the bus 
should be parked in the company premises to avoid any misuse. The company will provide 
space in the premises but the contractor will be responsible for the safety and security of bus 
in all circumstances and conditions. 

8- All the buses should run between places as may be directed by ITI Limited, Mankapur 
without reservation or extra cost. 

9- Regarding route buses, the contractor will arrange Parking and garaging of the bus at city/any 
other place that may contractor like to keep the bus at night at his own cost/responsibility. 

10- The successful tenderer shall engage trained qualified adequate drivers and staff required to 
run the buses and the company will have no liability what so ever towards them. They should 
have valid driving license etc. as are required under the Motor Vehicle Act and related various 
rules and regulations. The contractor shall be responsible to meet all obligations towards his 
drivers and staff, any other third parties and he shall at all times ensure good behavior of his 
staff. All accidental liabilities shall be borne by the contractor.  

11- The condition of the bus should be very good and it will be the duty of contractor to keep the 
same in good working order to avoid any sort of disruption in the services. In case the bus 
condition is found to be poor on inspection the same will be corrected within two days 
otherwise the following penalty will be imposed and deducted from monthly bills: 
1 Broken glasses / missing glasses Rs.600.00 for each broken / missing 

glass 
2 Leaking roofs / windows Rs.300.00 per day 
3 Dirty / torn seats and other damages 

like loose channel, protruded nails, 
screws etc. which may result in to 
injury to passengers. 

Rs.600.00 per day 

4 Missing of Stepony /Wheel Wrench 
/Jack 

Rs.600.00 per day 

5 Missing of First Aid Box Rs.300.00 per day 
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12- All the bus should be registered in the name of contractor & and no sub letting of this contract 

may be given. The buses should not be older than 2012, out of them one no. Bus should be of 
2013 onwards model. All the buses should have registered under Contract Carriage Permit. 
The failure in service will attract penalty under punitive clause. 

13- In the event of any breakdown or accident of contract bus not being in working order, the 
contractor shall make alternative arrangement to ensure timely arrival/departure of the bus 
under intimation/prior permission of Plant Transport Department. 

14- In the event of failure, omission or commission on the part of the contractor alternative 
arrangement shall be made by the company and that a fine of Rs.5000/= (Rs. Five thousand 
only) per trip shall be charged / deducted from the bills of the bus contractor in addition to the 
refund cost borne by the company of making such alternative arrangement. In case alternative 
arrangement provided by the contractor is below the required model a fine of Rs.2000/= per 
day shall be imposed on the contractor. 

15- If contractor is found misusing the any bus other than the ITI service a heavy penalty to the 
tune of Rs.10000/- per bus per instance shall be imposed & shall be deducted from 
contractor’s bill. 

16- The contractor will arrange to bring employees and their families from township and report to 
Security Section Gate No. 7 and get the departure/arrival time to be got recorded on Duty Slip 
as well as register meant for the purpose, available at Security Gate. 

17- In case of Mankapur Rly. Station duty bus, if any duty is left un done by the contractor, due to 
any reason penalty of Rs.500/= per instance will be imposed & the same will be deducted 
from the monthly bill of the contractor. 

18- In case any driver of the contractual bus is found carrying unauthorized passenger, a sum of 
Rs.2000/= will be deducted from the bill of the contractor as a penalty of misusing the bus. 

19- The transporter will not charge for luggage. However, passenger having luggage for selling 
purpose, will not be allowed to travel by bus in any case. The transporter will ensure that no 
unauthorized persons or such luggage should board the bus to provide trouble free service. In 
case of any irregularity, penalty of Rs.2000.00 per instance will be imposed. 

20- The bus shall have the required number of seats for which hired or engaged in company 
excluding that of driver and cleaner seats. 

21- The contractor shall be responsible for enforcement of all labour laws on the employees 
engaged by him such as EPF Act’1952, Contract Labour (Regulation & Abolition) Act, Motor 
Transport Workers Act 1961 and any other Law applicable on them. In case it is found that 
the owner of bus is not paying the benefits due to them under relevant Rules/Act, the amount 
due under different laws shall be deducted from the bill/security deposits with the company & 
owners liability shall be discharged these from.            

22- Once the bus/buses are inspected and approved by the company and put into operation on 
specific route/school, the same will not be replaced without prior permission in writing of the 
company or its authorized representative. 

23- The company shall arrange to maintain the records of daily run Kilometers of the bus, which 
will be intimated on day to day basis by the contractor or his representative. In the emergent 
case, driver will be informed about the programmed in advance. Change in any regular 
scheduled will be made by the company under intimation to the contractor / his representative 
except in special circumstances. 

24- Security Deposit: After adjusting Earnest money deposit the contractor has to pay by way of 
cash/bank draft, the difference between the EMD and 5% of accepted tender value. The 
balance 5%, to make up the Security deposit 10%, will be recovered by 5% deductions from 
the Contractors bills. This amount will be released after successful completion of contract. 
The same may be forfeited in case the contractor fails to give services as required in 
agreement and to the entire satisfaction of the company. 

25- Income Tax as per rules will be deducted from the monthly bills.  
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26- Contractor will arrange his GSTN registration number. GST will be paid to the contractor 

over the basic price of bill. Contractor will have to deposit the GST in the respective record of 
code and file his return and submit the proof of deposition of GST to ITI Limited, Mankapur.    

27- All statutory Government levies and other liabilities of the contractor are required to be 
deposited by the contractor directly to the taxation authorities as per Transport Workers Act 
1961 where ever applicable including GST. In case any Government Authorities intimates’ 
transporter’s default of not remitting Government levies, the same can be recovered from the 
monthly bills of the contractor, at the discretion of ITI, for submission with authorities. 

28- The contractor shall be solely liable to pay taxes such as Road Tax & Passenger Tax, Contract 
Carriage Tax, etc. in U.P. for his engage buses and submit the proof of such deposit in the ITI 
Limited. In case the contractor fails to deposit said taxes at concern RTO in the prescribed 
time the company shall not forward the contractor’s monthly bills for payment.  

29- The contractor will arrange at his own cost, the motor permit and complete all other 
formalities required for running the bus and shall submit the authenticated copies thereof in 
the Transport Department of the company.The contractor will be responsible for: - 
a- Any mishap in the operation of the buses. The transporter solely responsible for the 

damages/losses/compensation etc. involved therein under the statutory provisions & 
will have to be made good by the transporter/owner of the bus to the claimant if any. 

b- Utilization of bus for the purpose other than approved by the company. 
c- Safety and Legal responsibility including renewal of the license, operation of vehicle 

as per traffic rules/Insurance etc. 
d- For unauthorized travelling by the bus the contractor will be exclusively responsible. 
e- The contractor shall be responsible for obtaining the permits whenever, required. 
f- Any fine/loss which the company faced for any violation of law etc. the contractor 

shall have to make good of it to the company. Any penalty which the company 
undergoes, the contractor shall make good it into the company, in case, the contractor 
fails to make good of any loss of amount paid by the company under this clause, the 
same shall be recovered from the monthly bill / security money deposited by the 
contractor. 

30- The duration of work under this agreement will be for one year from the date as will be 
stipulated in work order. It can be renewed/ extended for further period of one year, if needed 
on the same terms and conditions as stipulated herein on mutual consent. 

31- Cleaning / Maintenance shall be under taken by the owner of bus on two Sundays every 
month per bus.  

32- In case of any emergent repair to be taken up on any working day, alternative arrangements 
will have to be provided by the contractor, failing which the company will make the 
alternative arrangement at the cost of failing contractor. 

33- In the event of any increase/decrease in the basic rate of Diesel oil by Governmental action, 
such increase/decrease in the basic price & charges on it levied by Govt. would be reckoned 
for an escalation in the rate shall be allowed from the date of revision of diesel rate. For this 
purpose, only the rate of diesel prevailing at Mankapur on the date of tender and subsequent 
provisions from time to time as per Indian Oil Corporation/Bharat Petroleum 
circulars/Invoices will be taken into consideration. Any increase on account of other items 
such as vehicle spare parts including tyre / tubes etc. non diesel oil and other budgetary levies 
will not be paid for as the same is deemed to have been covered in the rate which will be firm 
for the period of contract. 

34- The payments will be made to the contractor on monthly basis normally within 15 days of the 
receipt of bills from the contractor and that no Interest will be payable in case of any delay on 
the company’s side. 

35- The loading limitations will be observed as stipulated by Law. 
36- The contractor will comply with all statutory provisions without extra cost to the company. 

 
37- The company shall give schedule to the contractor for a specific programmed at least a week 

before making necessary arrangements for obtaining permit etc. from RTO/competent  
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38- authorities under Motor Vehicle Act. However, in exceptional circumstances, this period may 

be reduced also. 
39- ITI Limited may allot one office on chargeable basis as per terms & condition applicable. ITI 

Limited, at its discretion can also allot one residential accommodation in its township on 
chargeable basis as per terms & condition applicable for the same. However, contractor has 
no claim on this if company does not desire so. 

40- Services of any buses may be discontinued by giving seven days’ notice. The agreement may 
be terminated by giving three months’ prior notice by either side. 

 
41- Calculation of KM running will be done as follows for regular buses: 

 
 

 
Sl Route Distance (To &  Fro) KM 
1 Mankapur Rly Station 18 

 
42- In case of any dispute between the parties the matter shall be settled through arbitration. Unit 

Head, ITI Limited, Mankapur or his nominee shall be the sole Arbitrator and his/her verdict 
shall be final and binding on both the parties. All the disputes subject to Gonda Jurisdiction 
only. 

43- The running of the bus will be entirely governed by the above contract/agreement 
 
 
                                             
                                                                                                                                       OM PRAKASH 

                                                                                                                              DGM (S) 
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IV-1 

 
Annexure – C 

 
REF NO.: ESSM/TPT/2022-23                         Date: 01.09.2022 

 
DETAILS OF WORK CONTRACT 

 
The scope of work includes the providing running and maintenance of a 

fleet of buses for the services of ITI Limited, Mankapur on monthly rental basis 

for a period of one year. The numbers of buses are required 36to 42 Seater and 

the service to be carried out are as mentioned in our bill of quantity / Price 

Schedule. 

 

The scope of work also includes the engagement of all the equipments 

and man power for running of these services. All the consumables like diesel, 

lubricants etc. is to be provided by the contractor. All the taxes/liabilities etc. is 

to be borne by the contractor. All the buses must be kept under best running and 

upkeep condition. 

For running of this contract, the contractor has to establish one office at 

ITI Limited, Mankapur shopping center or as allocated by Company. This office 

is to be kept at ITI Limited, Mankapur and will carry out the services as per the 

duty slip issued by the ITI Limited, Mankapur, Plant -Transport Department. No 

Bus can be taken out without the valid duty slip. 

If it is found that the transporter has used the buses other than the 

specified service or without any duty slip, a current market rate for running the 

bus on private use or as stipulated in terms & condition will be deducted. 

 

                                                                                          

 
 



       Tender ID ELPE0100                       OPERATION OF 36 to 42 SEATERS BUS  
 

Signature and Stamped of the Contractors                                  
 

6 
Annexure – D 

 

PRE CONTRACT INTEGRITY PACT 

 

THIS Integrity Pact is made on …….……..  ..day of … …….2022. 
 

BETWEEN: 

 

ITI Limited having its Registered & Corporate Office at ITI Bhavan, 

Dooravaninagar, Bangalore – 560 016 and established under the Ministry of 

Communications, Government of India (hereinafter called the Principal), 

which term shall unless excluded by or is repugnant to the context, be 

deemed to include its Chairman & Managing Director, Directors, Officers or 

any of them specified by the Chairman & Managing Director in this behalf 

and shall also include its successors and assigns) ON THE ONE PART  

AND: 

M/S………………………………………. represented by………. 
……………….…..Proprietor (hereinafter called the Contractor(s), which 
term shall unless excluded by or is repugnant to the context be deemed to 
include its heirs, representatives, successors and assigns of the 
bidder/contract ON THE SECOND PART. 
Preamble 

WHEREAS the Principal intends to award, under laid down organizational 

procedures, contract for …………………………………………………….  

The Principal, values full compliance with all relevant laws of the land, 

regulations, economic use of resources and of fairness/ transparency in its 

relations with its Bidder(s)/ Contractor(s). 

In order to achieve these goals, the Principal has appointed an Independent 

External Monitor(IEM), who will monitor the tender process and the 

execution of the contract for compliance with the principles as mentioned 

herein this agreement.    

WHEREAS, to meet the purpose aforesaid, both the parties have agreed to 

enter into this Integrity Pact the terms and conditions of which shall also be 

read as integral part and parcel of the Tender Documents and contract 

between the parties. 
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NOW THEREFORE, IN CONSIDERATION OF MUTUAL COVENANTS 

STIPULATED IN THIS PACT THE PARTIES HEREBY AGREE AS 

FOLLOWS AND THIS PACT WITHNESSETH AS UNDER: 

 

SECTION 1 – COMMITMENTS OF THE PRINCIPAL 

1.1 The Principal commits itself to take all measures necessary to prevent 

corruption and to observe the following principles: 

 

a. No employee of the Principal, personally or through family 

members, will in connection with the tender for or the execution 

of the contract, demand, take a promise for or accept, for self or 

third person, any material or immaterial benefit which the 

personal is not legally entitled to. 

 

b. The Principal will, during the tender process treat all 

bidder(s)with equity and reason.  The Principal will in 

particular, before and during the tender process, provide to all 

bidder(s) the same information and will not provide to any 

bidder(s) confidential/additional information through which the 

bidder(s)could obtain an advantage in relation to the tender 

process or the contract execution. 

 

c. The Principal will exclude from the process all known prejudiced 

persons. 

 

1.2 If the Principal obtains information on the conduct of any of its 

employee, which is a criminal offence under IPC/PC Actor if there be a 

substantive suspicion in this regard, the Principal will inform the 

Chief Vigilance Officer and in addition can initiate disciplinary action 

as per its internal laid down Rules/ Regulations.  

 

SECTION 2 – COMMITMENTS OF THE BIDDER/CONTRACTOR 

2.1 The Bidder(s)/Contractor(s) commits himself to take all measures 

necessary to prevent corruption.  He commits himself observe the 

following principles during the participation in the tender process and 

during the execution of the contract. 

 



       Tender ID ELPE0100                       OPERATION OF 36 to 42 SEATERS BUS  
 

Signature and Stamped of the Contractors                                  
 

                                                            8 

a. The bidder(s)/contractor(s) will not, directly or through any other 

person or firm offer, promise or give to any of the Principal’s 

employees involved in the tender process or the execution of the 

contract or to any third person any material or other benefit which 

he/she is not legally entitled to, in order to obtain in exchange any 

advantage of any kind whatsoever during the tender process or 

during the execution of the contract. 

 

b. The bidder(s)/contractor(s) will not enter with other 

bidders/contractors into any undisclosed agreement or 

understanding, whether formal or informal.  This applies in 

particular to prices, specifications, certifications, subsidiary 

contracts, submission or non-submission of bids or any other 

actions to restrict competitiveness or to introduce cartelization in 

the bidding process. 

 
c. The bidder(s)/contractor(s) will not commit any offence under 

IPC/PC Act, further the bidder(s)/contractor(s) will not use 

improperly, for purposes of competition of personal gain, or pass 

onto others, any information or document provided by the 

Principal as part of the business relationship, regarding plans, 

technical proposals and business details, including information 

contained or transmitted electronically. 

 
d. The Bidder(s)/Contractor(s) of foreign original shall disclose the 

name and address of the agents/representatives in India, if any.  

Similarly, the Bidder(s)/Contractor(s) of Indian Nationality shall 

furnish the name and address of the foreign principals, if any.   

 

e. The Bidder(s)/Contractor(s) will, when presenting the bid, disclose 

any and all payments made, are committed to or intend to make to 

agents, brokers or any other intermediaries in connection with the 

award of the contract. 

 
f. The Bidder(s)/Contractor(s) will not bring any outside influence 

and Govt bodies directly or indirectly on the bidding process in 

furtherance to his bid.  
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g. The Bidder(s)/Contractor(s) will not instigate third persons to 

commit offences outlined above or to be an accessory to such 

offences. 

 

SECTION 3 – DISQUALIFICATION FROM TENDER PROCESS & EXCLUSION FROM 

FUTURE CONTRACTS  

3.1 If the Bidder(s)/Contractor(s), during tender process or before the 

award of the contract or during execution has committed a 

transgression in violation of Section 2, above or in any other form 

such as to put his reliability or credibility in question the Principal is 

entitled to disqualify Bidder(s)/ Contractor(s) from the tender process. 

 

3.2 If the Bidder(s)/Contractor(s), has committed a transgression through 

a violation of Section 2 of the above, such as to put his reliability or 

credibility into question, the Principal shall be entitled exclude 

including blacklisting for future tender/contract award process. The 

imposition and duration of the exclusion will be determined by the 

severity of the transgression. The severity will be determined by the 

Principal taking into consideration the full facts and circumstances of 

each case, particularly taking into account the number of 

transgression, the position of the transgressor within the company 

hierarchy of the Bidder(s)/Contractor(s) and the amount of the 

damage.  The exclusion will be imposed for a period of minimum one 

year. 

 

3.3 The Bidder(s)/Contractor(s) with its free consent and without any 

influence agrees and undertakes to respect and uphold the Principal’s 

absolute right to resort to and impose such exclusion and further 

accepts and undertakes not to challenge or question such exclusion 

on any ground including the lack of any hearing before the decision to 

resort to such exclusion is taken. The undertaking is given freely and 

after obtaining independent legal advice.  

 

3.4  A transgression is considered to have occurred if the Principal after 

due consideration of the available evidence concludes that on the 

basis of facts available there are no material doubts.  
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3.5 The decision of the Principal to the effect that breach of the provisions 

of this Integrity Pact has been committed by the Bidder(s)/ 

Contractor(s) shall be final and binding on the Bidder(s)/ 

Contractor(s), however the Bidder(s)/ Contractor(s) can approach 

IEM(s) appointed for the purpose of this Pact. 

 

3.6 On occurrence of any sanctions/ disqualifications etc arising out from 

violation of integrity pact Bidder(s)/ Contractor(s) shall not entitled for 

any compensation on this account. 

 

3.7 subject to full satisfaction of the Principal, the exclusion of the 

Bidder(s)/ Contractor(s) could be revoked by the Principal if the 

Bidder(s)/ Contractor(s) can prove that he has restored/ recouped the 

damage caused by him and has installed a suitable corruption 

preventative system in his organization. 

  

SECTION 4 – PREVIOUS TRANSGRESSION 

4.1 The Bidder(s)/ Contractor(s) declares that no previous transgression 

occurred in the last 3 years immediately before signing of this Integrity 

Pact with any other company in any country conforming to the anti-

corruption/ transparency International (TI) approach or with any 

other Public Sector Enterprises/ Undertaking in India of any 

Government Department in India that could justify his exclusion from 

the tender process.   

 

4.2 If the Bidder(s)/ Contractor(s) makes incorrect statement on this 

subject, he can be disqualified from the tender process or action for 

his exclusion can be taken as mentioned under Section-3 of the above 

for transgressions of Section-2 of the above and shall be liable for 

compensation for damages as per Section- 5 of this Pact.    

 

SECTION 5 – COMPENSATION FOR DAMAGE 

5.1 If the Principal has disqualified the Bidder(s)/Contractor(s) from the 

tender process prior to the award according to Section 3 the Principal 

is entitled to forfeit the Earnest Money Deposit/Bid Security/ or 

demand and recover the damages equitant to Earnest Money  
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         Deposit/Bid Security apart from any other legal that may have 

accrued to the Principal. 

 

5.2 In addition to 5.1 above the Principal shall be entitled to take recourse 

to the relevant provision of the contract related to termination of 

Contract due to Contractor default. In such case, the Principal shall 

be entitled to forfeit the Performance Bank Guarantee of the 

Contractor or demand and recover liquidate and all damages as per 

the provisions of the contract agreement against termination.  

 

SECTION 6 – EQUAL TREATMENT OF ALL BIDDERS/CONTRACTORS 

6.1 The Principal will enter into Integrity Pact on all identical terms with 

all bidders and contractors for identical cases. 

 

6.2 The Bidder(s)/Contractor(s) undertakes to get this Pact signed by its 

sub-contractor(s)/sub-vendor(s)/associate(s), if any, and to submit the 

same to the Principal along with the tender document/contract before 

signing the contract.  The Bidder(s)/Contractor(s) shall be responsible 

for any violation(s) of the provisions laid down in the Integrity Pact 

Agreement by any of its sub-contractors/sub-vendors/associates. 

 

6.3 The Principal will disqualify from the tender process all bidders who 

do not sign this Integrity Pact or violate its provisions.   

 

SECTION 7 – CRIMINAL CHARGES AGAINST VIOLATING BIDDER(S)/ CONTRACTOR(S)   

7.1 If the Principal receives any information of conduct of a 

Bidder(s)/Contractor(s) or sub-contractor/sub-vendor/associates of 

the Bidder(s)/Contractor(s) which constitutes corruption or if the 

Principal has substantive suspicion in this regard, the Principal will 

inform the same to the Chief Vigilance Officer of the Principal for 

appropriate action. 

 

SECTION 8 – INDEPENDENT EXTERNAL MONITOR(S) 

8.1 The Principal appoints competent and credible Independent External 

Monitor(s) for this Pact.  The task of the Monitor is to review 

independently and objectively, whether and to what extend the parties 

comply with the obligations under this pact.   
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8.2 The Monitor is not subject to any instructions by the representatives 

of the parties and performs his functions neutrally and independently.  

He will report to the Chairman and Managing Director of the Principal. 

 

8.3 The Bidder(s)/Contractor(s) accepts that the Monitor has the right to 

access without restriction to all product documentation of the 

Principal including that provided by the Bidder(s)/Contractor(s).  The 

Bidder(s)/Contractor(s) will also grant the Monitor, upon his request 

and demonstration of a valid interest, unrestricted and unconditional 

access to his project documentation.    The Monitor is under 

contractual obligation to treat the information and documents 

Bidder(s)/Contractor(s) with confidentiality. 

 

8 .4 The Principal will provide to the Monitor sufficient information about 

all meetings among the parties related to the project provided such 

meeting could have an impact on the contractual relations between 

the Principal and the Bidder(s)/Contractor(s). As soon as the Monitor 

notices, or believes to notice, a violation of this agreement, he will so 

inform the Management of the Principal and request the Management 

to discontinue or take corrective action, or to take other relevant 

action. The monitor can in this regard submit non-binding 

recommendations.  Beyond this, the Monitor has no right to demand 

from the parties that they act in specific manner, refrain from action 

or tolerate action. 

 

8.5 The Monitor will submit a written report to the Chairman & Managing 

Director of the Principal within a reasonable time from the date of 

reference or intimation to him by the principal and, should the 

occasion arise, submit proposals for correcting problematic situations. 

 

8.6 If the Monitor has reported to the Chairman & Managing Director of 

the Principal a substantiated suspicion of an offence under relevant 

IPC/PC Act, and the Chairman & Managing Director of the Principal 

has not, within the reasonable time taken visible action to proceed 

against such offence or reported it to the Chief Vigilance Officer, the 

Monitor may also transmit this information directly to the Central 

Vigilance Commissioner. 
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8.7 The word ‘Monitor’ would include both singular and plural. 

 

 

 

 

8.8 Details of the Independent External Monitor appointed by the 

Principal at present is furnished below: - 

 

       Shri  Javeed Ahmad, IPS (Retd.) 
      M-1101, Shalimar Gallant Apartment, 

    Vigyanpuri ,Mahanagar,Lucknow-226006 
 

 Any changes to the same as required / desired by statutory 

authorities is applicable. 

 

SECTION 9 – FACILITATION OF INVESTIGATION 

9.1 In case of any allegation of violation of any provisions of this Pact or 

payment of commission, the Principal or its agencies shall be entitled 

to eamine all the documents including the Books of Accounts of the 

Bidder(s)/Contractor(s) and the Bidder(s)/Contractor(s)shall provide 

necessary information and documents in English and shall extend all 

help to the Principal for the purpose of verification of the documents. 

 

SECTION 10 – LAW AND JURISDICTION 

 

10.1 The Pact is subject to the Law as applicable in Indian Territory.  The 

place of performance and jurisdiction shall the seat of the Principal. 

 

10.2 The actions stipulated in this Pact are without prejudice to any other 

legal action that may follow in accordance with the provisions of the 

extant law in force relating to any civil or criminal proceedings. 

 

SECTION 11 – PACT DURATION 

11.1 This Pact begins when both the parties have legally signed it.  It 

expires after 12 months on completion of the warranty/guarantee 

period of the project / work awarded, to the fullest satisfaction of the 

Principal.    
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11.2 If the Bidder(s)/Contractor(s) is unsuccessful, the Pact will 

automatically become invalid after three months on evidence of failure 

on the part of the Bidder(s)/Contractor(s).  

 

11.3 If any claim is lodged/made during the validity of the Pact, the same 

shall be binding and continue to be valid despite the lapse of the Pact 

unless it is discharged/determined by the Chairman and Managing 

Director of the Principal. 

 

SECTION 12 – OTHER PROVISIONS 

  

12.1  This pact is subject to Indian Law, place of performance and 

jurisdiction is the Registered & Corporate Office of the Principal at 

Bengaluru. 

 

12.2 Changes and supplements as well as termination notices need to be 

made in writing by both the parties.  Side agreements have not been 

made. 

 

12.3 If the Bidder(s)/Contractor(s) or a partnership, the pact must be 

signed by all consortium members and partners. 

 

12.4 Should one or several provisions of this pact turn out to be invalid, 

the remainder of this pact remains valid.  In this case, the parties will 

strive to come to an agreement to their original intentions. 

 

12.3 Any disputes/ difference arising between the parties with regard to 

term of this Pact, any action taken by the Principal in accordance with 

this Pact or interpretation thereof shall not be subject to any 

Arbitration.  

 

12. 4 The action stipulates in this Integrity Pact are without prejudice to 

any other legal action that may follow in accordance with the 

provisions of the extant law in force relating to any civil or criminal 

proceedings. 
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In witness whereof the parties have signed and executed this Pact at the 

place and date first done mentioned in the presence of the witnesses:  

 

 

For PRINCIPAL    For  BIDDER(S)/CONTRACTOR(S) 

 

   

………………………                          …………………………….. 

  

(Name & Designation)                        (Name & Designation) 

 

 

Witness      Witness 

 

1) ……………………………………   1)……………………………………………... 

 

2) …………………………………….   2)…………………………………….... 
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Annexure-E 

REF NO.: ESSM/TPT/2022-23                         Date: 01.09.2022 
 

 
                                              GENERAL TERMS AND CONDITIONS                          

    INTERPRETATION AND DEFINITIONS 
1. Singular and Plural: 
 
 Where the context so requires, word importing the singular only also include the plural and 
vice versa. 
 
2. HANDING AND MARGINAL NOTES CONDITIONS: 
 
   Heading and marginal notes to these General conditions shall not be deemed to from part 

there of or be taken into consideration in the interpretation or construction there of or of the contract. 
3. DEFINITIONS: 
 
  “COMPANY” shall mean the ITI Limited having its registered office at ITI Bhawan, 
Doorvani Nagar Bangalore-560016, in the state of Karnataka and includes and duly authorized 
representatives of the company or any other person impaired in this behalf by the company to 
discharge all or an of into functions. 

The “Accepting Authority” shall mean the management of the Co. or any other person 
empowered in this behalf by the company. 

The ‘Contract’ shall mean the notice inviting the tender the tender and acceptance there of 
and the formal agreement, if any, executed between the company and the contractor together with the 
documents referred to therein including these conditions with appendices and any special conditions, 
the specifications, designs, drawings, schedule of quantities with rates and amounts and schedule of 
rates. All these documents taken together shall be deemed to form one contract and shall be 
complementary to one another. 

The ‘Contractor’ shall mean the individual or firm or company whether incorporated or not, 
undertaking the work shall include legal representatives of such individuals or persons composing 
such firm or unincorporated Company, or successors of such firm or Company as the case may be and 
permitted the assigns of such individual or firm or Company. 
 

 The ‘Contract sum’ shall mean: 

 In the case Lump Sum Contracts for which the tender is accepted: 

 In the case of percentage Rate Contracts the estimated value of the work as mentioned  

 in the tender adjusted by the contractor’s percentage: 

 In the case of item Rate Contract the cost of the works arrived the after extension of the 

quantities shown in schedule of quantities by the item rates quoted by the tenderer for the 

various items. 

 A ‘Day’ shall mean day of 24 hours from mid night to mid night irrespective of the number of 

hours worked in that day. 

  “Engineer in Charge” shall mean the Engineering officer appointed by the Company or higher 

duly authorized representative who shall direct supervise and be in charge of the works for 

purpose of this contract. 
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            ‘Excepted Risks’ are risks due to riots (otherwise than among Contractor’s employees) and 

civil commotion (in so for as both these are uninsurable), war (whether declared or not) 

invasion, act of foreign enemies, hostiles, civil war, rebellion, revolution, insurrection, 

military or usurped power, any acts of government, damaged from air craft, acts of god such 

as earthquake, lightning and unprecedented floods and other cases over which the contractor 

has no control and accepted as such by the accepting authority or causes solely due to use or 

occupation by  the company of the part of works in respect of which a certificate of 

completion has been issued or a cause solely due to company’s faulty design of works. 

 ‘Market Rate’ shall be the rate as decided by the Engineer In Charge on the basis of the cost 

of the materials and labors at the site where the work is to be executed plus clause ten (10) 

percentage to cover all overheads profit. 

 Schedule (s) referred to in these conditions shall mean the relevant schedule(s) annexed to the 

tender papers issued by the company or the standard schedule of rate prescribed by the time to 

time. 

 The ‘Site’ shall mean the lands and/or other places on, under, in or through which the work is 

to be executed under the contract including any other lands or places which may be allotted 

by the company or used for the purpose of contract. 

 Temporary work shall mean all temporary works of every kind required in or about the 

execution, completion or maintenance of the work. 

  ‘Urgent work’ shall mean any urgent measures which, in the opinion of the Engineer-in 

charge, become necessary during the progress of the works to obviate any risk or accident or 

failure or which become necessary for security. 

 A ‘Week’ shall mean seven days without regard to the number of hours worked in any day in 

that week. 

 The ‘Work’ shall mean the works to be executed in accordance with the contract or part(s) 

there of as the case may be and shall include all extra or additional, altered or substituted 

work or temporary and urgent works as required for performance of the contract. SCOPE 

AND PREFORMANCE CONTRACT DOCUMENTS 

 The contractor shall be furnished, free of cost, two certified true copies of the contract 

documents except standard specifications and the schedule of rates and of all further drawings 

which may be issued during the progress of the works. He shall keep the copy of these 

documents on the site in good order, and the same shall at all reasonable times be available 

for inspection and use by the Engineer in charge, his representatives or by other inspecting 

officers. 

 None of  these documents shall be used by the contractor for any propose other than that of 

this contract. 
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               The contractor shall take necessary steps to ensure that all persons employed on any work in 

connection with this contract have noticed that the Indian official Secrets Act 1923 (xix) of 

1923 applies to them and shall continue so as to apply even after the execution of such work 

under the contract. 

4. WORK TO BE CARRIED OUT: 

         Work to be carried out under the contract shall, except as otherwise provided in these 

conditions, include the all labour, materials, tools, plant, equipment, and transport which may 

be required in preparation of and for and in the full, and entire execution and completion of 

the works. The descriptions given in the schedule of quantities shall unless otherwise stated, 

be hold the include waste on materials carriage and cartage, carrying in return of empties, 

hoisting setting, fitting and fixing in position and all other labors necessary in and for the full 

and entire execution and completion as aforesaid in accordance with good practice and 

recognized principles. 

5. INSPECTION OF SITE: 
         The contractor shall inspect and examine the site and its surroundings and shall satisfy himself 

before submitting his tender as to the nature of the ground and subsoil (so for as is 
practicable), the form and nature of the site, the quantities and nature of work and materials 
necessary for the completion of the works and the means of the access to site, the 
accommodation he may require and in general himself obtain all necessary information as to 
risks, contingencies and other circumstances which may influence or effect his tender. No 
extra charges consequent on may misunderstanding or otherwise shall be allowed. 

6. SUFFICIENCY OF TENDER 
 The contractor shall be deemed to have satisfied himself before tendering as to the correctness 

and sufficiency of his tender for the works and of the rates and prices quoted in the schedule 
of quantities, each rates and prices shall, except as otherwise provided, cover all obligations 
under the contract and all matters and things necessary for the proper completion and 
maintenance of the works. Counter conditions if made will not be considered and will be 
ignored. 

7. DISCREPANCIES AND ADJUSTMENT OF ERRORS: 
 The several documents forming the contract are to be taken as mutually explanatory of one 

another, detailed drawing being allowed in preference to small-scale drawings and figured 
dimensions in preference to scale and special conditions preference to general conditions.  

 In case of discrepancy between schedule of quantities, specifications and/or the drawings, the 
following order of preference shall be observed: - 

 Description in schedule of quantities. 
 Particular specification and special conditions, if any. 
 Drawings. 
8. General specification. 
  If there are varying or conflicting provisions made in any one documents forming part of the 

contract, the accepting authority shall be the deciding authority with regard to the intention of 
the document. 
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             Any error in description, quantity or rate in schedule of quantities or any omission there from 

shall not vitiate the contractor from the execution of the whole or any part of the works 
comprised therein according to drawings and specifications or from any of his obligations 
under the contract. 

 If on check there are found to be differences between the rates given by the contractor in 
words and figures or in the amount worked out by him in the schedule of quantities and 
general summary, the same shall be adjusted in accordance with the following rules.:- 

 In the event of a discrepancy between description in words and figures quoted by a tenderer, 
the rate which corresponds to the amount worked out by the contractor shall be taken as 
correct. When the amount of an item is not worked out by the contractor or it dose not 
correspond to the rate written either in figures or in words, the rate quoted by  the contractor 
in words shall be taken as correct. 

 In the event of an error occurring in the amount column of schedule of quantities as a result of 
wrong extension of the unit rate and quantity the unit rate shall be regarded as firm and 
extension shall be amended on the basis of the rate. 

 All errors in totaling the amount column and in carrying forward totals small be corrected. 
 The totals of various sections of schedule of quantities as amended shall be carried out to the 

general summary and the tender sum amended accordingly. The tendered sum so altered shall, 
for the purpose of the tender, be substituted for the sum originally tendered and considered for 
acceptance instead of the original sum quoted by the tenderer. Any rounding off of totals in 
various sections of schedule of quantities or in general summary, by the tenderer, shall be 
ignored. 

  In   case   of  lump sum  contracts   based  on bills  of  quantities  (quantities  not  
 shown   as provisional),  should any error in  quantities   or any   omissions   of  items   be  
discovered,   the cumulative  effect of which varies the contract sum by more than  5% or 
Rs.20,000/- whichever  is  less, then the error shall be rectified and the  rectification  dealt  with  as 
for   deviations/variations under  conditions 10 and 11  thereof, and the  value thereof  shall  be  
added  or   deducted  from  the contract  sum,  as the case may  be   provided  that there   shall be   
no   rectification   of  any errors,  omissions, or  wrong  estimates   in   the prices  inserted by 
the contractor in the  bill   of quantities. 
 
9. THE EARNEST MONEY AND SECURITY DEPOSITS 
 
a). The Earnest Money Deposit. 
 
The amount of earnest money which a contractor should deposit with tender is regulated by  
the following scales. In case of petty works costing Rs.5000/- or less the EE may at his        
discretion dispense with the conditions of calling for EMD. 

 
For works estimated to cost up to Rs. Twenty-Five crores – 2% of the estimated cost. 

 
For works estimated to cost more than Rs. Twenty-Five crores –Rs. Fifty lakhs plus 1% of the  
excess of estimated cost over Rs. Twenty-Five crores. 

 
ii) Tender should be rejected if it is not accompanied by the appropriate Earnest   
     Money Deposit. 
 
iii) Earnest money given by all the contractors except the three should refunded  
      within a week from the date of receipt of tenders. The Earnest money given by the  
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      other two tenders (except the one whose tender is accepted) should also be  
      refunded within 15 days from the date of acceptance of tenders. 
 
iv) The Earnest money of the successful tenderer may be adjusted with the security               

       deposits payable by him. 
 
 v) Time limit for refund of EMD to unsuccessful tenders – Within one week. 
 

 
 b). Security Deposits. 

 
i) After adjusting Earnest money deposit the contractor has to pay be way of cash/bank draft, 
the difference between the EMD and 5% of accepted tender value. The balance 5% to make 
up the Security deposit 10% may be recovered by 10% deductions from contractor’s bills. In 
other words, a sum @ 10% of the gross amount of the bill shall be deducted from each 
running bill of the contractor till the sum along with the sum already deposited as earnest 
money will amount to security deposit of 5% of the tendered value of the work. 
The security deposit shall remain at the entire disposal of the company as a security for the 
satisfactory execution and completion of the works, in accordance with the conditions of the 
contract. 
The company shall be at liberty to deduct and appropriate from the security deposit such 
compensations and dues as may be payable by the contractor under the contract and the 
appropriation will be made good by further deduction from the contractors subsequent interim 
bills, in the same manner as aforesaid until the security deposit is restored to its full limit 
mentioned above. 
ii) The contractor shall within 30 days of the acceptance of the contract, deposit the difference 
between earnest money and full security deposit by demand draft. The accepting authority, if 
requested by the contractor may permit in special cases, deduction of equivalent to 10% or 
higher of the gross bill till the amount so deducted sum up to the figure calculated as above, 
so as to realize the full security deposit before the last running bill. 

c). Refund of security deposit. 
i) Refund of Security Deposit 50% of Security Deposit after completion of the work and 
payment of final bills and balance 50% after completion of the defects liability period. 

         ii) If the contractor so desires, the company may consider refunding of the  5% 
Security   

         Deposit recovered from the bill together with two & half percent initial 
 security deposit after completion of the work and payment of the final bill,  on 
production of a Banker’s Guarantee for a like amount. This Banker’s  Guarantee 
shall be redeemed after completion of the defects liability  period as envisaged in 
clause 33. 

 
DEVIATIONS/VARIATION EXTENT AND PRICING: 
 
10. The Engineer-in-Charge shall have power (i) to  make  alterations,  omissions, additions to, or  
substitutions  for     the   original   specifications,   drawings,   designs    and instructions  that  may  
appear to him  to  be  necessary  or  advisable  during  the progress of work, and (ii) to  omit  a  part of 
the works in case of non-availability of a portion of  the site or for any other reason, and the 
Contractor shall be bound   to  carry  out  the  work  in accordance  with   any  instructions given to 
him in writing signed by the  Engineer-  in-Charge  and  such  alterations,  omissions,  additions  or  
substitutions  shall form part of the contract if  originally  provided therein and  any altered, additional 
or  substituted work which the contractor may be directed to do in the manner  above specified as part 
of the works, shall be carried out by the  contractor  on  the  same  conditions  in  all  respects  
including  price on which he agreed to do main work  except as herein after provided. No work which  
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radically changes the original  nature  of  the contract shall be  ordered  by  the Engineer-in-Charge  as  
the deviation and the  event  of  any deviation   being  ordered  which  in  the  opinion  of   the 
contractor    changes the original nature of the  contract, he shall never-the-   less carry it out and the 
disagreement  as to  the nature of work and the rate to be  paid  therefore shall be resolved in 
accordance with Condition 10.2.  
(10.1) The time for completion of works shall, in  the  event of any deviation resulting in additional 
cost over  the contract  sum  being  ordered,  be  extended  as  follows  if  requested by the Contractor 
: 
 (a) In the proportion which the additional cost of the altered, additional or substituted work, bears 

to the original contract sum; and plus. 
 (b)   25% of the time calculated in (a) above or such further additional time as may be           

   considered reasonable by the Engineer-in-Charge. 
 (10.2) If  any such item of work is carried out   by  the Contractor  on  the instructions  of  the  
Engineer-in-charge which  is not covered by the  'Accepted schedule  of  rates', the  rates for such 
additional, altered or  substituted  work under this clause shall be worked out in accordance with  the 
following provisions in their respective order: 
         i)    If  the  rates  for  the   additional, altered   or substituted  work are specified in the contract 
for  the work,   the  contractor  is  bound  to  carry  out   the additional,  altered  or substituted work  at  
the  same rates as are specified in the contract for the work. 
         ii)   If  the  rate  for  the  additional,  altered   or substituted  work are not specifically  provided 
in  the contract for the work, the rate will be derived from the   rates  for a similar class of work as are  
specified  in  the contract for the work. 
         iii)    If the altered, additional or  substituted  work includes any work for which no rate is 
specified in  the contract  for the work and can not be derived  from  the  similar  class of work in the 
contract, then  such  work  shall  be  carried  out at the  rates  entered  in  CPWD  Schedule  of  rates 
2016 for Delhi (DSR 2016) minus/plus  percentage which the total tendered amount bears to  the 
estimated    cost   of   the   entire   work   put  to tender or specific percentage for subhead quoted by  
the contractor. 
     iv)    If   the   rates  for  the  altered,   additional   or  substituted  work  can not be determined in  
the  manner  specified in clauses (i) to (iii) above, then the  rates for  such work shall be worked out 
on the basis  of  the schedule  of  rates  of  the  district  specified  above minus/plus the percentage  
which the  total tendered amount bears to the estimated cost of entire work put to tender. Provided  
always  that  if  the  rate  for a particular  part  or  parts of the item is  not  in  the schedule of rates, the 
rates for such part or parts will be determined by the Engineer-in-Charge on the basis  of the 
prevailing market rates when the work was done. 
    v)     If the rate for the altered, additional or substituted work  can not be determined in the manner  
specified  in sub-clauses  (i)  to  (iv) above,  then  the  contractor shall, with in 7 days of the date of 
receipt of order to carry out the work, inform the Engineer-in-Charge of the rates which is his 
intention to charge for such  class of  work,  supported by analysis of the  rate  or  rates claimed  and 
the Engineer-in-Charge shall determine  the rate  or rates on the basis of prevailing market  rates, and   
pay  the  contractor  accordingly.  However,  the  Engineer-in-Charge,  by  notice in writing  will  be  
at  liberty  to cancel his order to carry out such class  of work  and arrange to carry it out in such 
manner  as  he may consider advisable. But under no circumstances the contractor shall suspend the 
work on the plea  of  non-settlement of rates of items falling under the clause. 
SUSPENSION OF WORKS : 
 11.(a) The contractor shall, on receipt of the  order  in  writing  of the Engineer-in-Charge, suspend 
the  progress  of the  works  or  any part thereof for such time  and  in  such  manner  as the Engineer-
in-charge may consider necessary  for any of the following reasons:- 
 
i)  On the account of any default on the part of the Contractor. 
                                    OR 
ii)  For proper execution of the works or part thereof for reasons other than the default of the       
Contractor. 
                                    OR 
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iii) For safety of the works or part thereof. The   Contractor   shall,   during   such     suspension,  
properly  protect and secure the  works  to  the     extent necessary and carry out the instructions given 
in that  behalf by the Engineer-in-Charge.                                                                                                         

 
(b) If the Suspension is ordered for reasons (ii) and (iii) in sub-para (a) above, the contractor shall 
be entitled to an extension of the time equal to the period of every such suspension plus 25%. 
    
TIME AND EXTENSION FOR DELAY: 
 
12-The time allowed for execution of the works as specified in the Contract or the extended time in 
accordance with these conditions shall be the essence of the Contract. The     execution of the work 
shall commence from the 15th day after the date on which the Engineer-in-Charge issues written order 
to commence the work or from the date of handing over of  the site  whichever is later or as 
mentioned in the written work order. If the Contractor commits  defaults in  commencing  the  
execution  of  the  work as aforesaid  Company  shall without prejudice  to  any  other  right  or  
remedy be at liberty to  forfeit the earnest money absolutely. 
 
12.1- As soon as possible after the contract is concluded the Engineer-in-Charge and the Contractor 
shall agree upon a time and progress chart. The chart shall be prepared in direct relation to the time 
stated in the contract documents for completion of the works. It shall indicate the  forecast  of  the 
dates of commencement and completion of various trades or  sections  of  the  work and may be 
amended  as  necessary  by  agreement  between the Engineer-in-Charge and the  Contractor within  
the  limitations  of time  imposed  in  the  Contract documents, and  further  to ensure good  progress  
during  the  execution  of the work, the contractor shall in all cases  in which the time allowed for  any 
work exceeds one month  (save for  special  jobs  where  different  progress  schedule   is  specified)  
complete  1/8th of  the whole of the  work  before 1/4th  of  the  whole  time  allowed  for  the  
contract  has    elapsed;3/8th  of  the work before on half of such  time  has elapsed and 3/4th before 
3/4th of such time has elapsed.   
     
12.2   If the works be delayed by   
             a)  Force majeure, or 
             b)  Abnormally bad weather, or 
            c)  Serious loss or damage by fire, or 
 d) Civil commotion, local combination of workmen, strike or lock out, affecting    
                any of  the trades employed on the work,  

                                                         or            
 e) Delay  on  the  part of  other  contractors  or  tradesmen engaged by Company  

    in executing  work not forming part of the Contract,                             
                                                         or 

            f)  Non-availability of stores, which are   the responsibility of Company to  
                   supply,                                    
                                                                    or 
            g) Non-availability or break-down of tools and plant to be supplied or  

      supplied by  Company,  
                                                       or 

            h) Any   other cause which, in   the   absolute description of the company is    
                 beyond   the Contractor's control; 
  
              Then  upon the happening of any such event  causing delay, the contractor shall immediately 
give  notice  thereof   in writing to the Engineer-in-Charge but shall never-the-less use  constantly his 
best endeavors to prevent or  make  good  the delay and shall do all that may be reasonably required to 
the  satisfaction of the Engineer-in-Charge to  proceed  with     the works. 
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12.3   Request  for  extension of time, to  be  eligible  for consideration,  shall  be made by the 
Contractor  in  writing within  fourteen days of the happening of the  event  causing  delay.  The 
Contractor may also, if practicable, indicate in such a request the period for which extension is 
desired. 
 
    12.4   In  any  such case, the company may give  a  fair  and   reasonable extension of time for 
completion of the work. Such extension shall be communicated to the contractor in writing,  within 3 
months of the date of receipt of such request by  the Engineer-in-Charge. 
    
PLANT AND EQUIPMENT: 
 
 13. The Contractor shall arrange at his own expense all tools, plant and equipment (here in after 
referred to as T  &    P)  required for execution of the work. 
     
LABOUR : 
    14.  The Contractor shall employ labour in sufficient numbers either  directly  or  through  sub-
contractor,,  where   such  subletting  is  permitted, to maintain the required  rate  of     progress  and 
of quality to ensure workmanship of the  degree specified  in  the  Contract  to  the  satisfaction  of   
the  Engineer-in-Charge.   
 The  Contractor  shall  not  employ  in  connection with the work any person who has not completed 
his  fifteenth years of age.       
(a)   In  this  connection,  the  Contractor  shall   be  responsible  for  implementation of the  Contract 
Labour (Regulation and Abolition) Act 1970  and the rules  made therein by the U.P.Govt/Central 
Govt. He shall indemnify the Company from any damages, penalties ,fines, claims or any other cause  
of action against the Company on account of  any action by the  Competent  Government authority or   
person. 
14.1  The Contractor shall furnish to the  Engineer-in-charge at fortnightly intervals a distribution 
return of  the  number and description by trades of the work peoples employed  on the works. The 
Contractor shall also submit on the 4th and 19th  of  every  month  to  the  Engineer-in-charge  a   true   
statement  showing  in  respect of the  second  half  of  the     proceeding  month (i) the accidents that 
occurred during  the said  fortnight  showing the circumstances under  which  they happened  and the 
extent of damage and injury caused by  them  and  (ii) the number of female workers who have been  
allowed Maternity  benefit as provided in the Maternity Benefit  Act,     1961 or rules made 
thereunder and the amount paid to them. 
14.2  The Contractor  shall  pay to labour employed by  him either directly or through subcontractors 
wages not less than  fair wages as defined in the Contractor's labour Regulations.  
14.3   The Contractor shall in respect of labour  employed by him  either directly or through  sub-
contractors comply  with  or  to  cause  to be complied with  the  Contractor's  Labour     Regulations 
in regard to all matters provided therein. 
14.4         The Contractor shall comply with the  provisions of  the payment of wages Act, 1936, 
Minimum WagesAct,1948, Employee's Liability  Act,  1938,  Workmen's   compensation Act,1923,  
Industrial Disputes Act, 1947,  Maternity  Benefit Act,1961, and EPF & MP Act, 1952, or any 
modification  thereof  or any other law relating there to and rules made  thereunder from time to time 
till latest updates.  
14.4(A)   The   Contractor  shall  be  liable  to pay  his  contribution  and  the employees contribution  
of  the  state Insurance Scheme in respect of all labour Employed by him for  the  execution  of  the  
Contract  in  accordance  with   the provision  of "the Employees State Insurance Act,  1948"  as  
amended  from time to time. In case the Contractor  fails  to     submit full details of his account of 
labour employed and the  contribution  payable, the Engineer-in-Charge  shall  recover from  the  
running  bills  of the  Contractor  an  amount  of  contribution  as  assessed by him.  The amount  so  
recovered  shall be adjusted against the actual contribution payable for  Employees state Insurance. 
14.5 The Engineer-in-Charge shall on  report  having  been  made  by  an  Inspecting  Officer  as  
defined  in  the  Contractor's Labour Regulation have the power to deduct  from     the  moneys  due     
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to  the  Contractor  any  sum  required  or  estimated to be required for making good the loss suffered 
by   a  worker or  workers by reason  of  non-fulfillment  of  the  conditions  of the contract for the                                               
benefit of workers,  non-  payment  of  wages or of deductions made from  his  or  their  wages which 
are not justified by the terms of the Contract or  non-observance of the said Contractor's Labour 
Regulations.  
14.6  The Contractor shall indemnify the Company  against any  payment  to  be made under and  for  
observance  of  the  Regulations aforesaid without prejudice to his right to claim   indemnify from his 
sub-Contractors. 
14.7  In  the  event of  the  Contractor  committing  a  default  or breach of any of the provisions of the  
aforesaid  Contractor's Labour Regulations, as amended from time to time or  furnishing any 
information or submitting or  filling  any Form/Register /Slip under the provisions of these regulations  
which  is  materially incorrect, then on the  report  of  the    inspecting  officers  as defined in the  
Contractor's  Labour  Regulation,  the  Contractor shall without prejudice  to  any  other  liability pay 
to the Company a sum not  exceeding  Rs.  50.00  liquidated  damages  for  every  default,  breach   or    
furnishing, making, submitting, filling materially  incorrect  statement  as may be fixed by  the 
Engineer-in-Charge  and  in  the  event  of the Contractor's default   continuing  in  the respect, the 
liquidated damages may be enhanced to Rs.  50.00  per  day for each day of default subject to a 
maximum of  one percent of the estimated cost of the work as  per tender. The  Engineer-in-Charge  
shall deduct such amount from bills   and credit the same to  the  Welfare   fund  constituted  under 
regulations.  The decision of the Engineer-in-charge in this  respect shall  be  final and binding. 
    14.1.1  MODEL RULES FOR LABOUR WELFARE : 
    (i) The Contractor shall at his own expense comply with Model Rules  for  the labour  Welfare as   
appended  to  these  conditions  or  rules   framed  by   Government   from   time   to   time     for  the  
protection  of  health  and  for  making   sanitary  arrangements for workers employed directly or 
indirectly   on  the works. In case the Contractor fails to make  arrangements as aforesaid, the 
Engineer-in-Charge shall be entitled to  do so and recover the cost thereof from the Contractor. 
ii) The contractor will insure payment to the manpower engaged in work on 7th of every month 
irrespective of payment from ITI as per minimum wages Act. 
    14.1.2   SAFETY CODE: 
              The Contractor shall at his own expense arrange for the  safety  provisions as appended to 
these conditions or  as required by the Engineer-in-Charge, in respect of all  labour directly or 
indirectly employed for performance of the  works and shall provide all facilities in connection 
therewith.  In  case  the Contractor fails to make arrangements  and  provide necessary  facilities  as 
aforesaid,  the  Engineer-in-Charge shall be entitled to do so and recover the cost thereof  from  the 
Contractor. 
    (i)        Failure  to company with Model  Rules  for  labour Welfare, Safety Code or the provisions 
relating to report  on  accidents  and  to   grant of  maternity  benefit  to  female     workers  shall  
make  the Contractor liable  to  pay  to  the  company  as  liquidated  damages  an amount not  
exceeding  Rs. 50.00  for each default, or materially  incorrect  statement.  The decision of the 
Engineer-in-charge in such matters  based  on  reports  from the Inspecting Officers as defined  in  the  
Contractor's   Labour   Regulation  as  appended   to   these    Conditions  shall  be final and binding  
and  deductions  for  recovery  of  such liquidated damages may be  made  from  any  amount payable 
to the Contractor.   
        
ADMISSION TO SITE: 
    15. The Contractor shall not be permitted  to enter  on  (other  than for inspection purposes) or take  
possession  of   the  site  until   instructed to do so  by  the  Engineer  in     charge in  writing. Portion 
of the site to be occupied by the  Contractor  shall be defined and/or marked on the site  plan,  failing  
which these shall be indicated by  the  Engineer-in- 
 Charge  at  site and the Contractor shall on  no  account  be  allowed  to  extend  his operations 
beyond  these  areas.  In respect of any land allotted to the Contractor for purpose of or in connection 
with the Contract, the Contractor shall be a  licencee:,  subject  to   the   following   and   such  other  
terms  and conditions as may be imposed by the licencer: 
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 i)  That  he shall pay a nominal license fee  of  Rs.1/-  per year  or part of a year for use and 
occupation in respect  of   each and every separate area of land allotted to him.                                                                         
  ii)  That  such  use  or  occupation  shall  not  confer  any    right of tenancy of the land to the 
Contractor. 
    iii).  That the Contractor shall be liable to vacate the  land on demand by the Engineer-in-Charge. 
    iv)   The Contractor shall have no right to any  construction  over  this  land  without  the  written  
permission  of   the Engineer-in-Charge.   In  case  he is  allowed  to  construct  any  structure  he  
shall have demolish and  clear  the  same     before  handing over the completed work unless agreed to  
the  contrary. 
    15.1)  The  Contractor shall provide, if   necessary  or  if  required on the site, all temporary access 
there to and shall  alter,  adapt and maintain the same as required from time  to  time  and  shall take 
up and clear them away as and  when  no longer  required and as and when ordered by the  Engineer-
in- Charge and make good all damage done to the site.         
SETTING OUT THE WORK: 
    16. The  Engineer-in-Charge shall  supply  dimensional drawings,  levels and other information 
necessary  to  enable  the  Contractor  to set out the works. The  Contractor  shall     provide  all 
setting out apparatus required and set  out  the  work  and  be responsible for the ccuracy of  the  same.  
He shall  amend  at his own cost and to the satisfaction of  the    Engineer-in-Charge  any  error found 
at any stage  which  may  arise  through  inaccurate setting out unless such  error  is  based on 
incorrect data furnished in writing by the Engineer- in-charge,  in which case the cost of rectification 
shall  be borne  by  the  Company  The  Contractor  shall  protect  and  preserve  all bench marks used 
in setting out the works  till  end  of the defects Liability period unless the  Engineer-in- Charge direct 
their earlier removal. 
 SITE DRAINAGE  
    17.  All water which may accumulate on the site during the  progress  of the works, or in trenches 
and excavations,  from other  than the expected Risk shall be removed from the  site to  the  
satisfaction of the Engineer-in-Charge  and  at  the Contractor's expense. 
 NUISANCE:    
    18.   The Contractor shall not any time, do, cause or  permit any  nuisance  on the site or do 
anything which  shall  cause unnecessary  disturbance or inconvenience to owners,  tenants or  
occupiers  of other properties near the site and  to  the public generally. 
MATERIALS OBTAINED FROM EXCAVATION : 
    19.   Materials  of the any kind obtained from excavation  on the  site shall remain the property of 
the Company and  shall  be disposed off as the Engineer-in-Charge may direct. 

 
TREASURE TROVE, FOSSILS, ETC.: 
    20.       All fossils, coins, articles of value or  antiquity  and  structures and other remains or things 
of geological  or archaeological  interest discovered on the site shall be  the absolute  property  of the 
Company and the  Contractor  shall take  reasonable  precautions to prevent his workmen  or  any  
other  person from removing or damaging any such  article  or thing and shall immediately upon 
discovery thereof and before removal  acquaint the Engineer-in-Charge with such  discovery  and  
carry out the Engineer-in-Charge's directions as to  the disposal of the same at the expense of the 
Company. 
PROTECTION OF TREES: 
    21.       Trees designated by the Engineer-in-Charge shall be protected from damage during the 
course of the work and earth level within 1 meter of each such tree shall not be  changed.     Where 
necessary,  such trees shall be protected by  providing temporary fencing by the contractor at his own 
cost.     
WATCHING AND LIGHTING: 
    22.   The  Contractor  shall provide and maintain at  his  own expense  all lights,  guard-fencing  
and  watching  when  and  where necessary or required by the Engineer-in-Charge for the protection 
of the works or for the safety  and convenience of  those employed on the work or the public. 
CONTRACTOR'S SUPERVISION: 
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 23.   The  Contractor  shall  either  himself  supervise  the execution  of  the work or shall appoint  a  
competent  agent  approved by the Engineer-in-Charge to act in his stead. If in  the  opinion  of the 
Engineer-in-Charge  the  Contractor  has himself no sufficient knowledge and experience to be                                                                    
capable of  receiving instructions or cannot give his full  attention to  the  works,  the Contractor, shall 
at  his  own  expense, employ  as his accredited agent an Engineer approved  by  the  Engineer-in-
Charge.  Orders given to the Contractors agent shall be considered to have the same force if these had 
been given to the Contractor himself. If  the Contractor fails  to  appoint  a  suitable agent as directed  
by  the  Engineer-in- Charge,  the  Engineer-in-Charge shall have  full  powers  to  suspend  the  
execution  of the works until such  date  as  a  suitable agent is appointed and the Contractor shall be  
held responsible for the delay so caused to the works. 
INSPECTION AND APPROVAL: 
    24.  All works embracing more than one process shall be subject to examination and approval at 
each stage thereof and  the  Contractor  shall give due notice  to  the  Engineer-in-    Charge  or his 
authorized representative when each  stage  is ready.  In  default of such  notice,  the  Engineer-in-
Charge  shall be entitled to appraise the quality and extent thereof.    
  24.1  No  works shall be covered up or put  out  of  view without the  approval  of  the  Engineer-in-
charge   or   his  authorized  representative  and the Contractor  shall  afford  full opportunity for 
examination and measurement of any  work which  is about to be covered up or put out of view  and  
for   examination  of foundations before permanent work  is  placed    thereon.  The  Contractor  shall  
give  due  notice  to   the  Engineer-in-Charge or his authorized representative  whenever  any  such  
work  or  foundation  is  ready  for   examination   and   the   Engineer  -  in  -  Charge  or   his   
authorized   representative shall without unreasonable  delay,  unless  he  considers it necessary and  
advises the contractor accordingly, attend  for  the purpose of examining  and measuring such work or 
of  examining such  foundations. In the event of failure of the Contractor to give such notice he shall, 
if required by the  Engineer-in-Charge uncover such work at the Contractor's expense. 
24.2  Company Officers concerned with the Contract  shall  have  powers at any time to inspect and 
examine any  part  of  the works and the Contractor shall give facilities as may  be    required for such 
inspection and examination. 
 DUTIES AND POWERS OF ENGINEER-IN-CHARGE'S  REPRESENTATIVE: 
    25. The duties of the representative of the Engineer-in- Charge are to watch and supervise the 
works and to test and examine any materials to be used or workmanship employed in     connection 
with the works. He shall have no authority to make any variation in the works.  
    25.1   The Engineer-in-Charge may from time to time delegate to his representative any of the 
powers and authorities vested in the Engineer-in-Charge. Any written instructions or written   
approval  given  by  the  representative   of   the Engineer-in-Charge to the Contractor within the 
terms of such  delegation  shall  bind  the Contractor and  the  Company  as   though it  had been given 
by the Engineer-in-Charge. 
    25.2  Failure of the Representative of the Engineer-in-charge  to  disapprove any work or materials 
shall not prejudice  the power of the Engineer-in-Charge thereafter to disapprove such    work  or 
materials and to order to pulling down,  removal  or  breaking up thereof. 
    25.3   If the Contractor is dissatisfied with any decision of the   representative  of the Engineer-in-
Charge he  shall  be  entitled  to refer the matter to the  Engineer-in-charge  who     shall there upon 
confirm, reverse or vary such decision.  
REMOVAL OF WORKMEN:  
    26.  The  contractor  shall  employ  in  and  about  the execution   of   the  work  only    such   
persons as  are     skilled     and       experienced     in    their  several     trades      and  the      Engineer 
-in – charge  shall  be    at   liberty   to  object  to  and  require  the Contractor  to remove from the 
works any person  employed  by  the Contractor in or about the execution of the works who  in  the 
opinion of the Engineer-in-Charge misconducts himself or is incompetent or negligent in the proper 
performance of  the duties  and such person shall not be again employed upon  the works without 
permission of the Engineer-in-Charge. 
UNCOVERING AND MAKING GOOD: 
    27. The Contractor shall uncover any part of  the  works and/or make openings in or through the 
same as the  Engineer- in-Charge  may from time to time direct for his  verification     and   shall   
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reinstate  and  made  good  such  part  to   the  satisfaction of the Engineer-in-Charge. If any such part  
has  been  covered up or put out of view after being  approved  by    the   Engineer-in-Charge   and  is  
subsequently   found   on  uncovering  to be executed in accordance with  the  Contract,  the                                                                       
expenses  of  uncovering  and/or making openings in  or     through, reinstating and making good the 
same shall be  borne by the Company. In any other case all such expenses shall  be  borne by the 
Contractor.    
 NORMAL WORKING HOURS AND WORK ON HOLIDAYS AND DURING NIGHTS: 
    28. The Contractor shall carry out all the works during the  working  hours  of the General  
(Admin.)  shift  of  the  Factory.  The  Contractor  shall not carry out  any  work  on  holidays  and  
during  nights, without  prior  permission  in  writing from the Engineer-in-Charge. 
COMPLETION CERTIFICATE:  
   29.    (1) As soon as the work is completed , the  Contractor shall  give  notice of such completion  
to  the  Engineer-in-  Charge  and  within ten days of receipt of  such  notice  the     Engineer-in-
Charge  shall inspect the work and shall  furnish  the  Contractor with a certificate of  completion  
indicating . 
 (a) The date of completion. 
(b) defects to be  rectified  by  the  Contractor and /or (c) item for which payment  shall  be  made  at 

reduced rates indicating the reasons  thereof. When   separate periods of completion have been 
specified for  item  or group of items, the Engineer in charge shall issue  separate  completion  
certificates for such item or group of items.  No certificate of completion shall be issued, nor shall 
the work be  considered to be complete till the contractor shall  have remove from the premises on 
which the work has been  executed  all scaffolding, sheds and surplus materials, except such  as 
are  required for rectification of defects, rubbish  and  all  huts  and sanitary  arrangements 
required for his workmen  on the  site in connection with execution of the work, as  shall  have  
been  erected  by the Contractor  or  the  workmen  and  cleaned  all  dirt from all part of 
building(s) in,  upon  or about  which  the work has been executed or of which  he  may  have had 
possession for the purpose of the execution  thereof     and  cleaned  floors,  gutters and drains;  
eased  doors  and  sashes, oiled locks and fastening; labelled keys clearly  and handed   them   
over  to  the   Engineer-in-Charge   or   his   representative and made the whole premises fit for  
immediate occupation  or  use to the satisfaction of the  Engineers  in  charge.  If the Contractor 
shall fail to comply with  any  of     the  requirements  of   this condition as  aforesaid,  on  or  
before the date of completion of the works, the  Engineer-in- Charge  may  at the expense of the  
Contractor  fulfill  such     requirements  and  dispose  off  the  scaffoldings,   surplus     materials  
and  rubbish  etc., as  he  thinks  fit  and   the   Contractor   shall   have   no   claim    in     respect   
of     any such scaffolding or surplus materials except for any  sum  actually  realized  by  the sale 
thereof  less  the  cost  of  fulfilling the requirements and any other amount that may  be  due  
from the Contractor. If the expense of  fulfilling  such  requirements  is  more  than  the  amount  
realized  on  such  disposal  as  aforesaid, the Contractor  shall  forthwith  on demand pay such 
excess. 

    29.  (2) If at any time before completion of the entire work, item  or  groups  of  item  for  which  
separate  periods  of  completion  have been specified, have been completed  and  if     the  Engineer-
in-Charge  with the consent of  the  Contractor  takes  possession of any part or parts of the same (any  
such  part(s)  being herein after in this condition referred to  as  the   relevant   part')   then    
notwithstanding    anything  expressed or implied elsewhere in this Contract:- 
          (a)  Within  ten  days of date of  completion  of  such  items,  or  group of items or of possession 
of  the  relevant  part, the    Engineer-in-Charge   shall    issue    completion    certificate for the 
relevant part as in condition 31(1) above  provided  the Contractor fulfills his obligations under  that 
condition for the relevant part.  
         (b)  The  Defects Liability period in  respect  of  such items and the relevant part shall be 
deemed to have commenced from   the certified date of completion, of such item or  the    relevant 
part as the case may be. 
          (c)  The Contractor may reduce the value insured  under  Condition  34  by the full value of the  
completed  items  or   relevant part as estimated by the Engineer-in-Charge for this     purpose.  This 
estimate shall be applicable for this  purpose only and for no other. 
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(d)  For purpose of ascertaining compensation for delay under condition 32 in respect of any period 
during which  the works  are not complete the relevant part will be  deemed  to    form  a  separate 
item or group, with date of  completion  as  given  in the Contract or as extended under                                                                             
condition 12  and actual  date of completion as certified by the  Engineer-in-Charge under this 
Condition. 
COMPENSATION FOR DELAY: 
 30.   If  the contractor fails to  maintain  the  required progress  in terms of condition 12 or  to 
complete  the  work  and clears the sites on or before  the  contract or  extended  date/period of 
completion, he shall without prejudice to  any other  right  or  remedy of the company on  account  of  
such  breach,  pay  as agreed compensation amount   calculated   as stipulated  below or such smaller 
amount as may be  fixed  by  the company on contract value of the work for every week that  the 
progress remains below that specified in condition 12  or  that the work remains incomplete. This will 
also apply to item or group of items for which separate period of completion has been specified.         
For  this purpose the terms 'Contract value'  shall     be the value at contract rates of the work as 
ordered:    

(a) Completion period (as originally            @1(one) percent  per week. 
                        stipulated) not exceeding 6 months    
               (b) Completion period (as originally stipulated)    @ 1/2 (half) percent  per week. 

    Exceeding 6month and not exceeding 2 years 
               (c) Completion period (as originally                      @ 1/4 (quarter) percent per week. 
                     stipulated  exceeding 2 year.     
    30.1        Provided   always  that  the  total   amount   of  compensation for delay to be paid  under 
this condition shall  not exceed the under noted percentage of the  contract  value  or  of  the contract 
value of the item or group of  items  of work for which a separate period of completion is  given.:  
            (a) Completion period (as originally           
            stipulated) not exceeding 6 months.     @10(ten) percent.                                   
            (b) Completion period (as originally 
              stipulated) exceeding  6 months &                           @ 7.5 (Seven & half) percent. 
              not exceeding 2 years.  
            (c) Completion period (as originally              @ 5 (five) percent.                                                    
              stipulated)  exceeding 2 years.   
30.2      The amount of compensation  may be adjusted or set- off  against any sum payable to the 
Contractor under this  or  any other contract with the Company. 
Defect Liability Period :   
    31.(a)  The Contractor shall be  responsible  to  make good and  remedy at his own expense within 
such period as  may  be stipulated  by the Engineer-in-Charge, any defects which  may     develop  or  
may  be  noticed before  the  expiry  of  defect liability period from the certified date of Completion.  
This  period  will  be as mentioned below  from the actual date of completion of work.                
       i) For repair works (6) six months 
      ii) For new works             (1) One year 
    (b) DEFECTS LIABILITY DEPOSIT: 
    (i) On expiry of defect liability period or on payment of the  final bill whichever is later the 
Engineer-in-Charge shall on  demand  from  the  contractor refund  to  him  the  remaining    portion  
of  the security deposit provided  the  Engineer-in-   Charge  is  satisfied that there are no  dues,  out  
standing   against the contractors. 
    (ii)  Before refunding the balance half of security  deposit,   the  Engineering Department should 
certify that there are  no  dues outstanding from the contractor under this contract. The contractor  
should, while accepting refund, certify  that  he   has no further claims against this contract in full and 
final  settlement. 
    (iii)  If the contractor so desires, the company may consider refunding  of  security  deposit  
recovered  from  the  bills  together  with initial security deposit after  completion  of   the  work and 
payment of the final bill on production of  the Banker's  guarantee  (annexure  14)  for  a  like  amount  
on verification with the Bank. These Banker's guarantee shall be redeemed after completion of the 
defects liability period. 
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 CONTRACTOR'S LIABILITY AND INSURANCE: (Applicable to new works only)   
    32.        From commencement to completion of the works,  the Contractor  shall  take  full  
responsibility  for  the  care thereof and for taking precautions to prevent loss or  damage  and  to                                                                   
minimize  loss  or damage  to  the  greatest  extent possible and shall be liable for any damage or loss 
that  may  happen  to  the  works or any part  thereof  from  any  cause    whatsoever (save and except 
the Excepted Risks) and shall  at  his  own  cost  repair  and make good the  same  so  that  at  
completion,  the work shall be in good order  and  conditions  and  in conformity in every respect with 
the requirements  of the contract and instructions of the Engineer-in-charge. 
    32.1      In the event of any loss or damage  to the works or any  part thereof or to any material or 
articles at the  site from any of the Excepted Risks the following provisions shall     have effect : 
    (a)   The Contractor shall, as may be directed in writing  by  the  Engineer-in-Charge, remove from 
the site any debris  and  so  much of the works as shall have been damaged,  taking  to    Company's   
store  such articles and/or materials as  may  be directed :- 
    (b)  The contractor shall, as may be directed in  writing  by  the   Engineer-in-Charge,  proceed  
with  the  erection   and  completion  of  the works under and in  accordance  with  the     provisions 
and conditions of contract; and                       
   (c)  There will be added to the Contract sum, the net  amount due, ascertained in the same manner as 
for deviations, or  as  prescribed for payment, in respect of the re execution of  the     works  lost or 
damaged, the replacement of any  materials  and   articles lost or damaged but not incorporated in the 
works on  the day when loss or damage occurred and  the removal by  the     contractor as provided 
above of articles and/or materials  to  the company's  store and of debris and damaged works referred 
to therein and the compensation paid by him under any law for    the  time being in force, to any 
workman employed by him  for  any  injury caused to him or the workman's legal   successors  for 
loss of the workman's life.  
    32.2   PROVIDED  always  that the  Contractor  shall  not  be  entitled to payment under the above 
provisions in respect  of  so much loss or damage as has been occasioned by any  failure     on his part 
to perform his obligations under the Contract  or  not taking precautions to prevent loss or damage or  
minimize the amount of such loss or damage. 
    32.3  Without limiting the obligations  and  responsibilities under this condition the contractor shall 
insure the works  ( from commencement to completion) and all materials at site to their  full  value 
against the risk of loss  or  damage  from  whatever  cause  arising other than the excepted  risks.  The  
said insurance shall be in the joint names of the Company and the contractor shall  deposit  with  the 
Engineer-in-charge  the  said policy or  policies. All  moneys payable by the insurer under such 
policies shall be recovered by  the  Company  and  shall be paid  to  the  Contractor  in  installments  
by  the Engineer-in-charge for the  purpose  of rebuilding or replacement or repair of the works and/or 
goods destroyed or damaged as the case may be. 
32.4       If the contractor has a blanket  insurance  policy for  all his works and the policy covers all 
the items to  be insured under this condition, the said policy covers shall be    assigned by the 
Contractor in favour of the Company  provided however if any amount is payable  under the policy 
other than  the work under this contract the same may be recovered by the contractor directly  from 
the insurers.  
32.5        Where the Company  building or a part  thereof  is  rented by  the Contractor he shall insure 
the entire  building  if  the building or any part thereof is used by him  for  the  purpose of storing or 
using materials of combustible  nature,  as  to which the decision of the Engineer-in-charge shall  be  
final and binding. 
32.6      The Contractor shall indemnify and  keep indemnified the   company  against all losses and 
claims for injuries  or damage  to  any person or any property whatsoever  which  may arise  out  of  
or in consequence  of  the  construction  and  maintenance  of  the works and against all  claims,  
demands, proceedings, damages, costs, charges and expenses  whatsoever     in  respect of or in 
relation thereto, provided  always  that  nothing  herein  contained  shall be  deemed  to  render  the 
contractor  liable for or in respect of or to  indemnify  the company  against  any compensation or 
damage  caused  by  the Excepted Risks. 
32.7       Before  commencing  execution  of  the  work,  the  Contractor shall, without in any way 
limiting his obligations  and responsibilities under this condition, insure against any    damage,  loss   
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or  injury which may  occur  to  any  property (Excluding  that of the company but including  the  
Company's building  rented by  the Contractor wholly or in part and  any     part  of  which  is  used  
by  him  for  storing  combustible materials),  or to any person (including any employee of  the  
Company) by or arising out of carrying out of the Contract                                                                          
32.8       The  Contractor shall at all times  indemnify  the Company against all claims, damages or 
compensation under the provisions  of  payment  of  wages  Act,1936,  Minimum  Wages Act,1948,   
Employee's  Liability  Act,1938,  the   workman's  compensation  Act,1923,  Industrial disputes  Act,  
1947  the Employees  state  insurance Act,1948 and  Maternity   benefit Act,1961  or  any  
modifications       thereof       or       any       other       law      relating      thereto    and  rules  made 
there under  from  time  to  time or  as  consequence  of  any accident  or  injury to any workman or 
other  persons  in  or about the works, whether in the employment of the  Contractor  or  not,  save and 
except where such accident or  injury  has resulted from any act of the company, its agents or 
servants,  and also against all costs, charges and expense or any  suit,     action  or  proceeding  out of 
such accident  or  injury  and  against  all  sum or sums which may with the consent  of  the Contractor 
be paid to compromise or compound any such  claim.    Without  limiting  his obligations and 
liabilities  as  above provided,  the  Contractor shall insure against  all  claims, damages   or   
compensation  payable  under   the   Workmen's   Compensation  Act,1923  or any modification  
thereof  or  any other law relating thereto. 
 32.9       The  aforesaid  insurance  policy/policies   shall  provide  that they  shall not be cancelled till 
the  Engineer- in-charge has agreed to their cancellation. 
 32.10      The Contractor shall prove  to  Engineer-in-charge from  time  to time that he has taken out 
all  the  insurance policies  referred  to  above  and  has  paid  the  necessary    premiums  for keeping 
the policies alive till expiry  of  the defects Liability period.     
 32.11     The Contractor  shall ensure that similar insurance  policies  are taken out by his sub-
contractors (if  any)  and  shall be responsible for any claims or losses to the  company    resulting  
from  their failure to obtain  adequate  insurance protection  in  connection  thereof.   
The  Contractor   shall  produce  or cause to be produced by his  sub-contractors  (if  any) as  the case 
may be, the relevant policy or policies and premium  receipts  as and when required by  the  Engineer-
in- charge.  
 32.12    If the Contractor and/or his sub contractors, fails to keep  enforce  the insurance referred to 
above or  any  other insurance  which he/they may be required to effect under  the     terms of the 
contract then in any such case the company  may, without  being  bound to effect and keep in  force  
any  such  insurance  and  pay  such  premiums  or  premiums, as  may  be     necessary  for that 
purpose and from time to time deduct  the  amount  so paid by the company from any moneys due  or  
which  may  become  due to the contractor or recover the same  as  a     debt due from the contractor. 
FACILITIES TO OTHER CONTRACTORS: 
33.  The   contractor  shall, in  accordance   with   the  requirements of the Engineer-in-charge, afford 
all  reasonable facilities to other contractors engaged contemporaneously  on     separate  contracts  in  
connection with the  works  and  for departmental   labour  and  labour  of  any  other   properly  
authorized authority or statutory body which may be  employed  at    the      site     on       execution    
of   any   work  not  included  in  the   contract  or  any contract which the  company  may  enter into  
in  connection  with   ancillary to  the works. 
NOTICE TO THE LOCAL BODIES: 

34.The contractor shall comply with and give all  notices  required under any governmental 
authority, instrument, rule or  order  made  under any act of parliament, state  law  or  any    
regulation          or         bye-laws               any      local      authority        relating       to        the 
works. He shall before making any variation from the contract drawings necessitated by such 
compliance give to the Engineer in charge a written notice giving reasons for the proposed  

    variation and  obtain  the  Engineer  in  charge's   written  instructions thereon. 
    34.1   The  contractor shall pay and  indemnify  the  company against  any  liability  in respect of 
any  fees  or  charges  payable  under  any  act  of parliament,  state  law  or  any    Government  
instrument, rule or order and any regulations  or  bye laws of any local authority in respect of the 
works. 
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SUB CONTRACT: 
    35.  The  contractor  shall not sublet any portion  of  the   contract    without   prior   written   
approval    of    the  company/Engineer-in-charge. 
INSTRUCTIONS AND NOTICES:                                                                           
   36.   Subject  as otherwise provided in  this  contract,  all  notices  to be given on behalf of the 
company and  all  other actions  to be taken on its behalf may be given or  taken  by  the  Engineer-in-
charge  or any officers for the  time  being entrusted  with  the  functions, duties  and  powers  of  the 
Engineer-in-charge. 
    36.1     All   instructions,  notices   and   communications,  etc. under the contract shall be given in 
writing and if  sent  by  registered  post  to the last known  place  of  abode  or   business  of  the  
contractor shall be deemed  to  have  been   served  on  date, when in the ordinary course of  post  
these would have been delivered to him. 
    36.2   The contractor or his agent shall be in attendance  at the  site(s) during all working hours and  
shall  superintend  the execution of the works with  such additional assistance  in     each trade as the 
Engineer-in-charge may consider  necessary.  Orders given to the contractors' agent shall be 
considered to  have  the  same  force  as if they  had  been  given  to  the    contractor himself.     
    36.3      The Engineer-in-charge shall communicate or confirm his  instructions  to  the  contractor  
in  respect  of   the  execution of the work in a 'Works Site Order Book' maintained     in the office of 
the Engineer-in-charge and the Contractor or  his  authorized representative shall confirm receipt of  
such instruction by signing the relevant entries in this book.  If required by the Contractor he shall be 
furnished a  certified true copy of such instruction (s). 
 
 
FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE TO ABANDONMENT OR 
REDUCTION IN SCOPE OF WORK: 
37. If at any time after acceptance of the tender  the  company  shall decide to abandon or reduce the 

scope  of  the works  for  any reason whatsoever and hence not  require  the whole  or  any  part  
of the works to  be  carried  out,  the Engineer-in-charge  shall  give  notice in  writing  to  that 
effect  to  the Contractor and the Contractor shall  have  no claim  to any payment of 
compensation or otherwise  whatever, on  account  of any profit or advantage which he  might  
have  derived  from the execution of the work in full but which  he did not derive in consequence 
of the foreclosure of the whole or part of the works. 

 37.1      The Contractor shall be paid at Contract rate  full  amount  for  works  executed  at site  and,  
in  addition,  a  reasonable amount as certified by the Engineer-in-charge  for  the items hereunder 
mentioned which could not be utilized  on  the work to the full extent because of the foreclosure: 
    (a)  Any expenditure incurred on preliminary site work, e.g., temporary access roads, temporary 
labour huts, staff   quarters and  site  office; storage accommodation  and  water  storage  tanks. 
    (b)  (i)     The Company shall have the option to  take  over  Contractor  materials  or  any part 
thereof either brought to  site  or of which  the   contractor  is  legally   bound   to accept  delivery  
from  suppliers (for  incorporation  in  or   incidental to the work), provided, however, the Company 
shall  be  bound  to  take over the  materials  or   such   portions  thereof  as  the  Contractor does not 
desire  to  retain  for  materials taken over by the Company, cost of such  materials.  The  cost  shall, 
however, taken  into account purchase price,  cost of  transportation and deterioration  or  damage 
which  may  have  been caused to   materials  whilst  in  the    custody of the Contractor. 
        (ii)     For Contractor's materials not retained by the Company reasonable cost of transporting 
such materials from site to Contractor's permanent stores or to his other works,    whichever is  less  
shall  be paid.  If materials are not transported   to either or the said places, no   cost   of transportation 
shall be payable.    
     (c)     If  any  materials   supplied  by  the  company  are  rendered  surplus,  the same except 
normal wastage  shall  be returned  by  the  contractor  to the  company  at  rate  not  exceeding  those 
at which these were originally  issued  less allowance for any deterioration or damage which may 
have been  caused  whilst  the  materials were in  the  custody  of  the contractor. In addition, cost of 
transporting such  materials  from  site  to  the Company stores, if  so  required  by  the  Company. 
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 (d)        Reasonable  compensation for transfer  of T  &  P, from  site to Contractor's  permanent 
stores or to his  other  works,  whichever  is less shall be paid. If T &  P  are  not    transported  to  
either  of  the  said  places,  no  cost  of  transportation shall be payable.                                                                            
37.2      The Contractor shall, if required by the Engineer- in-charge, furnish to him books of account, 
wage books, time sheets and other relevant documents as may be necessary to     enable him to certify 
the reasonable amount payable under his condition. 

 
TERMINATION OF CONTRACT FOR DEATH: 
    38.       If the Contractor is an individual or a proprietary concern and the individual or the 
proprietor dies and if  the  Contractor  is a partnership concern and one of  the  partner  dies  then  
unless the Company is satisfied  that  the  legal representative  of  the  individual  contractor  or  of   
the  proprietor  of  the proprietary concern and in  the  case  of  partnership, the surviving partners, are 
capable of  carrying  out  and completing the Contract.  
 The  Company  shall  be  entitled  to  cancel  the  Contract as to its uncompleted part without the 
Company  being   in  any  way  liable to payment of any  compensation  to  the  estate  of  the 
deceased Contractor and/or to  the  surviving  partners   of  the  Contractor's  firm  on  account  of   the  
cancellation  of  the Contract. The decision of  the  Company that  the legal representative of the 
deceased Contractor  or  the surviving partners of the Contractor's firm cannot  carry  out  and 
complete the Contract shall be final and binding  on  the  parties. In the event of such cancellation  the  
company  shall  not hold the estate of the deceased Contractor  and/or  the  surviving partners of the 
Contractor's firm  liable  for  damages for not completing the Contract. 
CANCELLATION OF CONTRACT IN FULL OR IN PART: 
    39.       If the Contractor: 
    (a)   At any time makes default in proceeding with the  works with the diligence and continues  to 
do so after a notice  in writing of 7 days from the Engineer-in-charge or 
    (b)   Commits default in complying with any of the terms  and   conditions  of   the  Contract  and  
does  not remedy  it  or   takes  effective  steps to remedy it within 7  days  after  a notice in writing is 
given to in that behalf by the Engineer-  in-charge, or  
    (c)    Fails  to  complete the works or items  of  work  with   individual  dates  of  completion,  on or 
before  the date(s)  of  completion,  and does  not  complete  them   within   the  period specified in a 
notice given in writing in that  behalf  by the Engineer-in-charge; or  
    (d)    Shall  offer  or  agree to  give  any  person  in  company's  service or to any other person on 
his  behalf  any  gift or consideration of any kind as an inducement or  reward  for doing  or forbearing 
to do for having done or forborne to  do any act in relation to the obtaining or execution of  this or any 
other contract for the company; or  
    (e)    Shall  enter  into  a contract  with  the  Company  in connection  with which commission has 
been paid or agreed  to   be  paid by him or to his knowledge, unless the particulars of  any  such  
commission  and terms  of  payment  thereof   have  previously  been  disclosed in writing  to  the  
Engineer-in- charge; or 
   (f)    Shall  obtain a contract with the  Company  as  a  result  of  ring tendering or other non-
bonafide  methods  of   competitive tendering; or 
   (g)   Being  an individual, or if a  firm,  pay  partner  thereof,  shall at any time be adjudged 
insolvent or  have  a  receiving  order  or order for administration of  his  estate    made   against  him  
or  shall  take  any   proceedings   for   liquidation   or   composition  (other   than   a   voluntary  
liquidation   for   the  purpose  of  amalgamation   or   re-  construction) under any Insolvency Act for 
the time being  in  force or make any conveyance or assignment of his effects  or   composition  or 
arrangement for the benefit of his  creditors  or purport so to do, or if any application be made under  
any  Insolvency   Act   for  the  time  being  in force   for   the  sequestration of his estate or if a trust 
deed be executed by him for benefit of his creditors; or 
      (h)     Being a company , shall pass a resolution or  the Court shall make an order for the 
liquidation of its affairs,  or  a receiver or manager on behalf of the debenture  holders  shall be 
appointed or circumstances shall arise which entitle  the Court or debenture holders to appoint a 
receiver; or    
                                                                           



       Tender ID ELPE0100                       OPERATION OF 36 to 42 SEATERS BUS  
 

Signature and Stamped of the Contractors                                  
 

                                                                               33 
(i)     Shall  suffer an execution being  levied  on  his goods  and allow it to be continued for a period 
of 21  days;   or 
      (j)    Assigns transfers, sublets (engagement of labour  on  a  piece work basis  or  of labour  with 
materials not to  be incorporated  in  the  work,  shall  not  be  deemed  to   be subletting)  or  attempts                                                             
to assign, transfer or  sublet  the entire works or any portion thereof without the prior written approval  
of the Engineer-in-charge;  the  Engineer-in-charge without  prejudice to any other rights to remedy 
which  shall have  accrued  or shall accrue thereafter to the  Company  by  written  notice cancel the 
Contract as a whole or  only  such items of work in default from the Contract.          
   39.1  The  Engineer-in-charge  shall  on  such   cancellation  have powers to: 
        (a)   Take   possession of the site  and  any  materials,  constructional plant implements, stores 
etc., thereon and/or 
        (b)  Carry out the incomplete work by any means  at  the  risk and cost of the Contractor. 
    39.2  On cancellation of the Contract in full or in  part the Engineer-in-charge shall determine what 
amount, if any is  recoverable  from the Contractor for completion of the  works     or  part  of the 
works or in case the works or  part  of  the  works is not to be completed, the loss or damage suffered  
by the Company. In determining the amount, credit shall be given  to  the Contractor for the value of 
the work executed by  him  up  to  the time of cancellation, the value  of  Contractor's materials taken 
over and incorporated in the work, and use of tackle and machinery belonging to the Contractor. 
    39.3    Any  expenditure  incurred  by  the  company   in  completing the works or part of the works 
or the excess  loss  or  damages  suffered or may be suffered by  the  Company  as     aforesaid after 
allowing such credit shall be recovered  from  any moneys due to the Contractor on any account or 
under  any  other  contract  and if such moneys are  not  sufficient  the    Contractor  shall be called 
upon in writing to pay  the  same  within 30 days. 
    39.4   If the Contractor shall fail to pay  the  required sum within the aforesaid period of 30 days, 
the  Engineer-in- charge  shall  have  the  right  to  sell  any  or  all   the  Contractor's   unused   
materials,   constructional    plant,  implements, temporary building, etc. and apply the proceed of  
sale  thereof towards the satisfaction of any sums  due  from  the Contractor under the contract and if 
thereafter there  be  any  balance outstanding  from the Contractor , it  shall  be  recovered in 
accordance with the provisions of the Contract. 
    39.5       Any  sums  in excess of the  amounts  due  to  the Company  and  unsold materials,  
constructional  plant,  etc. shall be returned to the Contractor, provided always that  if cost or 
anticipated cost of completion by the Company of  the works or part of the works is less than the 
amount which the contractor would have been paid had he completed the works or the  part of the 
works, such benefit shall not accrue to  the   Contractor. 
LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND  RECTIFICATION 
THEREOF:  
    40.       If the Contractor or his workman or employees shall injure or destroy any part of the 
building in which they  may  be  working or any building, road, fence, etc., contiguous  to the  
premises  on which the work or any part of it  is  being  executed, or if any damage shall happen to the 
work while  in  progress  the  Contractor shall upon receipt of a  notice  in  writing  in  that  behalf  
make the  same  good  at  his  own  expenses. If it shall appear to the  
Engineer-in-charge or his  Representative   at   any   time   during   construction   or  reconstruction  
or  prior to the expiration  of  the  Defects  Liability  Period,  that  any work  has  been  executed  with     
unsound,  imperfect  or  unskilled workmanship  or  that  any  materials   or  articles  provided  by  the  
Contractor   for   execution  of the work are unsound, or of a quality  inferior to  that contracted for, or 
otherwise not in accordance  with the Contract, or that any defects, shrinkage or other  faults  have  
appeared  in  the  work arising  out  of  defective  or  improper  materials  or  workmanship, the  
Contractor,  shall,  upon  receipt of a notice in writing in that behalf from  the  Engineer-in-charge,  
forthwith  rectify  or  remove  and  re- construct the work so specified in whole in part, as the case 
may  require  or  as  the case  may  be,  and/or  remove  the    materials or articles so specified, and 
provide other  proper  and  suitable  materials  or articles  at  his  own  expense,  notwithstanding  that  
the same may have  been  inadvertently passed,  certified  and  paid for and in  the  event  of  his 
failing  to  do so within the period to be specified  by  the Engineer-in-charge in his notice aforesaid, 
the  Engineer-in-charge  may rectify or remove and re-execute the work and  or remove  and  replace  
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with others the  materials  or  articles  complained of, as the case may be, by other means at the risk 
and expense of the Contractor. 
    40.1       In case of repairs and maintenance works  splashes and  droppings  from white-washing, 
painting  etc.  shall  be removed  and surfaces cleaned simultaneously with  completion   of these                                                                   
items of work individual rooms, quarters or premises, etc, where  the work is done, without waiting 
for completion  of  all  other  item of work in the  Contract.  In  case  the    Contractor fails to the 
comply with the requirements of  this condition, the Engineer-in-charge shall have the right to get  the  
work done by other means at the cost of the  contractor.  Before taking such action, however.  The  
Engineer-in-charge  shall give three days notice in writing to the Contractor. 
URGENT WORKS: 

41. If any urgent work (in respect whereof decision  of the  Engineer-in-charge shall be final and  
binding)  becomes necessary  and the Contractor is unable or unwilling at  once to  carry  it out, 
Engineer-in-charge may by  his  own  or  other  people, carry it out as he may consider necessary.  
If the  Urgent  Work shall be such as the contractor  is  liable under the Contract to carry out at his 
expense, all  expenses incurred  on it by the Company shall be recoverable from  the Contractor 
and be adjusted or set off against such payable to  him. 

 
CHANGES IN CONSTITUTION:      
    42. Where the Contractor is a partnership firm,  prior approval  in  writing  of  the  Engineer-in-
charge  shall  be obtained  before  any change is made in the firm.  Where  the Contractor  is  an  
individual or a  Hindu  Undivided  Family  business concern such approval as aforesaid shall likewise 
be  obtained  before the Contractor enters into  any  partnership  firm when only he would have the 
right to carry out the  work  hereby  undertaken  by the Contractor. If prior  approval  as  aforesaid  is  
not obtained the Contract shall be  deemed  to  have  been  assigned of  Condition 41(j) hereof and the  
same action may be taken and the same consequence shall ensure  as  provided for the said Condition  
 
VALUATION AND PAYMENT RECORDS AND MEASUREMENTS: 
    43.        The Engineer-in-charge shall except as  otherwise  stated  ascertain and determine by 
measurement the  value  in  accordance  with  the contract of work  done  in   accordance     therewith. 
    43.1      All items having a financial value shall be entered in  measurement  Book,  Level Book,  
etc., prescribed  by  the  Company  so  that a complete record is obtained of  all  work     performed 
under the Contract.     
    43.2         Measurement shall be taken jointly by the Engineer- in-charge  or  his  authorized  
representative  and  by   the Contractor or his authorized representative. 
    43.3       Before  taking  measurements  of  any  work,   the  Engineer-in-charge  or  the  person 
deputed by  him  for  the  purpose shall give a reasonable notice to the Contractor,  If  the  Contractor  
fails  to  attend  or  send  an   authorized  representative  for measurement after such a notice or  fails 
to  countersign for record the objection within a  week  from  the date of measurement, then in any 
such event  measurements taken  by  the Engineer-in-charge or by the person deputed  by him  shall  
be taken to be the correct  measurements  of  the work. 
43.4      The Contractor shall, without extra charge, provide assistance  with  every appliance, labour  
and  other  things  necessary for measurement. 
43.5       Measurement  shall  be signed and  dated  by  both parties each day on the site on completion 
of measurement. If the Contractor objects to any of the measurements recorded on    behalf of the 
company a note to that effect shall be made  in the  measurement Book against the item objected to  
and  such note shall be signed and dated by both parties in taking  the   measurement. 
 METHODS OF MEASUREMENT: 
 44.      Except where any general or detailed description of  the  work  in  quantities expressly shows  
to  the  contrary, schedule of quantities shall be deemed to have been  prepared  and  measurement  
shall  be  taken  in  accordance  with  the  procedure  set forth in the schedule  
of  Rates/Specification not with standing any provision in the relevant standard Method  Measurement 
or any general or local custom. In the case of items   which   are   not  covered   by   the   Schedule   of  
Rates/Specification,   measurements   shall   be   taken   in  accordance  with the relevant standard 
method of  measurement  issued by the Indian Standard Institution. 
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PAYMENT ON ACCOUNT: 
45.       Interim bills shall be submitted by the  Contractor  for  the  work executed. The  Engineer-in-
charge  shall  then arrange to have the bill verified by taking or causing to  be    taken,  where  
necessary, the requisite measurements  of  the work.                                                                                
 45.1       Payment on account for amount admissible shall  be  made  on the Engineer-in-charge 
certifying the sum  to  which the  Contractor  is  considered entitled by  way  of  interim     payment 
for following:- 
    a)         All work executed, after deducting  there from  the  amounts  already  paid, the security 
deposit and  such  other  accounts as may be deductible or recoverable in terms of  the    Contract; 
    b)         75  percent  of  the  cost  (as  assessed  by  the  Engineer-in-charge) of any materials which 
are in the opinion  of  the Engineer-in-charge reasonably required in  accordance with  the  Contract  
and  have  been  brought  to  site   for   incorporation  in the works and are safeguarded against  loss  
due  to  any  cause whatsoever to  the  satisfaction  of  the Engineer-in-charge,  but  have  not  been  so   
incorporated;   provided  the Contractor provides an insurance cover for  the     full cost of perishable 
materials. 
45.2       The  advance  payments under (b)  above  shall  be adjusted as and when materials are 
utilized in the work. 
45.3       Any  interim certificate given relating   to  work  done or materials delivered, may be 
modified or corrected  by  any   subsequent   interim  certificate  or  by   the   final certificate.   No  
certificate  of   the   Engineer-in-charge  supporting   an   interim  payment  shall  by    itself    be  
conclusive  evidence that any work or materials to  which  it relates is/are in accordance with the 
Contract. 
45.4      Pending consideration of date of completion interim payments shall continue to be made as 
herein provided. 
TIME LIMIT FOR PAYMENT ON FINAL BILL: 
46.       The final bill shall be submitted by the Contractor with in three months of physical completion 
of the works.  No further  claims  shall  be  made  by  the  Contractor   after    submission  of  the final 
bill and these shall be  deemed  to have been waived and extinguished. Payment of those items of the 
bill in respect of which there is no dispute and of items in  dispute, for quantities and at rates as 
approved  by  the Engineer-in-charge, shall be made within the period specified  hereunder, the period 
being reckoned from the date of receipt of the bill by the Engineer-in-charge; 
    (a)    Contract amount not exceeding  Rs. 5.00 Lakhs                   ...... four months. 
    (b)    Contract amount exceeding        Rs. 5.00 Lakhs                    ...... Six months. 
46.1       After  payment  of the amount of  the  final  bill  payable as aforesaid has been made, the 
Contractor may, if he so  desires,  reconsider  his  position  in  respect  of  the disputed  portion of the 
final bill and if he fails to do  so within  90  days, his disputed claim shall be dealt  with  as provided 
in the Contract. 
    OVER-PAYMENTS AND UNDER-PAYMENT: 
    47.       Wherever any claim for the payment of sum of  money  to  the Company arises out of or 
under this Contract  against  the Contractor, the same may be deducted by the company  from     any  
sum then due or which at any time thereafter may  become  due  to the contractor under this contract 
and  failing  that  under  any other contract with the company or from any  other sum  due  to the 
Contractor from the Company  (which  may  be  available with the company) or from his security 
deposit;  or he shall pay the claim on demand. 
    47.1       The Company reserves the right to carry out  post- payment  audit  and technical 
examination of the  final  bill including  all  supporting  vouchers,  abstracts,  etc.   The   company 
further reserves the right to enforce recovery of any over payment when detected, not withstanding the 
fact that  the amount  of  the  final bill may be included  by  one  of  the    parties as an item of dispute 
before an arbitrator  appointed  under  condition 51 of this Contract and not withstanding  the fact  
that  the  amount  of the final  bill  figures  in  the    arbitration award. 
    47.2       If  as  a  result  of  such  audit  and  technical examination  any overpayment is discovered 
in respect of  any  work  done by the contractor or alleged to have been done  by     him under the 
contract, it shall be recovered by the  Company from the contractor by and or all of the methods    
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prescribed  above  or if any underpayment discovered the amount shall  be    duly paid to the 
Contractor by the Company. 
    47.3       Provided that the aforesaid  right of  the  Company  to adjust over payments against 
amounts due to the  contractor  under  any other contract with the company shall  not  extend    
beyond the period of two  years  from the date of payment  of the  final  bill or in case the final bill is                                                 
a  Minus  Bill, from the date the amount payable by the Contractor under  the Minus final bill is 
communicated to the Contractor. 
    47.4       Any  amount  due  to  the  Contractor  under  this  Contract for under payment may be 
adjusted against any  amount then  due  or  which may at any time  thereafter  become  due    before  
payment  is made to the Contractor, from him  to  the  Company on any other Contract or account 
whatsoever. 
     
SIGNING NO CLAIM CERTIFICATE 
    48.  The contractor shall not be entitled to make  any  claim whatsoever  against  the company 
under and by virtue  of  and  arising out of this contract, nor shall the company  entertain  and  
consider any such claim if made by the  contractor, after he shall have signed No-Claim  certificate  in 
favour of  the company, in  such  form as shall be required  by  the  company    after the work are 
finally measured up.  
 
CLAIMS MONTHLY SETTLEMENT OF CLAIMS 
    49.0    The  contractor  shall prepare  and  furnish  to  the  Engineer In Charge once in every month 
an account giving full and  detailed  particulars of all claims for  any  additional     expenses  to  which  
the  contractor  may  consider   himself entitled   and of all extra  and additional works ordered  by the  
Engineer  In  Charge which he has  executed  up  to  and     including the proceeding month under the 
following subhead. 
(a)  Deviation from item and specification provided in contract documents. 
              (b)  Extra items of works. 
              (c)  Quantities in excess of those provided in the contract schedule. 
              (d)   Items in respect of which rate have not  been settled. 

     
No  claims for payment for any such work will  be  considered which has not been included in such 
particulars. 
    He  should  in addition furnish a clear  certificate  to  the effect  that the claim submitted by him as 
aforesaid  contain all his claims and that no further claims shall be raised  by him  in  respect  of the 
work done up to   and  including  the period under report. 
ARBITRATION AND LAWS 
ARBITRATION: 
    50.       Except where otherwise provided for in the Contract all  questions  and disputes relating to 
the meaning  of  the Specification, designs,   drawings  and  instructions   herein     before  mentioned  
and as to the quality  or  workmanship  or materials  used  on  the work or as to  any  other  question, 
claim,  right matter or thing whatsoever in any  way  arising  out    of   or   relating   to   the    contract,    
designs, drawings, specifications, estimates, instructions,   orders   or    these  conditions or otherwise 
concerning the works,  or  the  execution  or  failure to execute the  same  whether  arising during  the 
progress of the work or after the  completion  or     abandonment thereof shall be referred to the sole 
arbitration of  an authority appointed by  the company. There will be no objection if the arbitrator 
appointed is an employee of ITI Limited and that he had to deal with the matters in dispute of   
difference.  The arbitrator to  whom  the  matter   is originally referred being transferred or vacating 
his  office or  being  unable  to act for any reason  the  Company  shall  appoint  another  person to act 
as arbitrator  in  accordance     with  the  terms  of  the  contract.  Such person shall be entitled    to    
proceed   with   the   reference from the stage at which it was left by his predecessor. It is also a  term 
of this Contract that no  person  other  than  a  person appointed by the Company as aforesaid should 
act as arbitrator and  if  for  any  reason,  that  is not possible, the  matter is not  to  be  referred  to 
arbitration at all. In case where the amount of the claim in dispute is Rs. 50,000 (Rupees fifty 
thousand) and above, the arbitrator  shall  give reason for the award. 
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Subject  as aforesaid the provision of  the  arbitration Act,1996,  or  any  statutory  

modification  or  re-enactment    there of and the rules made thereunder and for the time being in force 
shall apply to the arbitration proceeding under this  clause.                                                                  

It  is  a  term  of the  contract  that  the  party invoking arbitration shall specify the dispute or 
disputes to be  referred to arbitration under this clause  together  with the  amount  or  amounts  
claimed in  respect  of  each  such  dispute. 
              The  arbitrator (s)  any  from  time  to  time  with consent  of  the  parties enlarge the time,  
for  making  and publishing the award.  
              The  work under the Contract shall,  if  reasonably possible,  continue  during  arbitration  
proceeding  and  no payment due or payable to the contractor shall be withheld  on     account   of 
such proceedings. 
              The Arbitrator shall be deemed to have entered on the reference on the date he issues notice 
to both the parties fixing the date of the first hearing. 
              The Arbitrator shall give a separate award in respect of each dispute or difference referred to 
him. 
              The venue of arbitration shall be such place as may be fixed by the arbitrator in his sole 
discretion. 
              The award of the arbitrator shall be final, conclusive and binding on all parties  to this 
contract.  
The  entire cost of arbitration including  fees  to  arbitrator,  charges,  cost  of stamp  paper  and  any  
other  charges shall be shared equally between ITI & the contractor.  
               The  contractor  has  to  remit 50%  of  the  total  cost  of    arbitration  and other charges 
excluding stamp paper  charges  to ITI while seeking for a reference to the Arbitrators. Then  only ITI 
shall consider the matter for reference. 
LAWS COVERING THE CONTRACT 
    51.   This contract shall be governed by the Indian Laws  for  the time being in force. 
 
GSTN 
   52.    GST  on contract is to  be  paid  by company over basic rate . The Contractor will have to 
deposit periodically in Govt. account and submit proof in the deptt. 
                                          
                               CONTRACTORS LABOUR REGULATIONS 
                                             ( Seen Condition 16 ) 
DEFINITION:  
In these regulations, unless, otherwise expressed or indicated,  the  following words and expressions 
shall  have  the meaning hereby assigned to them: 
    (a)   "Labour"   means  workers  employed  by  a   Contractor directly, or indirectly through a sub-
contractor, or  by  an agent on his behalf on a payment as per terms. 
    (b)   "Fair Wage" means, which shall include wages for weekly day  of rest and other allowances, 
whether for  time  or piece  work, after taking into consideration  prevailing          market   rates   for   
similar   employments   in    the neighborhood  but  shall not be less than  the  minimum  rates of 
wages fixed under the Minimum Wages Act. 
   (c)   Contractor"  for the purpose of these Regulations  shall include  an agent or sub-contractor 
employing labour  on  the work taken on contract. 
    (d)  "Inspecting   Officer"  means  any  labour   Enforcement Officer,  or Assistant Labour 
Commissioner of the  Chief  Labour Commissioner's Organization.  
"Form" means a form appended to these Regulations. 
 
    2.    NOTICE OF COMMENCEMENT:  The contractor  shall,  within SEVEN days of 
Commencement of the work, furnish in writing to  the  Inspecting Officer of the area concerned  the  
following  information: 
    (a)  Name and situation of the work, 
    (b)  Contractor's name and address, 
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  (c)  Particulars  of  the Department for which  the  work  is  undertaken, 
    (d)  Name and address of sub-contractors as and when they are  appointed, 
    (e) Commencement and probable duration of the work, 
    (f)  Number of workers employed and likely to be employed, 
                                                                                    
(g)  "Fair Wages" for different categories of workers.  
 
    3.  (i)   Number of hours of work  which shall  constitute  a  normal working day. 
  
    The  number of hours which shall constitute a normal  working day  for an adult shall be NINE 
hours. The working day of  an  adult  shall be so arranged that inclusive of  intervals,  if     any, for 
rest it shall not spread over more than twelve hours on  any  day. When an adult worker is made to 
work  for  more than  NINE  hours on any day or for more than   FORTY   EIGHT hours  in any week 
he shall, in respect of overtime work,  be paid wages at double the ordinary rate of wages. 
    (ii) Weekly day of rest:  
    Every worker shall be given a weekly day of rest which  shall be fixed and notified at least Ten 
days in advance. A  worker  shall  not be required or allowed to work on the weekly  rest     day  
unless he has  or will have a substituted rest  day,  on one  of  the five days immediately before or 
after  the  rest day.  Provided that no substitution shall be made which  will result   in   the  worker  
working  for  more  than   a   day consecutively without a rest day for a whole day.  
     Where  in  accordance with the  foregoing  provisions  a  worker  works  on rest day and has been 
given  a  substituted rest  day  he shall be paid wages for the work  done  on  the weekly rest day at the 
overtime rate of wages. 
 NOTE: The expression "Ordinary rate of wages"  means  the fair wages the worker is entitled to. 
   4.  Display of notice regarding Wages,Weekly Day of Rest,etc.  
The  Contractor  shall  before   he  commences  his  work  on  contract,  display  and  correctly  
maintain  in   clean  and     legible  condition in conspicuous place on the works,  notice  in  English  
and  in the local  Indian  Language,  spoken  by  majority of workers, giving the rate of fair wages, the 
hours  of  work  for which such wages are payable, the  weekly  rest days  workers  are entitled to and 
name and  address  of  the Inspecting Officer. The Contractor shall send a copy each of the such 
notice to the Inspecting Officers. 
5. Fixation of Wage Periods:  
The Contractor shall fix wage period  in respect of which wages shall be payable. No  wage period 
shall normally exceed one week. 
6. Payment of Wages: 

(i) Wages due to every worker shall be paid to him direct. All wages shall be paid in current  
coins  or currency or in both. 

    (ii)   Wages  of  every  worker  employed  on   the  contract  shall  be paid where the wage  period  
is  one week, within THREE days from the end of the wage period, and in any other case  before the 
expiry of the 7th  day or 10th day from the end of the wage period  accordingly  as  the  number  of 
workers dose  not  exceed  1,000  or  exceeds. 
 
              (iii)  When employment of any worker is  terminated  by  or on behalf of the contractor, the 
wages earned  by him  shall be paid before expiry of the  day  succeeding the one on which his 
employment is terminated. 
 
              (iv)    Payment of wages shall be made at the  work  site on a working day except when the 
work is  completed  before  expiry of the wage  period in which  case  final  payment  shall be made at 
the work site within 48  hours  of the last working days and during normal working time. 
 
              NOTE:  The  term "Work  day" means  a  day  on  which  the  work  on which labour  is  
employed,  is  in  progress. 
                                       



       Tender ID ELPE0100                       OPERATION OF 36 to 42 SEATERS BUS  
 

Signature and Stamped of the Contractors                                  
 

                                                                                39     
7. Register of Workmen:  A register of workmen  shall   be  maintained in the form appended to 
these regulations  and kept  at the work site or as near to it as possible, and  the relevant  particulars  
of  every  workman  shall  be  entered therein within THREE days of employment. 
    8. Employment  Card:  The Contractor shall  issue  an employment  card  in the form  appended  
to   these  to  each worker on the day of work or entry into his employment. If  a    worker  has  
already  any such card with him  issued  by  the  previous  employer, the contractor shall merely 
endorse  that Employment  card  with relevant entries.  On  termination  of     employment the 
Employment card shall again be endorsed by the  contractor and returned to the worker. 
9. Register of Wages etc. :  
(i)  A Register of  wages- Cum-Muster  Roll  in the From appended to  these  regulations shall  be 
maintained and kept at the work site or as near  to it as possible. 
(ii)   A  Wage slip in the Form appended  to  these regulations  shall be issued to every worker 
employed by  the Contractor at least a day prior to disbursement of wages. 
Fines and Deductions which may be made from Wages: 

 (i)   Wages of the worker shall be paid to  him  without any deductions of any kind except the 
following: 

Fines, 
(a) Deductions  for  absence from duty, i.e.  from  the place or the places where by the terms 

of his employment he  is required to  work. The amount of deduction  shall be in 
proportion to period for which he was absent. 

           (b) Deduction for damage to or loss of goods  expressly entrusted  to  the Employed person for   
                custody,  or  for loss of money he is required to account for, where  such damage  or loss is   
                directly attributable to his  neglect  or default; 
         (d)   Deduction   for  recovery  of  advances   or   for adjustment  of  overpayment  
                of  wages.  Advance  granted shall be entered in a register; and 
         (e)    Any  other deduction which the company  may  from  time to time allow. 
 
         (ii)   No fines shall be imposed on any worker, save  in respect  of  such  acts and  
                 omissions  on  his  part  as  approved by the Chief Labour Commissioner. 
        (iii)  No  fine  shall be imposed on a  worker  and  no   deduction  for  damage or  
                loss shall be  made  from  his wages until the worker has been given an   
                opportunity of showing cause against such fines or deduction. 
         (iv) The total amount of fines which may  be imposed  in  any one wage period on a worker  
shall    
                not exceed an amount equal to three paise in a rupee of  the wage payable to him in respect 
of that  
                wage period. 
         (v) No  fine imposed on a worker  shall  be  recovered  from him in installments, or after expiry  
of   
              sixty days from the date on which it was imposed.  Every  fine shall be deemed to have been  
               imposed on the day  of  the act or omission in respect of which it was imposed.  
         
  (vi)   The Contractor shall maintain both in English and  the Local Indian Language a list, approved  
by  the  Chief Labour Commissioner, clearly stating the acts  and  omissions for which penalty or fine 
may be imposed on  a workman   and  display  it  in  good  condition   in   a        conspicuous place on 
the work site. 
         (vii)  The Contractor shall maintain a register of fines  and the register of deductions for damage 
or loss in the forms appended to these regulations which should be kept  at the place of work. 
         11.    Register of Accidents :  
The Contractor  shall   maintain a register of accidents in such from as may  be convenient at the work 
place but the same shall  include the following particulars: 
         (a)   Full  particulars of the labourers  who   met  with  accident. 
         (b)   Rate of Wages. 
         (c)   Age. 
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         (d)  Nature of accident and cause of accident. 
         (e)  Sex 
         (f)  Time and Date of accident. 
         (g)  Date and Time when admitted in hospital. 
         (h)  Date of discharge from the hospital. 
         (i)   Period of treatment and result of treatment. 
         (j)   Percentage  of  loss  of  earning   capacity   and  disability as assessed by  
                Medical Officer. 
         (k)   Claim  required  to  be   paid   under   Workmen's Compensation Act. 
         (l)    Date of payment of compensation. 
         (m)  Amount paid with details of the person to whom  the  same amount was paid. 
         (n)   Authority by whom the compensation was assessed. 
         (o)    Remarks. 
12 Preservation of Registers  
The Register of  workmen  and  the  Register of Wages-cum-Muster Roll  required  to  be maintained  
under these Regulations shall be preserved for  3  years after the date on which the last entry is made 
therein. 
13.Enforcement 
 The Inspecting Officer shall either  on  his  own motion or in a complaint received by him  carry  out 
investigations,  and send a report to the Engineer In  Charge  specifying the amounts representing 
workers' dues and  amount  of  penalty  to be imposed on the contractor  for  breach  of these  
Regulations,  that  have  to  be  recovered  from  the  contractor,   indicating  full  details  of  the   
recoveries proposed and the reasons thereof. It shall be obligatory  on  the part of the Engineer-In-
Charge on receipt of such  report  to deduct such amount from payments due to the Contractor. 
14. Disposal of amounts recovered from the Contractor:  
The  Engineer-In  Charge  shall arrange  payment  to  workers  concerned  within  FORTY FIVE days 
from receipt of  a  report from  the  Inspecting  Officer  except  in  case  where   the  Contractor  has 
made an appeal under Regulation 16  of  these Regulations.  In  case where there is an  appeal  
payment  of worker's  dues would be arranged by the  Engineer-In  Charge, wherever such payment 
arise, within THIRTY days from the date  of   receipt   of  the  decision  of  the   Regional   Labour   
Commissioner (R.L.C.). 
 
15.Welfare Fund:  
 All monies that are recovered by the Engineer-in-Charge by way of Workers dues which could not  
be disbursed to workers within the time limit prescribed  above, due  to  reasons such as where abouts 
of  workers  not  being known, death of a worker, etc. and also amounts recovered  as penalty,  shall  
be credited to a fund to be kept  under  the  custody  of  the  company for such  benefit  and  welfare  
of workmen employed by contractor. 
16.Appeal aqainst decision of Inspecting Officer:  
Any person aggrieved by a decision of the Inspecting Officer  may   appeal   against  such  decision  
to  the   Regional   Labour  Commissioner  concerned within THIRTY days from the  date  of  the 
decision, forwarding simultaneously a copy of his  appeal to  the  Engineer In Charge.  The decision  
of  the  Regional  Labour  Commissioner  shall  be final and  binding  upon  the Contractor and the 
Workmen. 
17.    Representation of Parties: 
 (i)  A workmen  shall be entitled to be  represented  in any investigation or enquiry  under these 
Regulations  by an  officer of a registered    trade Union  of which  he  is  a member or by an officer of 
a federation  of  trade  union  to  which the said trade Union is  affiliated  or   where  the  workman is 
not a  member of  any  registered trade union, by an officer of a registered trade  union, connected 
with, or by any other workman employed in, the industry in which the worker is  employed. 
 (ii)   A contractor shall be entitled to be  represented  in any investigation or enquiry under these  
regulations  by an officer of an association of Contractor  of  which  he  is  a member or by an officer 
of  a  Federation   or  association   of   contractors   to   which   the   said    Association is affiliated or  
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where the Contractor is not  a member of any association of employers connected with,   or  by  any 
other employer engaged in, the  Industry  in  which the Contractor is engaged.    
 iii)    No party shall be entitled to be  represented  by a legal practitioner in any investigation or  
enquiry  under these regulations. 
18. Inspection  of  Books  and  other  Documents:  
The Contractor shall allow inspection of the Registers, and other documents  prescribed under these 
Regulations  by  Inspecting  Officers   and  the  Engineer-in-Charge  or  his   authorized  
representative at any time and by the Worker or his agent  on    receipt of due notice at a convenient 
time.  
19.Interpretation, etc:  
On any question  as  to  the application,  interpretation or effect of these  Regulations, the decision of 
the Chief Labour Commissioner or Deputy Chief  Labour Commissioner (Central) shall be final and 
binding. 
20. Amendments:  
Central Government may, from time, to time  add  to  or  amend these  Regulations  and  issue  such 
directions  as  it  may consider  necessary  for  the  proper implementation  of  these regulations or for 
the  purpose  of removing any difficulty which may arise in the administration    thereof. 
21.  Contract Labour: (Abolition &  Regulation)    Act, 1972:  
All  obligations  arising  under  this   Contract consequent on the passing of the Contract Labour  
Abolition & Regulation)  Act, 1972 shall be fulfilled by  the  Contractor and the company shall have 
the right to be indemnified by the     Contractor  in  case of any claim, loss, cause of  action  by  third 
party on account of the application of the said act  of  this Contract. 
                                  

 
REGISTER OF WORKMEN 

(Regulation 7) 
 (THESE ARE ONLY SPECIMEN SEPARATE FORMS TO BE USED FOR ACTUAL USE) 
 i) Name and Address of the Contractor …………………………………………………      
ii)No. and date of the Contract : …………..……………………………………………..        
iii)Name and Address of the department awarding the Contract:     
...............................…………………………………………………………………………. 
iv)Nature of the Contract and location of the work  
..........................……………………………………………………………………….. 
v)Duration of the  Contract …………………………………………………………….  
 S.No.    Name & Surname   Age and    Father's/     Nature of Employment 
              of the workers             Sex         Husband's Name    / Designation                                                
-------------------------------------------------------------------------------------------- 
     1.            2.              3.           4.              5. 
    -------------------------------------------------------------------------------------------- 
    -------------------------------------------------------------------------------------------- 
    Permanent/Home      Present      Date of         Date of termination  
    Address of           Address      commencement  or leaving    of  
    Employees(Village                      of employment     Employment 
    Distt:Thana)                                    
    ------------------------------------------------------------------------------------------- 
          6.                7.              8.                 9. 
    ------------------------------------------------------------------------------------------ 
    ------------------------------------------------------------------------------------------- 
    Signature or thumb imp-            Remarks          
    ression of the Employee                  



       Tender ID ELPE0100                       OPERATION OF 36 to 42 SEATERS BUS  
 

Signature and Stamped of the Contractors                                  
 

                                                                    42  
   ------------------------------------------------------------------------------------------ 
              10.                         11. 
    ------------------------------------------------------------------------------------------ 
                    EMPLOYMENT CARD (REGULATION 8)        
    i.    Name & Sex of the Worker............................ 
    ii.   Father's/Husband's name  .......................... 
    iii.  Address  .......................................... 
    iv.  Identification marks  ............................. 
    v.   Age or date of birth  ............................ 
    vi.  Particulars of next of kin (wife/husband and children, if  any, or of dependent next  
          of kin in case the worker  has no wife/husband or child). 
          Name  ................................................. 
          Full Address of Dependents 
         (Specify Village, Distt. and State) ................... 
------------------------------------------------------------------------------------------------------- 
S.No. Name & Address of     Particulars of    Total period               Actual      
           Employer (Specify     Location of work       for which the                number of 
         whether a Contractor      site and descrip        worker is employed      days worked 
         or a sub Contractor)        tion of work done.      from….to.....   
------------------------------------------------------------------------------------------------------ 
    1          2                               3                    4                         5 
------------------------------------------------------------------------------------------------------------ 
-------------------------------------------------------------------------------------------------- 
Leave taken    Nature of      Wage      Wage rate                   Total  wage  ear-    
 (No.of days                work done    period       (with  partic-              ned by the worker    
 should   be                   by   the                        ulars of units               during the period  
 specified)                     worker.                      case of piece work)     shown under Col.5 
--------------------------------------------------------------------------------------------------- 
          6                 7               8            9                  10. 
--------------------------------------------------------------------------------------------------- 
--------------------------------------------------------------------------------------------------- 
    Remarks           Signature of the Employer. 
--------------------------------------------------------------------------------------------------- 
      11                     12 
--------------------------------------------------------------------------------------------------- 
                     
 
 REGISTER OF WAGES-CUM-MUSTER ROLL 
                                             (Regulation-9) 
    i.     Name and Address of the Contractor ........................ 
    ii.    No. & date of the Contract................................. 
    iii.   Name & Address of department awarding 
           the contract .............................................. 
    iv.    Nature of the contract and location of work................ 
    v.     Duration of the Contract................................... 
    vi.    Wage period................................................ 
----------------------------------------------------------------------------------------------------- 
    S.No.  Name & Surname     Father's/     Sex      Designation/ 
               of the worker                        Husband's                                nature of work      
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                                                             name               
---------------------------------------------------------------------------------------------------- 
    1         2                  3             4          5 
---------------------------------------------------------------------------------------------------- 
 
---------------------------------------------------------------------------------------------------- 
    Daily attendance        Total         Fair  Wage    payable      
    (No.of units worked.    attendance     Basic        D.A. & other 
    1,2,3,4,5,6,7....31)     units                        allowances 
--------------------------------------------------------------------------------------------------- 
           6                    7               8             9 
--------------------------------------------------------------------------------------------------- 
    --------------------------------------------------------------------------------------------------- 
        WAGES   PAID      |        OVERTIME   WORKED        | Total  
    --------------------------|-----------------------------------------------  | wages 
    Basic    D.A.& other   |         Date   No. of         Overtime         | paid 
                 allowance       |                   Hours        wages earned          | 
------------------------------------------------------------------------------------------------------ 
    10        11            12      13         14                   15 
------------------------------------------------------------------------------------------------------                                       
    DEDUCTION FROM WAGES 
------------------------------------------------------------------------------------------------------ 
    @Fine      @Deduction for       House     Recovery       Other             Net Wages  
                     damage or loss        Rent        of advances   Deductions    payable 
    -------------------------------------------------------------------------------------------------- 
    16       17               18        19            20            21 
    ------------------------------------------------------------------------------------------------- 
    ------------------------------------------------------------------------------------------------- 
    Date of      Signature or Thumb         Remarks 
    payment     impression of worker  
    ------------------------------------------------------------------------------------------------ 
    22             23                          24 
    ------------------------------------------------------------------------------------------------ 
    @ Reasons to be recorded in column 24. 
    
  
 
 
REGISTER OF FINES (REGULATION No. 10.vii) 
    ------------------------------------------------------------------------------------------------ 
    S.No.   Name    Father's/     Sex     Deptt.    Nature and date of    
                     Husband's                       offenc for which       
                     Name                            fine imposed. 
    ------------------------------------------------------------------------------------------------ 
    1       2          3            4         5            6 
--------------------------------------------------------------------------------------------------- 
--------------------------------------------------------------------------------------------------- 
    Whether work       Rate       Date and     Date on       Remarks  
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  men showed        of         Amount       which 
    cause against      Wages     of fine      final 
    fine or not,if               imposed      realised   
    so,enter date. 
    ---------------------------------------------------------------------------------------------- 
    7                    8           9           10            11 
    ---------------------------------------------------------------------------------------------- 
REGISTER  OF DEDUCTIONS FOR DAMAGES OR LOSS CAUSED TO THE 
COMPANY BY THE NEGLECT OR DEFAULT OF THE EMPLOYED PERSONS. 
----------------------------------------------------------------------------------------------------------- 
                           (Regulation No. 10-VII) 
----------------------------------------------------------------------------------------------------------- 
    S.No.    Name      Father's/      Sex      Deptt.     Damage or loss    
                        Husband's                       caused with       
                        Name                              date 
    -------------------------------------------------------------------------------------------------------- 
    1         2            3            4         5               6 
----------------------------------------------------------------------------------------------------------- 
----------------------------------------------------------------------------------------------------------- 
Whether  worker              Date &                   No. of                Date on              Remarks  
 showed cause               Amount        installment         which 
 against deduct-                  of  deduction        if any           total amount 
 ion, if so                imposed                                     released   
 enter date.                                                             
    --------------------------------------------------------------------------------------------------------- 
    7                     8            9                 10                 11 
    --------------------------------------------------------------------------------------------------------- 
                                  
 
 
 
 
 
                                                                     WAGE SLIP 
                                 (Regulation)    
    i)Name of Contractor the ............................……………………………………………. 
    ii)  Place .......................................……………………………………………………… 
 -------------------------------------------------------------------------------------------------------- 
 1.   Name of worker with 
       Father's/Husband's name .....………..............………………………………………. 
 2.   Nature of employment .............................………………………………………….. 
 3.   Wage Period .......................................……………………………………………… 
 4.   Rate of Wage payable ................................…………………………………………. 
 5.   Total attendance/Unit of work done ..................……………………………………. 
 6.   Date on which overtime worked ......................……………………………………... 
 7.   Overtime Wages ......................................…………………………………………… 
 8.   Gross Wages payable................................………………………………………… 
 9.   Total deductions/(indicating 
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      nature of deductions) ....................................………………………………………… 
10.  Net Wage payable .........................................………………………………………. 
 
……………………………………………………………………………………………… 
    Contractor's Signature/                     Employees Signature/      
    Thumb Impression                            Thumb  Impression 
------------------------------------------------------------------------------------------------------- 

MODEL RULES FOR LABOUR WELFARE 
(See Condition 6) 

    1.        Definitions:    
(a)    "Workplace" means  a  place  at  which,  on  an   average, twenty or more 
workers are  employed.  
(b)   "Large Work place" means a place at which, on  an   average, 500 or more 
workers are                  employed. 

    2.        First Aid:  
              At  every  work place, there shall be  maintained  in  a  readily   accessible  place  

first-aid appliances  including   an  adequate supply of sterilized dressing and sterilized 
cotton  wool  as prescribed in the Factory Rules of the State in which the  work  is  carried 
on. The appliances shall be kept in good order and  in  large  work  places, they shall be 
placed under the  charge  of  a    responsible  person who shall be readily available during  
working  hours. 

     At large work places, where hospital facilities are  not  available within easy distance of 
the  works, First aid posts shall  be established and be run by a trained compounder. 
 Where  large work places are remotely situated  and  far  away from regular hospitals, an 
indoor ward shall be provided with one bed for every 250 employees. 
Where large work places are situated in cities, towns or  in  their  suburbs and no beds are 
considered necessary  owing  to  roximity  of city  or town hospitals, suitable transport  
shall  be provided to facilitate  removal or urgent cases to these hospitals.  

 At  other  workplaces, some conveyance facilities  shall  be  kept readily available to take 
injured person or persons suddenly taken  seriously ill, to the nearest hospital. 

    At  large  Work  places  there  shall  be  provided  and  maintained  an ambulance room of 
the prescribed sizes,  containing  the  prescribed  equipment and in the charge of such  
medical  and   nursing staff as may be prescribed  for this purpose the  relevant provisions  
of  the  Factory Rules of the State Government  of  the   area  where the work is carried on  
may be taken as the  prescribed  standard.             

 3.  Accommodation for labour:  
      The  Contractor shall during the progress of  the  works  provide, erect and  maintain   
necessary   temporary   living  accommodation  and  ancillary  facilities for  labour  at  his  
own  expense  and to standards and scales as approved by the   Engineer- In-Charge. 
4. Drinking  Water:   
    In  every  work  place,  there  shall  be  provided  and  maintained  at  suitable  places,  
 easily accessible  to  labour  a  sufficient supply of cold water for drinking.  Where  drinking 
water is obtained from  an  intermittent public water supply each work place shall be 
provided with storage where drinking water shall be stored. Every water supply storage shall 
be at a distance of not less  than  15 meters from any existing  well, which  is  within such 
proximity of latrine, drain  or  any  other source of pollution, the well shall be properly 
chlorinated before water  is  drawn  from it for drinking. All  such  wells  shall  be entirely 
closed in and be provided with a trap door which shall be dust and water proof. A  reliable  
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pump shall be fitted to each  covered  well, the trap door shall be kept locked and opened 
only for cleaning or inspection which shall be done at least once a month. 
Washing and Bathing places:  
              Adequate  washing and bathing places shall  be  provided  separately  for men and 
women. Such place shall be kept  in  clean and drained condition. 
Scale  of Accommodation in Latrines and  Urinals: 
              These  shall be provided within the precincts  of  every  work  place latrines and 
urinals in an accessible place,  and  the  accommodation,  separately  for each of these, shall 
not  be  less than at the following scales: 
                                                         No. of Seats    
    a)        Where number of persons does not exceed  50                            2  
    b)        Where number of persons exceeds 50 but does not exceed 100               3    
    c)        For additional persons                                               3 per 100 or  

 part thereof  
     In  particular cases, the Engineer-In-Charge shall  have  the power to vary the scale,        
      where necessary. 
Latrines and Urinals:  

Except in workplace provided with water flushed latrines connected with a water borne 
sewage system, all latrines shall  be provided  with   receptacles on dry-earth system  
which  shall  be  cleaned  at  least  four times daily  and at  least  twice  during working 
hours and kept in strictly sanitary condition. Receptacles shall be tarred inside and outside 
at least once a year. 

    If  women are employed, separate  latrine  and  urinals,  screened  from  those  for men and 
marked  in  the  vernacular  in  conspicuous letter "For women only" shall be provided on the 
scale    laid  down in rule.  Those for men shall be similarly marked  "For  Men only". A 
poster showing the figure of a man and and of a woman   shall also be exhibited at the 
entrance to latrines for each  sex.    There  shall  be adequate supply of water close  to  
latrines  and  urinals. 
8. Construction  of  Latrines  :  
               Inside  walls shall be constructed of Masonry or  other  non-absorbent  materials  
and shall be cement  washed  inside  and  outside at least once a year. The dates of cement 
washing shall be    noted in a register maintained for inspection. Latrines shall have  at least 
thatched proof. 
 9.  Disposal of Excreta:  
              Unless  otherwise  arranged for by  the  local  sanitary  authority,   arrangement  for  
proper  disposal  of   excreta   by  incineration at the workplace shall be made by means of a 
suitable    incinerator approved by the local medical, health and municipal or cantonment 
authorities. Alternatively, excreta may be disposed off  by  putting  a  layer of night soil at the 
Bottom  of  pucca  tank  prepared  for  the purpose and covering it with a 15 cm  layer  of 
waste  or refuse and then covering it with a layer of earth for  a fortnight (when it will turn 
into manure). 
              The  contractor  shall  at his  own  expense  carry  out instructions  issued  to him by 
the Engineer-In-Charge  to  effect proper  disposal of soil and other conservancy work in 
respect  of    Contractor's work people or employees on the site. The  Contractor shall  be  
responsible  for payment of any charges  which  may  be  levied by municipal or cantonment 
authority for executoion of such  work on his behalf. 
10.  Provision of shelters during rest : 
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  A  every  work place there shall be provided, free  of cost,  four suitable sheds, two for rest, 
separately for use of, men  and women  Labour.  Height of each shelter shall not be  less  than  
3     meters  from  floor-level to lowest part of roof. Sheds  shall  be  kept  clean  and the 
space provided shall be on the  basis  of  at  least 0.5 Sq.M.  per head. 
11.  Creches : 
               At  a  place  at which 20 or  more  women  workers  are ordinary employed there 
shall be provided at least one hut for use of  children under the age of 6 years, of such 
women.  Huts  shall     not be constructed to a standard lower than that of thatched roof,  mud  
floor and walls with wooden planks spread over mud floor  and  covered with matting. 
              Hut  shall  be  provided with  suitable  and  sufficient  openings,  for  light  and 
ventilation. There  shall  be  adequate provision of sweeper to keep the places clean. There  
shall be two    "dias"  in attendance. Sanitary utensils shall be provided to  the  satisfaction of 
local medical, health and municipal or  cantonment authorities.  Use of huts shall be restricted 
to  children,  their   attendants and mothers of children. 
              Where  the number of women workers are more than 25  but  less than 50 the 
Contractor shall provide at least one hut and one  Dai to look after children of women 
workers. 
          Size of creche(s) shall vary according to the number  of  women workers employed.     
          Creche(s)   shall be properly maintained  and  necessary  equipment like toys, etc. 
provided.  
12.       Canteen: 
               A  cooked  food canteen on a moderate  scale  shall  be provided  for  the benefit of 
workers wherever  it  is  considered  necessary. 
13. Planning,  sitting and erection of the  above  mentioned   structures  shall be approved 
by the Engineer-In-Charge,  and  the  whole  of such temporary accommodation shall at all  
times  during  the progress of the works be kept tidy and in a clean and sanitary condition to 
the satisfaction of the Engineer-In-Charge and at the  Contractor's   expense. The contractor 
shall conform generally  to sanitary  requirements of local medical, health and  municipal  or  
cantonment  authorities and at all times adopt such precaution  as may be necessary to 
prevent soil pollution of the site.  
             On  completion of the works the whole of such  temporary  structures  shall be 
cleared away, all rubbish burnt,  excreta  or  other  disposal pits or trenches filled in and 
effectively  sealed   off  and  the  whole of site left clean and  tidy  to  the  entire  satisfaction  
of  the Engineer In Charge and at  the  Contractor's  expenses. 
14.  Anti-malarial precautions: 
        The  Contractor shall, at own expense, conform  to  all   anti-malarial instructions given 
to him by the Engineer-In-Charge,  including filling up of any borrow pits which may have 
been dug by    him. 
15.  Enforcement:  
                The  Inspecting Officer mentioned in the  Contractor's  Labour Regulation or any 
other officer nominated in this behalf by  the Engineer-In-Charge shall report to the Engineer-
In-Charge  all    cases  of  failure to comply with the provisions  of  these  rules either  wholly 
or in part and the Engineer In Charge shall  impose  such   fines  and  other  penalties  as  are  
prescribed  in   the     conditions. 
 
 
16. Interpretations,  etc.: 
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     On  any question as the application, interpretation,  or  effect   of  these  Rules  the  
decision  of  the   Chief   Labour Commissioner or Deputy Chief Labour Commissioner 
(Central)   shall  be final and binding.           
 
 
 17.  Amendments:  
       Government  may,  form time to time, add  to  or  amend  these Rules and issue such 
direction as it may consider  necessary for the proper implementation of these Rule or for the 
purposes or    removing  any  difficulty  which  may  arise  for   administration  thereof. 

SA-FETY CODE 
(See Condition 16) 

    1. Suitable scaffolds shall be provided for workmen for all   work  that  cannot safely be 
done from the ground, or  from  solid  construction  except such short period work as can be 
done  safely    from  ladders.  When a ladder is used an extra  mazdoor  shall  be  engaged  for  
holding  the ladder and if the ladder  is  used  for carrying  materials  as well, suitable  
footholds  and  hand-holes    shall be provided on the ladder and the ladders shall be given  an 
inclination not steeper than 1:4 (1 horizontal and 4 Vertical). 
    2.  Scaffolding or staging more than 3.25 meters above  the  ground  or floor, swung or 
suspended from an overhead support  for erected with stationery support, shall have a guard 
rail  properly    attached,  bolted, braced and otherwise secured at least  1  meter   high  above 
the floor or platform of such  scaffolding  or  staging   and  extending  along the entire length 
or the  outside  and  ends     thereof  with  only  such openings as may  be  necessary  for  the 
delivery  of  materials. Such scaffolding or staging shall  be  so  fastened  as  to  prevent it 
from swaying  from  the  building  or    structure. 
    3.  Working platform, gangways, and stairways shall  be  so constructed  that  they  do 
not sag unduly or  unequally,  and  if  height  of  a platform or gangway or stairway is  more  
than  3.25    meters  above  ground level or floor level, it  shall  be  closely   boarded, have 
adequate width and be suitably fenced, as  described   in 2 above. 
    4.  Every opening in floor of a  building or in  a  working platform shall be provided with 
suitable means to prevent fall  of persons or materials by providing suitable fencing or railing 
with  a minimum height of 1 meter.                                        
    5.  Safe means of access shall be provided to  all  working  platforms and other working 
places. Every ladder shall be securely  fixed.  No portable single ladder shall be over 9  
meters  length,     width between side rails in a rung ladder shall in no case be less  than 30 
cm for ladders upto and including 3 meters in length.  For  longer ladders this width shall be 
increased at least 6mm for each    additional 30 cm of length. Uniform step spacing shall not  
exceed  30 cm. 
              Adequate  precautions shall be taken to  prevent  danger from electrical equipment. 
No materials on any of the sites  shall   be  so stacked or placed as to cause danger or   
inconvenience  to     any  person  or  the public . The Contractor  shall  provided  all  
necessary fencing and lights to protect public from accidents  and shall  be bound to bear 
expenses of defense of every suit,  action   or other proceedings of law that may be brought 
by any person  for  injury sustained owing to neglect of the above precautions and  to  pay  
any damages and costs which nay be awarded in any such  suit,     action  or  proceedings to 
any such person or which may  with  the  consent  of the contractor be paid to compromise 
any claim by  any   such person.  
    6.  Excavation and Trenching:  All trenches, 1.5 meters  or  more  in depth, shall at all 
times be supplied with at  least  one  ladder  for  each 30 meters in length or  fraction  thereof 
.Ladder  shall  be extended from bottom to trench to atleast 1 meter  above  surface  of the  
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ground. Sides of a trench which is 1.5  meters  or  more  in  depth shall be stepped back to 
give suitable  slope,  or    security held by timber bracing,so as to avoid the danger of  side   
collapsing.  Excavated  material shall not be  placed  within  1.5  meters of edge of trench or 
half of depth of trench, whichever  is  more.  Cutting  shall   be  done from  top  to  bottom.  
Under  no circumstances shall undermining or undercutting be done. 
 
 
7.Demolition: Before any demolition work is commenced and also during the process of  
                         the work: 
(b) All roads and open areas adjacent to the work site shall  either  be closed or suitably  
protected; 
(a) No  electric cable or apparatus which is liable  to  be  source  of danger over a cable or 
apparatus used by  operator  shall remain electrically charged; 
(c)  All practical steps shall be taken to prevent danger  to persons  employed,  from  risk  of  
fire  or  explosion,   or flooding. No floor, roof or other part of a building shall be so 
overloaded  with  debris or materials  as  to  render  it unsafe.                                       
8.  All necessary personal safety  equipment  as  considered   adequate  by the Engineer In 
Charge shall be available for  use  of  person employed on the site and maintained in a 
condition suitable     for immediate use; and the contractor shall take adequate steps to  ensure 
proper use of equipment by these concerned. 
a)    Workers employed on mixing asphaltic  materials, cement   and  lime mortars/concrete 
shall be provided with  protective footwear and protective goggles. 
b)   Those engaged in handling a material which is  injurious  to eyes shall be provided with 
protective goggles.    
c)    Those  engaged in welding work shall be  provided  with  welders 's protective eye-            
        shields.          
d)   Stone-breakers shall be provided with protective goggles and  protective  clothing   
       and seated  at  sufficiently  safe  intervals. 
e)   When workers are employed in sewers and manholes,  which  are  in use, the Contractor 
shall ensure that manhole  covers are  opened and manholes are ventilated at least for an  hour         
before  workers  are allowed to get into  them.  Manholes  so  opened  shall  be  cordoned off  
with  suitable  railing  and  provided  with warning signals or boards to prevent  accident to 
public. 
         f)   The Contractor shall not employ men below the age of  18  & women on the work of 
painting with products containing lead   in any from. Whenever men above the age of 18 are 
employed on         the work of lead painting, the following precautions shall be  taken: 
         i)   No paint containing lead or lead products shall be  used  except in the from in the 
from of paste or ready made paint. 
         ii)   suitable  face  masks shall  be  supplied  for  use  by  workers  when  paint  is 
applied in the form of  spray  or  a surface having lead paint dry rubbed and scraped. 
         iii) Overalls shall be supplied by the Contractor to  workmen  and  adequate Facilities 
shall be provided to enable  working painters to wash during and on cessation of work.  
 9.  When work is done near any place where there is risk  of  drowning, all necessary 
equipment shall be provided and kept ready for  use  and all necessary steps taken for prompt 
rescue  of  any    person in danger and adequate provision made for prompt first  aid  
treatment of all injuries likely to be sustained during the course  of the work. 
10.  Use  of hoisting machines and  tackle  including  their attachments,   anchorage  and  
supports  shall  conform   to   the   following: 
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a)    i)    These shall be of  good  mechanical  construction, sound  material and adequate 
strength and free from patent defects and shall be  kept in good working order. 
      ii) Every rope used in hoisting or lowering materials or  as  a means of suspension shall 
be of and durable quality  and adequate strength, and free from patent defects. 
 b)   Every crane driver or hoisting appliance operator  shall  be properly qualified and no 
person under the age of 21  year  shall  be  in charge  of any hoisting  machine  including  any        
scaffold winch or give signals to operator. 
 c)    In  case of every hoisting machine and of  every  chain ring  hook, shackle swivel and 
pulley block used in  hoisting or  lowering  or as means of suspension,  safe  working  load  
shall  be  ascertained  by  adequate  means.  Every hoisting machine  and  all  gear referred to 
above  shall  be  plainly  marked with safe working load. In case of a hoisting  machine  
having  a variable safe working load, each safe working  load  and  the  condition  under 
which it is  applicable  shall  be  clearly  indicated.  No part  of any  machine  or  any  gear 
referred  to above in this paragraph shall be  loaded  beyond safe working load except for the 
purpose of testing. 
d)         In case of department machine, safe working load   shall be notified by the Engineer 
In Charge.  As  regards  Contractor's  machines  the  Contractor  shall  notify   safe  working  
load  of  each  machine  to  the  Engineer-In-Charge  whenever he brings it to site of work 
and get it verified  by    the Engineer-In-Charge.     
    11.  Motors gearing, transmission, electric wiring and  other dangerous  parts  of  hoisting 
appliance shall  be  provided  with  efficient  safeguards, hosting appliances shall be  
provided  with    such  means  as  will reduce to the  minimum  risk  or  accidental  ascent of 
load. Adequate precautions shall be taken to reduce  to the  minimum  risk  of  any part  of  a  
suspended  load  becoming accidentally  displaced. When workers are employed  on  
electrical installations  which  are  already  energized,  insulating   mats,  working  apparel  
such  as gloves, sleeves and boots,  as  may  be  necessary, shall  be  provided. Workers shall 
not wear  any  rings, watches  and  carry  keys  or  other  materials  which  are   good 
conductors of electricity. 
   12.  All scaffolds ladders and other safety devices mentioned or described herein shall be 
maintained in a safe condition and no scaffold, ladder or equipment shall be altered or 
removed while it  is in use. Adequate washing facilities shall be provided at or near places of 
work. 
    13.  These safety provisions shall be brought to the  notice of all concerned by display on a 
notice board at a prominent place  at the work spot. Persons responsible for ensuring 
compliance  with    the safety code shall be named by the Contractor. 
    14.  To  ensure  effective  enforcement  of  the  rules  and  regulations  relating to safety 
precautions, arrangements made  by   the  Contractor  shall be open to inspection by  the  
Engineer  In    Charge   or  his representatives and the  Inspecting  Officers  as  defined in the 
Contractor's Labour Regulation. 
    15.  Not withstanding  the  above  condition  1  to  14,  the  Contractor is not exempted 
from the operation of any other Act  or  Rule in force. 
    16.   All  statutory obligation like PF,  ESI  APPLICABLE  to contract  workers shall be 
followed by the  contractor.  Provident  fund  code  number  is  also to  be  obtained  from  
concerned  PF  commissioner of Government of India. 
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ANNEXURE 
FORM THE BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT IN  
INDIVIDUAL CONTRACT 
To, 
M/S, ITI LIMITED, MANKAPUR. 
In consideration of M/S. ITI LIMITED, Mankapur( hereinafter called "the  Company"  which  
expression shall unless  repugnant  to  the subject  or  context include his successors  and  
assigns)  having agreed  under the terms and conditions of contract No.  .......... .............. 
dated ... .. ... ... made between .. .. .. .. ..and  the Company in connection with Construction of 
... ... ... ... ...  ... .. ... ... ... (hereinafter called the said contract to accept  a deed of Guarantee as 
herein provided for Rs. ... ... ... ... ...   from a Nationalized/Scheduled Bank in lieu of the 
security deposit to be made by the Contractors bill, for the due fulfillment by the  said  
contractor of the terms and condition contained in the  said  contract,  we,  the  ... ... ... ...  
...Bank  Ltd.,  (hereinafter referred  to  as "the Said Bank") a company  under  the  companies     
Act,1956  and having our registered Office at ... ... ... ...  ... ….    ...   do  hereby  undertake  
and  agree  to  indemnify  and   keep indemnified  the Company from time to time the extend 
of  Rs.  ...     ... ... .... ..(Rupees ... ... ... ... ... ... .. .. only) against     an  loss  or  damage, costs, 
charges and  expenses  caused  to  or   suffered by or that may be caused to or suffered to or 
suffered by  the Company by reason of any breach or breaches by amount claim by    the 
Company on demand without demurt to the extent aforesaid. 
 
2.         We ... ... .. ... ... .... ... .... Bank Ltd.,  further   agree  that  the  company shall of the 
sole judge  of  and  as  to whether  the said Contractor has committed any breach or  breaches  
of any of the terms and conditions of the said contract and extent or loss, damage, costs, 
charges and expenses caused to or suffered by or that may be caused to or suffered by the 
company on  account thereof  and the decision of the Company that the Said  contractor has  
committed  such breaches and as to the amount or  amounts  or loss, damage, costs, charges 
and expenses caused to or suffered by  or  that may be caused to or suffered by the company 
from time  to time shall be final and binding on us. 
3.         We,  the  said Bank, further agree  that  the  guarantee herein contained shall remain 
in full force and effect during  the period  that  would  be  taken for the  performance  of  the  
said  Contract    and still all the dues of the Company under  the  said contract or by virtue of 
any of the terms and conditions governing the said Contract have been fully paid and its 
claims satisfied or discharged and till the ITI authorities certify that the terms and  conditions  
of  the said Contractor have been fully  and  properly carried out by the said Contractor and 
accordingly discharges this guarantee  subject, however, that the company shall have  no  
claim  under  this  Guarantee  after the date of expiry  of  the  Defects liability  period as 
provided as in the said Contract or from  the  date  of  cancellation of the said contract, as the 
case  may  be, unless a notice of the claim under this Guarantee has been  served    on the 
Bank before the expiry of the said period in which the same  shall  be enforceable against the 
Bank not-withstanding  the  fact that the same is enforced after the expiry of the said period. 
4.         The  company  shall have the  fullest  liberty  without affecting  in  any  way  the 
liability  of  the  Bank  under  this  Guarantee  or  indemnity, from time to time, to vary  any  
of  the terms  and  conditions of the said Contract or to extend  time  of  performance by the 
said Contractor or to postpone for any time and from time to time any of the powers 
exercisable by it against the said  contractor and either to enforce or forebear from  enforcing  
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any  of  the terms and conditions governing the said  contract  or securities available to the 
company and the said Bank shall not be released  from its liability under these presents by 
any  exercise by  the  Company  of the liberty with  reference  to  the  matters aforesaid or 
reason of time being given to the said Contractor  or  any  other forbearance, act or omission 
on the part of company  or  any indulgence by the company to the said contractor or any  
other matter  or  thing  whatsoever  which under  the  law  relating  to sureties  would  but  for 
this provision have  the  effect  of  so  releasing the Bank from its such liability. 
 5.         It  shall not be necessary for the company  to  proceed against the Contractor before 
proceeding against the Bank and  the guarantee  herein contained shall be enforceable against 
the  Bank    not withstanding any security which the Company may have  obtained  or  obtain 
from the Contractor shall at the time when  proceedings  are taken against the Bank hereunder 
be outstanding or unrealized. 
 6.        We, the said, Bank, lastly undertake not to revoke  this  Guarantee during its currency 
except with the previous consent  of   the  Company  in  writing  and  agree  that  any  change  
in   the     Constitution   of the said Contractor or the said Bank  shall  not  discharge our 
liability hereunder. 
 Dated this ... ... ... .………………………. day of ... ... ... .. ………………….20 
 for and on behalf of the Bank 
The above Guarantee is accepted by the ITI Limited, Mankapur  for and on behalf of the ITI 
LIMITED, MANKAPUR 
Signature 
Dated ... ... ... ... 
( Name and Designation ) 
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AGREEMENT 
 An AGREEMENT made this the ... ... ... ... ... ... ... .………………………………… between 
……………………………………………………………………………………. 
M/S  ... ... ... ... ... ... ....  .... ... ... .... ...  ...      (hereinafter  called  the CONTRACTOR) of the 
first  part  and  ITI Limited  ...  ... .... ... ... .... ...  (hereinafter  called  the   "COMPANY") of 
the  second part. 
WHEREAS  the Contractors have by tender dated... ... ...  ...  ...     ...  ... ... ... ... ... ... ... .... 
offered  to  execute  and fully complete  the  intended  works  in     connection with ... ... .... 
.... .. ... ... .... ... .... ...  ..  ....  .. .. .. .. ........ ..... ..... .... ..... .. ... ....  ...  for  the  company as set 
forth in the tender as  amended  and  the drawings,  general conditions, special conditions,  
specification, bill  of quantities and schedule hereto annexed according  to  the terms,  
obligations and conditions herein contained at and for  an approximate total sum of Rs. ... ... 
... ... (Rupees ... ....  ...    .....  ...   ........  ....  ..) and  company  has  accepted  such  itemized rate 
tender in terms of its letter No. .... ... ... dated …………………………  
NOW THIS AGREEMENT witnesses’ as follows : 
1.        The CONTRACTOR covenant and agree with the Company  that  the 
CONTRACTORS will within the time of .. ... ... ... ..   months  from  the date stipulated in the 
work order and in the manner  and pursuant  and subject to all and singular the terms,  
obligations, and  conditions  in the said tender as amended and  the  drawings,  general  
conditions,  special conditions, specification,  bill  of     quantities  and  schedule  provided,  
contained  and  referred  to  execute  and fully complete all and singular the works  specified, 
described or referred to in and by the said tender as amended  and     the    drawings,   general   
conditions,    special    conditions,  specification,  bill of quantities and schedule and will well  
and truly observe, performs, fulfill, submit to and keep all the  said   terms, obligations, 
conditions, and matters in the said tender  as  amended and the drawings, general conditions, 
special  conditions,   specification,  bill  of  quantities and  schedule  contained  and  referred  
to  and the on part of the Contractors to  be  observed, performed,  fulfilled, submitted to or 
kept according to the  true intent and meaning of the said tender as amended and the 
drawings, general   conditions,  special conditions, specification,  bill  of  quantities   and 
schedule. contained & referred to and the on part of the Contractor to be observed, 
performed, fulfilled submitted  to or kept according to the true intent and meaning  of  the  
said tender as amended and the drawings, general  conditions,    specification,  bill  of 
quantities and schedule.  Any  items  not  covered  by the tendered rates will be worked out as  
per  special  conditions attached to the tender documents. 
In case the work is not    completed in the manner mentioned above to the  complete 
satisfaction  of the COMPANY in every respect  within the  aforesaid time limit of   ... ... ... 
.... ... ... months  from the  date stipulated in the work order, the CONTRACTORS  agree  to 
pay  a penalty of ... ... ..% of  the value of the work  order  for each  week  of delay beyond 
the    date  stipulated  for  completion, subject, however to a maximum of    ... ... ... % of the 
value of the work order. It is agreed that    time is the essence of the contract. 
1. In consideration of the premises the COMPANY  covenants  with  the CONTRACTORS 

that it will pay to the CONTRACTOR’s  at  the  several times and in the sums, 
proportions and manner in the  said general conditions, special conditions in that behalf 
provided the  amount  accruing  from  time to time, but  subject  to  conditions  therein 
contained. 

3.         This agreement further witnesseth that the  Contractors hereby  covenant with the 
COMPANY that in the event of  the  non- fulfillment   in  any  respect  by the  
CONTRACTORS  of  the  said covenants, terms, agreements, obligations will pay to the   
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COMPANY all loss, damages, costs, charges and expenses as the COMPANY  may  be  
directly  or  indirectly put to in consequence  of  such  non- fulfillment by the 
CONTRACTORS. 
 4.        If the CONTRACTORS fail to perform the contract or carry out  the  contract to the 
satisfaction of the Company  within  the period  fixed for the purpose or any time repudiates 
the  contract before the expiry of such period, the  CHIEF MANAGER(CIVIL). or any 
officer of the Company so authorized may, without prejudice to  the  right  of the Company to  
recover  from  the  CONTRACTORS damages for the breach of the contract, terminate the 
contract  as a  whole or terminate a part of the contract at the risk and  cost  of  the 
CONTRACTORS without prior notice and get the balance  work executed through some 
other agency and held the CONTRACTORS liable     for  all the losses and expenses  
incurred  by  the  COMPANY.  The decision  of the  CHIEF MANAGER(CIVIL)  is final  
with  regard to the satisfactory performance of the contract and is    binding  on both the 
parties. 
 5.         In the event of any dispute arising in connection  with  this  contract, it is further 
agreed that such disputes  shall  be referred  to  the sole arbitrator/ICADR of an Engineer  
Officer  to  be     appointed by the GENERAL MANAGER (M) of the COMPANY. 
 6.         The  following documents are deemed to  from  part  and  parcel  of the agreement 
viz., the tender dated ... ...  ...  ....   ... ... ... ... ... ... ... ... .... ... ... .... ... ... ... ....  and letter No. ... 
.... ... .... ... ... ... dated ... ... ... the  general   Terms   and   Conditions,   Specials   Conditions,   
the    Specification,  the  priced Bill of Quantities,  the  Schedule  of    Rates   and   Prices,   
and  the   Drawings   mentioned   in   the  Specification,  acceptance  letter No. ... ... .... ...  ....  
... dated  ...  ..  ....  ...  all  of  which  for  the  purposes   of identification have been signed by  
the on behalf of the  COMPANY, and ... ... ... .... ... .... ....  ..  on  behalf  of acceptance and all 
letters referred   therein  will   also from a part of this agreement. 
    7.         This agreement further witnesseth that the  CONTRACTORS are responsible for 
any accident or other compensation payable  to   the workmen employed in the work under 
the control of  CONTRACTORS  that the COMPANY has no sort of liability in the matter, 
and  that   if  any  payment would have to be made by the  COMPANY,  the  same  shall be 
reimbursed by the CONTRACTORS.  
    IN  WITNESS  WHEREOF THE SAID parties hereto have here on  to  set   their  hands. 
 
   for CONTRACTOR                                       for ITI LIMITED, 
 
 
    Witnesses                                               Witnesses 
    1.                                                      1.         
 
   2.                                                                                                         2. 
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WORKS COMPLETED 

---------------------------------------------------------------------------------------------------------- 
SL. DATE  REQUISTION DESCRIPTION LOCATION REMARK 
NO.   NO.&DATE  OF WORK 
---------------------------------------------------------------------------------------------------------- 
1.   2.      3.                     4.        5.       6. 
----------------------------------------------------------------------------------------------------------- 
    WORKS UNDER PROGRESS 
---------------------------------------------------------------------------------------------------------- 
SL. DATE  REQUISTION DESCRIPTION LOCATION REMARK 
NO.   NO.&DATE  OF WORK 
---------------------------------------------------------------------------------------------------------- 
1.   2.      3.                     4.        5.       6. 
----------------------------------------------------------------------------------------------------------- 
 
GENERAL TERMS AND CONDITION 

 
1.  (a) The earnest  money  deposit  of  the  successful  tenderer  shall   be converted  
          into  security deposit.    Total  security  deposit   to  be  recovered  shall  be  
         10% ( Ten  percent ) after adjustment of 2% earnest money deposit. After  
         adjusting earnest money deposit the contractor has to pay by way of cash/bank  
         draft, the  difference between EMD and 5% of accepted tender value at the start  
         of the work.  Balance 5%  security  deposit shall be  recovered from RA  bills.  
  
 (b) The  security  deposit shall remain at the entire disposal of the  company  as  a         
       security  for  the satisfactory execution and completion of the works.  The 50%  
       of  the  security  deposit along  with EMD will be refunded after completion of  
       work and payment of final bill.  Balance  50%  shall  be refunded after payment  
       of final bill or expiry of defect liability period (three months)whichever is later. 

         
       (c) The  company  shall  be  at  liberty  to deduct  an  appropriate  amount  from the  
             security  deposit  against  such  compensation  and dues as  may  be payable  by  
              the  contractor  under  contract  and  the  appropriation  will  be  made  good  by  
             further  deduction  from  the  contractor’s  subsequent   interim   bills  until   the  
             security deposit is restored to its full limit mentioned above. 
        
        (d) If  the  contractor  fail  to  commence  the  execution of the work once the work       
             has  been  awarded,  the  company  shall  be  at liberty to forefeit the said EMD  
             absolutely.  
 
2. The  contractor  shall  at   all times  indemnify  the  company  against  all claims,       
            damages   or  compensation  under  provision  of  payment  of   wages Act 1936,         
            Minimum    Wages   Act 1948.       The   workmen’s   compensation  Act   1923,    
            Industrial Dispute Act 1947,  Employees  Insurance  Act 1948   and    Maternity  
            benefit ACT 1961  or   any  modification  thereof   or  any   other  law    relating  
            thereto  and  rules  made  there  under from time to  time or  consequence of any  
            accident  or injury   to    any   workmen  without  limiting   his  obligations   and   
            liabilities   as  above  provided,  the    contractor  shall   insure against  all claims  
            damages  or  compensation  payable  under  the  workmen’s   compensation  Act  
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                 1923 or any modification thereof or any other law relating there to. 
 
3. The contractor  will   ensure   payment  to  the manpower  engaged  in  the  work  
       on 7th  of  every  months  irrespective  of  payment   from  ITI  as per   Minimum 
       wages Act. 
 
4. The contractor will abide by all  the  rules / regulations  of  security in respect of      
            entry/exit of labours at ITI Township area. 
 
5. The  contractor  will take all adequate steps to ensure the safety  of  the  workers 
      employed by him. 
 
6. The  contractor  shall  provide  all  necessary  protective equipments and tools to   
            the workers for safe execution of work. 
 
7. In   case  any   worker   employed   by   the   contractor   prefers  claim   under workmen  
      compensation Act. ITI shall be at liberty to recover such amount or any payment thereof     
       from the dues of the contractor. 
 
8.        The contract can be withdrawn/terminated at any time without notice. 
 

 
9. In   case   of   any  dispute  decision     of       the  Additional  General Manager  ITI  Ltd.,  
        Mankapur shall be final and binding on both the parties. Courts of Gonda only shall have        
        the jurisdiction in case the matter goes to courts. 
 
10. The contractor shall be held responsible for any misdeed of his labour/representative and  
        shall have to compensate ITI Ltd., Mankapur for any loss. 
 
11. The   Engineer-in-charge   reserves  his right to remove any labour/staff of the contractor       
        without assigning any reason. 
 
12. The contractor will be required to sign an agreement on a stamp paper of Rs.100/-. 
 
13. If the contractor fails to make the payment to the contract labour in time, ITI shall deduct         
        the   requisite   amount    from   the  contractor’s running bill / security  deposit and make             
        payment to the contract labour as per minimum wages Act. 
 
14. Contractor has not to sublet the work. 
 
15. Rate  quoted in  BOQ  shall   remain  firm during the currency; of  contract  and extended  
            period as well and no escalation in rates will be entertained. 
 
16. Taxes will be deducted from bills as per norms/rules. 
 
 

                                                                                                                    OM PRAKASH 
                                                                                                                                                    

                                                                                                                                                        DGM (S) 



S.No. Description

1 A. Regular Buses - QTY. Month Amount /Year   (Rs.)

 Mankapur Railway  Station  
Bus -  Deluxe Bus (36 to 42)  
Seater     (Round the clock ) 

7600 1 12 0

2 B. As & when required Unit
Qty   

/Year 
/Trip

(Ayodhya trip ) For 
cremation purpose as and 
when required( 36 to 42 
seater) Bus

Trip 12 0

0

0

0

Rate /Bus 
/Month          

(Rs.)

Rate/Trip (Rs.)

DGM-S, ITI LIMITED MANKAPUR

Item Description: 
The operation of (36 to 42 seated) deluxe bus at ITI Limited, 
Mankapur, Gonda.

 Total (A+B)

Goods and Services Tax @ ……….%    (GST extra  as  applicable)

Grand Total (Rs.)

In words Rs.

Monthl
y 

Runni
ng  in  

KM/Bu
s

      ITI LIMITED MANKAPUR

Tender No. ELPE0100

Name Of the Bidder

Tender Inviting Authority: 


